Scope of Works

1. Sycamore Tree A: Reduce crown – 30% (up to 2.5m)
2. Sycamore Tree B – reduce crown 30% (up to 2.5m).
3. Holly Tree – remove ivy and reduce height by 30%.

Rectory Cottage, Ford Lane, Northenden

Tree Schedule of Works Plan.
March 2026

© Crown copyright and database rights 2025