SOFTWORKS SPECIFICATION

| - IMPLEMENTATION

General

All works shall to be undertaken to recognised good horticultural practice and to relevant British
Standards. The quality of all landscape works shall be carried out in accordance with British
Standard 4428:1989 'Code Of practice For General Landscape Operations'.

All trees and other plants included within the approved details shall be healthy, well-formed
specimens of a minimum quality that is compatible with British Standard 3936:1992 (Part )
‘Specifications for Trees & Shrubs’ and British Standard 4043:1989 (where applicable).

Biosecurity

'BS 8545:2014 Trees: From Nursery to Independence in the Landscape' shall be adhered to. In the
interest of Biosecurity, trees should not be imported directly from European suppliers and planted
straight into the field, unless they have appropriate certification that they are 100% disease free and
have come from an area with no known horticultural diseases; If disease free certification is not
possible, the trees shall have spent a full growing season in quarantine, in a British nursery to
ensure plant health and non-infection by foreign pests and diseases. This is a measure to address
the threat of the introduction of pests and diseases from outside the UK.

Soiling and planting specification

o Under existing trees / within tree root protection areas, except where otherwise noted, only
the top 100mm of existing soil shall be prepared, by hand, to prevent damage to underlying
roots. New plants, where specified, shall be carefully pit planted, to avoid major roots. Give
notice of roots over 25mm dia before cutting.

o Topsoil depths generally (away from tree root protection areas):

- Shrub and hedgerow planting: minimum 350mm depth of topsoil.

¢ In new planting areas to be topsoiled, away from existing trees, underlying subsoil shall be
broken up / ripped as required to provide adequate drainage. Hardcore / rubble / excess kerb
haunching shall be fully removed.

e Topsoil to be laid over prepared subsoil as noted. Topsoil shall be kept weed-free prior to
planting by hand weeding or use of non-residual herbicides.

¢ In existing topsoiled areas, the depth of soil shall be checked to ensure minimum requirements
noted above are achieved.

o Existing topsoil shall be reused from site where possible.

o |Imported topsoil, if required, should be compatible in pH with existing soil on site and shall
comply with BS3882: 2015 Multipurpose topsoil.

e Topsoil analysis tests should be undertaken for existing and imported topsoil to assess the pH
level, structural analysis, nutrient composition, and toxin profile of the soil is suitable for
landscape purposes. Results are to be provided to the Landscape Architect for approval prior
to soiling.

o PAS 100 peat free organic matter shall be incorporated into the soil in tree, shrub, and hedge
planting areas at a ratio of | cubic metre PAS 100 per 20 cubic metres topsoil and thoroughly
mixed in prior to planting.

o En-Mag slow release fertiliser shall be incorporated per manufacturer suggested rates in tree,
shrub, and hedge planting areas. NO fertilisters shall be applied to wildflower / meadow areas
unless otherwise directed.

General

o All shrub and hedge planting areas to be mulched with minimum 50mm settled depth medium
graded ornamental bark mulch to suppress weeds.

o Hedge planting to be protected from grazing damage and herbicides, with 600mm x 50mm
clear spiral guards with support canes.

o Wildflower mixture to be sown into existing grass areas to supplier's recommendations.
Existing grass should be cut very hard in late summer and gaps created either with harrows or
by raking (aiming to create around 50% bare soil). Control any weeds such as docks or
thistles. Seed to be surface sown in the autumn, bulking up the seed with an inert carrier such
as sand to make distribution easier, by machine or broadcast by hand. Rolling not usually
necessary. NO fertilisers shall be used.

Tree Planting
All tree planting to be in accordance with BS8545:2014
e Tree pits, to be square in plan, excavated to a minimum size of 600mm larger than the
rootball. Base of pit to be slightly domed; not to be broken up unless drainage problems are
apparent.
e Tree pit guide size guide:
- Selected Standard size and above / feathered trees above 3.0m height
1200mm x 1200mm, depth as per rootball*
* Bare root trees: Base of pit to have dome of soil to support roots / tree at original level in
the nursery.
e Tree pit backfill to reflect soil profile - ie: subsoil up to approx. 400mm from ground surface,
topsoil above, approx. 400mm depth.
o |.2m dia. watering 'dishes' to be formed around the base of each tree, to hold water directly
over rootball during watering.
e Trees to be double staked, with a low cross bar, fixed with rubber tree ties and rubber pad.
e Trees outside planting areas to be mulched with minimum 50mm settled depth, medium
graded ornamental bark mulch to |.2m diameter.

Timing and monitoring of planting works

All planting shall be undertaken, at the latest, within the first planting season (Ist November to 3 |st
March inclusive) following substantial completion of the major construction and groundworks. The
developer may however, undertake planting prior to this, outside the planting season, using fully
containerised planting material. This is on the understanding that increased watering will be
required to establish the planting successfully. Where planting is likely to take place outside the
planting season, the Contractor is to provide a provisional quote at tender to upgrade all bare root
plants to equivalent containerised plants and an allowance for weekly watering June-Aug inclusive.

Wildflower seeding shall be undertaken in the autumm, however an allowance for additional
watering and overseeding should be made for seeding undertaken between May-July.

All planting works will be undertaken and supervised by a competent professional landscape
contractor.

2 - LANDSCAPE MAINTENANCE AND MANAGEMENT

Long term design objectives

The general intent of landscape maintenance of the site is to ensure that over a period of time the
planting develops to maturity, to the concept that has been approved by the local planning
authority.

Management and maintenance is to be undertaken in such a way as to allow healthy plants to
develop, unhindered by weed growth or other inhibiting factors.

Landscape maintenance schedules

All landscape maintenance work is to be undertaken by an experienced landscape maintenance
contractor.

Maintenance visits will typically be undertaken once monthly between October and March and
twice monthly between April and September. A guide minimum number of 8 visits shall therefore
be undertaken. The primary maintenance operations will include:

e Watering trees, plants and wildflower areas as necessary to ensure vigorous and successful
establishment during the early years after planting.

o Keeping planting areas free from weeds. All planted / mulched areas shall be hand weeded or
treated with a non-residual herbicide as appropriate / required.

o Fertilising of tree pits, hedge and shrub / ground cover areas (only), annually in spring using a
suitable organic slow release fertiliser.

o General pruning and trimming to ensure footways, signs etc. are not obscured and to ensure
plants develop appropriately according to their species.

e Trimming native hedges to 1.2-1.5m height.

o Overseeding wildflower areas as necessary to establish seeded areas.

e Mowing amenity grass areas as a minimum every two weeks during the growing season to
maintain a neat appearance.

o Cutting wildflower meadow areas after flowering in late July / August to 50mm, leaving the
'hay' to dry and shed seed for |-7 days then remove from site. Mow the re-growth through to
late autumn/winter to c.50mm and again in spring if needed. Do not cut from spring through
to late July / August to give sown species an opportunity to flower.

o Checking and adjusting all tree stakes and ties at every maintenance visit during the first one
to two years after planting. Removal of stakes and ties once trees are securely established
(guide 12 - 18 months after planting).

e Removal of litter (to be undertaken as part of the general site cleaning and not necessarily by
the landscape maintenance contractor).

o Replacing plants that fail where required, with the approved species, (within 5 years of
planting as a minimum). All planting will be inspected annually in late summer. Any dead, dying
or diseased plants shall be removed and replanted according to the approved plan in the
following planting season (November-March).

PLANT SCHEDULE

INDIGO

Trees

Number | Species Height | Girth Specification

3 No. | Acer campestre | 4.0-4.5m |14-16cm | EHS :BR :Single staked

Shrubs

Number | Species Height | Specification | Density
60 No. | Cornus sanguinea '‘Annie's Winter Orange' | 40-60cm | 3L Pot 4/m?
159 No. | Euonymus japonicus 30-40cm | 3L Pot 4/m?
370 No. | Hebe 'Midsummer Beauty' 30-40cm | 3L Pot 4/m?
158 No. | Hebe 'Mrs Winder' 20-30cm | 3L Pot 5/m?
483 No. | Hebe 'Red Edge' 20-30cm | 3L Pot 6/m?
581 No. |Pittosporum tenuifolium 30-40cm | 3L Pot 4/m?
Native Hedgerow

Number | Species Height | Specification | Density

55 No. |Carpinus betulus | 60-80cm |1+ | :BR [/m

Herbaceous

Number | Species Height | Specification | Density

81 No. | Ajuga reptans 'Catlin's Giant' 20-30cm | 3L Pot 6/m?

146 No. |Bergenia cordifolia 'Purpurea’ 20-30cm | 3L Pot 6/m?

37 No. |Euphorbia amygdaloides 'Purpurea’ | 30-40cm | 3L Pot 4/m?

134 No. |Liriope muscari 'Big Blue' 20-30cm | 2L Pot 6/m?

208 No. |Salvia nemorosa '‘Caradonna’ 3L Pot 4/m?

Wild Flower Seeding

Area |Mix Supplier Rate

I57m?2 | EMA4F - Wild Flowers for Clay Soils | Emorsgate Seeds |1.5g/m?

Refer to 1 159-SW-01
for Planting Plan

GENERAL NOTES:

This drawing is to be read in conjunction with all other
relevant disciplines drawings, schedules, specifications
and supporting information. Any discrepancies are to be
reported to Indigo Landscape Architects Limited and
resolution sought prior to proceeding. This drawing is
subject to copyright.
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