Docusign Envelope ID: D106BA9E-67A2-4EE9-8239-0E7830862BD7

Sewer Adoption Agreement — September 2025
Contract No. ESPW0345586(045)

SEWER ADOPTION AGREEMENT

under Section 104 of the
Water Industry Act 1991
relating to sewers at

MOUNT ROAD, GORTON, MANCHESTER, M12 4GR

between

(1) ESP WATER LIMITED
and

(2) KELLEN HOMES LIMITED
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THIS AGREEMENT is made the 29 day of  January 2026

BETWEEN

(1) ESP WATER LIMITED (Company number 13495621), a company registered in England and

Wales and whose registered office is located at First Floor Kings Court, 41-51 Kingston Road,
Leatherhead, Surrey, United Kingdom, KT22 7SL (the "Undertaker"); and

(2) KELLEN HOMES LIMITED (Company number 12807501) a company registered in England and

Wales and whose registered office is located at: 105 Dalton Avenue Birchwood Park,
Warrington, United Kingdom, WA3 6YF (the “Developer and the Owner”); and

WHEREAS

(A) The Code makes provision in relation to the terms and conditions of an agreement between

the Parties for the adoption of Sewers and associated infrastructure in accordance with
section 104 of the Act.

(B) This Agreement, together with its Schedules, has been drafted and agreed to meet the

requirements of the Code and is the only agreement between the Parties in respect of the
Works.

AGREEMENT:

The Parties have agreed as follows:

1.
11

DEFINITIONS AND INTERPRETATIONS

Definitions

The following words have these meanings in this Agreement unless the contrary intention
appears:

Accessories shall have the meaning as provided for in section 219 of the Act.

Act means Water Industry Act 1991, including any statutory modification or re-enactment
thereof.

Agreement means this document including its Schedules.

Approval means an applicable licence, permit or other form of governmental of regulatory
approval.

Asset Value means the agreed offer of payment made by the Undertaker to the SLP in relation
to the adoption of associated infrastructure.

CDM means the Construction (Design and Management) Regulations 2015, as amended.

Code means the code for adoption agreements adopted by Ofwat, and which came into
effect on 13 November 2017, as amended from time to time.
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Confidential Information for purposes of this Agreement, "Confidential Information" shall
include all information or material that has or could have commercial value or other utility in
the business in which Disclosing Party is engaged. If Confidential Information is in written
form, the Disclosing Party shall label or stamp the materials with the word "Confidential" or
some similar warning. If Confidential Information is transmitted orally, the Disclosing Party
shall promptly provide a writing indicating that such oral communication constituted
Confidential Information. DCG means the design and construction guidance published
pursuant to the Code as Appendix C to the Sewerage Sector Guidance from time to time.

Deposited Sum shall mean the deposit paid (if any) by the Developer as set out in Schedule 1
of this Agreement

Drawings shall mean, subject to any alterations in accordance with S.2 of Schedule 1 this
expression shall mean those drawings calculations and other design or working drawings
relating to the carrying out of the Works or any part or parts thereof.

Estate Roads means the roads or proposed roads which are or are intended to be maintained
at public expense.

Final Certificate means the certificate issued under paragraph 8(a) of Schedule 1 by the
Undertaker to the Developer confirming that:

(a) the Works have been constructed in accordance with this Agreement; and

(b) all defects notified to the Developer following final inspections by the Undertaker
have been remedied to the Undertaker’s satisfaction (acting reasonably). For the
avoidance of doubt, the issue of the Final Certificate does not vest the Works in the
Undertaker and they remain the responsibility of the Developer until a Vesting
Declaration is issued.

Force Majeure means any event or circumstance not within the reasonable control of the
person affected by it, which may include: (a) an act of God; (b) lightning, storm, flood, fire,
earthquake, explosion, cyclone, tidal wave, landslide, adverse weather conditions; (c) strikes,
lockouts, industrial or labour disputes or difficulties; and (d) war, whether declared or
undeclared, revolution or act of public enemies, sabotage, riots, insurrections, civil
commotion or epidemic.

Green Land means the land situated at Mellands Playing Fields, Mount Road, and which is
shown edged green in the Layout Plan at Schedule 4 to this Agreement.

Inspection Fee shall mean the sum (if any) detailed in paragraph 20 of Schedule 1
Insolvency Event means where a Party:

(a) enters into a voluntary arrangement under Part | of the Insolvency Act 1986 or it
enters into a scheme of arrangements with its creditors in satisfaction or composition
of its debts;

(b) is appointed an administrator in accordance with Part Il of the Insolvency Act 1986;

(c) isappointed areceiver or manager, including an administrative receiver in accordance
with Part Il of the Insolvency Act 1986, under the Law of Property Act 1925 or
otherwise;
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(d)  has an application or order made, proceeding commenced, a resolution passed or
proposed in a notice of meeting, and application to a court made or other steps taken
against or in respect of it (other than frivolous or vexatious applications, proceedings,
notices or steps) for its winding up or dissolution or for it to enter into an arrangement,
compromise or composition with or assignment for the benefit of its creditors, or class
of them or any of them in accordance with Part IV of the Insolvency Act 1986;

(e) enters into a scheme of arrangement made in accordance with Part 26 of the
Companies Act 2006;

(f) is struck off the register of companies or otherwise ceases to exist

Lateral Drains or Public Lateral Drains shall have the meaning as defined in section 219 and
106(A)(b)(i) of the Act.

Layout Plan means the plan(s) attached to this Agreement at Schedule 4 which shows the Site
and the layout of the Works.

Law means a federal, state, local or other law, regulation, code, statute, rules, by-laws,
industry standard obligation, or decree of any kind.

Maintenance Period means the period from the date of issue of the Provisional Certificate
until the Works are vested in the Undertaker.

Party means a party to this Agreement and shall also include Parties.

Period of Construction means eight years, being the time estimated as needed to complete
the construction beginning on the start date of sewer construction and ending on the date of
the Final Certificate.

Personal Data means ‘personal data’ as defined in the GDPR.

Privacy Laws means all current and enforceable data protection legislation within the UK,
including the UK Data Protection Act 2018, and other laws relating to privacy, data protection,
surveillance, data security, direct marketing or the processing of Personal Data.

Protected Strip means the strip of land shown coloured yellow on the Layout Plan and, unless
the contrary shall be stipulated or be clear from the Drawings or Layout Plan, the Protected
Strip shall be six meters wide and shall lie one half to each side of the centreline of those parts
of the Works which are not being constructed withing Estate Roads and/or public highways
and any existing Sewers or Public Lateral Drains (other than any sewers or Lateral Drains which
may be abandoned pursuant to this Agreement) as are shown on the Drawings or the Layout
Plan and includes any part of the Protected Strip.

Provisional Certificate means the certificate issued under paragraph 8(d) or 8(e) of Schedule
1.

Sewer(s) shall have the same meaning as defined in section 219 of the Act.

Sewerage Sector Guidance means the documents published from time to time by the
sewerage undertakers and which have been accepted by Ofwat as meeting the requirements
of the Code.
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1.2

Site shall comprise of the Green Land and, if any, other land, on, under, in or through which
the Works are proposed to be executed.

Specification means the civil engineering specification and other requirements specified by
the Code and its applicable annexes, and further detailed in Schedule 3 of this Agreement, and
subject to any further technical requirements agreed by the Undertaker and the Developer.

Vesting Declaration means a written declaration signed on behalf of the Undertaker vesting
the Works in itself as public Sewer or Public Lateral Drains.

Working Day shall mean a day other than Saturday, Sunday, Christmas Day, Good Friday or a
Day which is a bank holiday within the meaning of the Banking and Financial Dealings Act 1971.

Undertaker’s Rights means all rights exercised by the Developer and/or granted to the
Developer by the Owner in relation to the construction, use, maintenance, alteration, repair,
and replacement of the Works together with rights relating to discharges therefrom to any
Watercourse and, for the avoidance of doubt, any covenants that the Developer is subject to
shall have no effect on the Undertaker.

Watercourse shall have the same meaning as defined in section 219 of the Act, but also
including a canal, pond or lake.

Works means, subject to any alteration in accordance with paragraph 2 of Schedule 1, this
expression shall mean all those Works being Sewers Lateral Drains pumping stations and
Accessories and shall include valve chambers overflow chambers outfall structures and (where
appropriate) balancing facilities as shown on the Drawings and includes any part or parts of
the Works.

WRA means the Water Resources Act 1991.

Interpretation
(a) This Agreement is made pursuant to section 104 of the Act.

(b) The Interpretation Act 1978 shall apply for the interpretation of this Agreement as it
applies to the interpretation of the Act of Parliament.

(c) If there is more than one person named as one of the Parties then any covenants
agreements liabilities or statements made by that Party shall be deemed to be made
by those persons jointly and severally.

(d) If there are no details shown against any one of the Party definitions then this
Agreement shall be interpreted as if there was no such Party.

(e) In the event of there being separate parties defined as “the Developer” and “the

Owner” then:

(i) the obligations in clause 2.2(a) of this Agreement and paragraph 20/21 of
Schedule 1 relating to matters of title or conveyancing shall be obligations of
the Owner and not of the Developer; and

(ii)  in the event of default by the Developer in respect of any matter under this
Agreement the obligations of the Developer shall also become obligations of
the Owner and at the Undertaker’s discretion may be enforced against either
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(f)

(8)

the Developer or the Owner until this Agreement is replaced by a further
agreement entered into by the Owner and/or a different Developer provided
that these obligations shall only apply to that part of the Green Land that they
own.

The provisions of this Agreement are personal to the Parties hereto save on the
reconstruction or amalgamation of the Developer or on the appointment of another
person as Undertaker for the area including the Site under the Act.

This Agreement shall be governed and construed in accordance with the English Law.
The Parties irrevocably agree that the English Courts shall have exclusive jurisdiction
to settle any dispute which may arise out of, or in connection with this Agreement.

2. Application of this Agreement

2.1 Construction this Agreement

(a)

(b)

(c)

The Provisions of Schedule 1, 2 and 3 shall apply in respect of the Works and all other
matters therein contained as though the same had been set out in full in this
Agreement.

This Agreement is made in connection with the land on which the Works are being
constructed and, at the date of execution, the Developer or the Owner as the case
may be, warrant that they hold the freehold and/or leasehold interest in the land.

This Agreement does not replace any requirement that the Undertaker may have in
respect of the grant to it by any other Party of easements or rights or any kind in
respect of any land identified as a Protected Strip.

2.2 Construction of the Works

(a)

(c)

In respect of any part of the Works to be constructed in the Green Land, the Owner
(if any) hereby consents to the exercise by the Developer of its rights under this
Agreement and acknowledges that the Undertaker shall be entitled to carry out the
Undertakers Rights following issue of the Vesting Declaration in addition to statutory
rights that are exercised by the Undertaker pursuant to the Act.

The Developer warrants that it has sufficient rights in the Green Land to enable the
Works to be carried out and to permit the use repair maintenance and discharge
therefrom and into any Watercourse prior to the date of the Vesting Declaration and
to enable a valid and effectual declaration to be made in respect of the Works.

The Developer hereby confirms that the title of the Owner have been examined and
establishes that the parts of the Site where the Works are to be constructed are in
their ownership at the date of this Agreement.

The Owner acknowledge that the Works during and after their construction and until
the issue of the Vesting Declaration belong to the Developer.

6
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2.3 Completion of the Works
(a) The Developer shall immediately upon completion of the Works (but without delaying

whilst outfall connections to public Sewers or other Works are completed) forward to
the Undertaker accurate 'as constructed' Drawings of the Works (including any agreed
variations to the original Drawings).

(b) The Developer and the Owner (if any) hereby acknowledges that the Undertaker shall

be entitled to carry out the Undertaker’s Rights following issue of the Vesting
Declaration.

2.4 General

(a)

(b)

(c)

(d)

(e)

(f)

No statutory or common law rights and powers of the Undertaker or the Developer
shall be affected by this Agreement.

Nothing in this Agreement is intended to confer on any third Party (whether referred
to herein by name class description or otherwise) any benefit or right to enforce a
provision contained in this Agreement.

The Developer shall upon request, supply to every purchase of land to be drained by
the means of the Works a copy or summary of this Agreement. The Developer shall
notify the parties if such a request has been made.

The Developer or the Owner either own the freehold or the unexpired residue of not
less than 200 years of a leasehold term or in the case of the Developer has sufficient
interest in the Green Land within the Site to enable certain development in relation
to the same including the construction of the Works to serve the said development.

The Developer and the Undertaker warrant that they will carry out their respective
obligations under this Agreement in accordance with the Sewerage Sector Guidance.

In the event of a conflict between this Agreement and the Sewerage Sector Guidance,
the provisions of this Agreement shall prevail and have effect.

2.5  Waiver of Rights

(a)

No act or omission of one Party shall, by itself, amount to a waiver of any right or
remedy of that Party, unless expressly stated in writing by that Party. Nor shall any
reasonable delay in exercising any right or remedy by itself constitute a waiver of
that right or remedy.

2.6 Variations

No amendment of this Agreement shall be effective unless made in writing and signed by or on
behalf of both Parties. The Parties shall negotiate in good faith on the terms of any such

amendment.
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2.7  Termination of Agreement

(a) The Undertaker may at its sole discretion terminate this Agreement by written
notice if the Developer:

(i)

(ii)

(i)

is subject to an Insolvency Event as referred to in paragraph 16 of Schedule 1 of
this Agreement;

materially breaches any term of this Agreement and it is possible to remedy
that breach, but fails to do so within twenty (20) Working Days of being
requested in writing to do so; or

is in breach of the Bribery Act 2010, as amended from time to time, whereby
the Undertaker may terminate this Agreement with immediate effect, on
written notice.

2.8 Survival on Termination

(a) Termination of this Agreement shall not affect any rights or obligations which may
have accrued prior to and including the date of such termination. Any provision of
this Agreement which expressly or by implication is intended to come into or

continue in force on or after termination or expiry of this Agreement shall remain
in full force and effect.

2.9  Assignment

(a) No Party may assign or transfer the benefit or burden of this Agreement without
the prior written consent of the other Party, such consent not to be unreasonably
withheld or delayed, but no consent shall be required to an assignment or transfer

which is necessary for the purposes of the solvent reconstruction or amalgamation
of any of the Parties.

3.0 Confidentiality

(a) Each Party shall:

(i)

(ii)

(iii)

(iv)

(v)

keep confidential all Confidential Information of the other Party which it
receives in connection with this Agreement;

not copy or reproduce any part of it without the prior written approval of the
other Party, except as strictly necessary for the performance of its obligations
under this Agreement;

apply to it no lesser security measures and degree of care than those which it
takes in protecting its own Confidential Information and in any event no less
than that which a reasonable person or business would take in protecting its
own confidential information;

only use such Confidential Information as strictly necessary for the
performance of, or exercise of its rights under this Agreement;

not disclose such Confidential Information to any third Party (other than its
professional advisers, officers, employees, agents, contractors and
subcontractors on a ‘need to know’ basis as strictly required for the purposes
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of this Agreement and subject to each such person being bound by an
obligation of confidentiality equivalent to this paragraph 3.0); and

(vi) promptly, upon request and, in any event, upon termination of this
Agreement (for whatever reason), return to the other Party all materials (in
whatever form) incorporating, embodying or recording any such Confidential
Information in its possession or control and, if requested by the other Party,
certify in writing that it has done so.

(b) Either Party may disclose the other’s Confidential Information to the extent required

by law or by any court, tribunal, regulator or other authority with competent
jurisdiction to order its disclosure (but only to the extent of such requirement).

3.1 Data Protection

(a)

(b)

(c)

(d)

g n u

For the purposes of this paragraph 3.1, “controller”, “personal data”, “processing”
and "appropriate technical and organisational measures" shall have the meanings
as defined in Privacy Laws.

The Parties acknowledge that processing of personal data may be required for the
administration and performance of this Agreement and that Privacy Laws applies
to such processing.

Personal Data received by a Party under this Agreement shall be used for the
administration and performance of this Agreement and not for any further
purposes, unless the receiving Party has legitimate grounds as a controller under
Privacy Laws and the processing complies with Privacy Laws.

Each Party shall implement appropriate technical and organisational measures to
keep the Personal Data secure and prevent unauthorised or unlawful processing
and accidental loss, destruction or damage.

3.2  Compliance with Anti Bribery Requirements

(a)

The Developer shall:

(i) comply with all applicable laws, statutes, regulations and codes relating to
anti-bribery and anti-corruption including but not limited to the Bribery Act
2010 (the “Relevant Requirements”);

(ii) have and shall maintain in place throughout the term of this Agreement its
own policies and procedures, including but not limited to adequate
procedures under the Bribery Act 2010, to ensure compliance with the
Relevant Requirements and will enforce them where appropriate;

(iii)  promptly report to the Undertaker any request or demand within 10 Working
Days for any undue financial or other advantage of any kind received by the
Developer in connection with the performance of this Agreement;

(iv)  within (2) two months of the date of this Agreement, and annually thereafter,
certify to the Undertaker in writing signed by an officer of the Developer,
compliance with this paragraph 3.2 by the Developer and all persons
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(b)

(c)

associated with it and all other persons for whom the Developer is
responsible. The Developer shall provide such supporting evidence of
compliance as the Undertaker may reasonably request.

The Developer shall ensure that any person associated with the Developer who is
performing services or providing goods in connection with this Agreement does so
only on the basis of a written contract which imposes on and secures from such
person terms equivalent to those imposed on the Developer in this paragraph 3.2
(the “Relevant Terms”). The Developer shall be responsible for the observance
and performance by such persons of the Relevant Terms and shall be directly liable
to the Undertaker for any breach by such persons of any of the Relevant Terms.

For the purpose of this paragraph 3.2, the meaning of adequate procedures and
foreign public official and whether a person is associated with another person shall
be determined in accordance with section 7(2) of the Bribery Act 2010 (and any
guidance issued under section 9 of that Act), sections 6(5) and 6(6) of that Act and
section 8 of that Act respectively. For the purposes of this this paragraph 3.2, a
person associated with the Developer includes but is not limited to any
subcontractor of the Developer.

3.3 Force Majeure

(a)

If any Party becomes unable to carry out its obligations under this Agreement due
to a circumstance of Force Majeure, this Agreement shall remain in full force and
effect except that all Parties’ obligations (other than obligations as to payment)
shall be suspended without liability for a period equal to the circumstance of Force
Majeure provided that:

(i) the suspension of performance is of no greater scope and of no longer
duration than is required by the Force Majeure;

(ii) no obligations of either Party that arose before the Force Majeure causing the
suspension of performance are excused as a result of the Force Majeure; and

(iii) the non-performing Party shall use all reasonable efforts to remedy its
inability to perform.

3.4 Entire Agreement

(a)

This Agreement constitutes the entire agreement between the Parties and
supersedes any previous agreement or arrangements between the Parties in
respect of the subject matter of this Agreement.

3.5 Counterparts

(a)

This Agreement may be entered into in the form of two or more counterparts,
each executed by one or more of the Parties but, taken together, executed by
all and, provided that all the Parties so enter into this Agreement, each of the
executed counterparts, when duly exchanged and delivered, will be deemed
to be an original, but, taken together, they will constitute one instrument.

10
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EXECUTED by the Parties hereto the day and year first before written.

Executed as a deed by Lauren Diederich )
as attorney for ESP WATER LIMITED )
under a power of attorney dated )
)
)

6 October 2025
in the presence of:

Attorney

YUSUF CHOUDHURY
Name of witnhess:

(in BLOCK CAPITALS)

Signature of witness:

First Floor, Kings Court 41-51 Kingston
Address: - Road-Leatherhead,: Surrey-KF22 7St - -

Occupation: LSS

Signed on behalf of KELLEN HOMES LIMITED
acting by a Director
Signature:

Full Name:

in the presence of:

Name of Withess: e
Signature of Witness:
Address: e

Occupation:

11
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Schedule 1 — Provisions applicable to the Works

1.

Construction of Works

If the Developer proceeds with the Works it shall at its own expense properly construct and
complete them in accordance with the Drawings and the Specification (and which Drawings
and Specification shall be deemed to be part of this Agreement) or as varied by virtue of the
powers contained in paragraph 2 of this Schedule and the statutory provisions for the time
being relating to new Sewers and to the reasonable satisfaction of the Undertaker in the
positions and to the extent shown within the Drawings and indicated by coloured lines and
symbols as to foul and surface water sewers in accordance with Appendix VII of the DCG.

Minor Variations

The Developer shall not vary the Works nor make any additional connections not shown on
the Drawings without first obtaining the Undertaker’s written consent (such consent not to
be unreasonably withheld or delayed).

Consent to discharge
(a) Inthe case of a discharge from any part of the Works to controlled waters as defined
by the WRA the Developer shall:

(i) before commencement of any Works make application for and obtain any
necessary consent to such discharge from the relevant pollution control authority
and if appropriate the relevant land drainage authority and comply with the
conditions relating to their consent provided however that the Developer shall
not agree to conditions without the prior approval of the Undertaker (which
approval shall not be unreasonably withheld or delayed) and shall if required by
the Undertaker appeal against the same or any of them within the period
provided within the WRA for the lodging of an appeal; and

(ii) transfer the consent to discharge referred to in paragraph 3(a)(i) to the
Undertaker immediately prior to the issue of the Vesting Declaration.

(b) If any part of the Works is intended to discharge into any Watercourse which is owned
by or comprises part of the undertaking of a Navigation Authority (as defined in the
WRA) (otherwise than a natural Watercourse and whether the same is navigable or
not) the Developer shall before the commencement of any of the Works which would
drain to such Watercourse obtain the consent of the Navigation Authority to such
discharge but shall not agree to any conditions relative to such consent without the
prior approval of the Undertaker (such consent not to be unreasonably withheld or
delayed).

(c) Inthe case of a discharge to an estuary or coastal waters the Developer shall before
the commencement of any of the Works obtain requisite consents or Approvals.

(d) If the Works are to discharge to land (including any Watercourse) owned by any of

the Undertakings listed in Schedule 13 Part 1 of the Act the conditions referred to in
paragraph 3(b) above shall (so far as the context admits) apply to the Works.

13
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4,

(a)

(a)

Notification of Intended Commencement

(a) The Developer shall give the Undertaker at least seven Days’ written notice of the
date on which it intends to commence the Works and shall with such notice submit
to the Undertaker for inspection such plans Drawings and other design or working
Drawings not previously submitted to the Undertaker and which relate to the
carrying out of the Works as the Undertaker may require and shall not commence
construction until the Developer has completed this Agreement (unless otherwise
agreed with the Undertaker) and supplied to the Undertaker a copy of the relevant
form relating to the registration of the Site for CDM purposes and the Site has been
inspected by the Undertaker, which the Undertaker agrees to perform within
fourteen Working Days of the receipt of the notice under paragraph 4(a) above.

(b) Notwithstanding paragraph 4(a), the Developer may commence Works following the
expiry of such fourteen Working Day period if the Undertaker has failed to carry out
the inspection as detailed in paragraph 4(a).

Period of Construction

The Developer shall construct and complete the Works within the Period of Construction and
all parts of the Works, including all outfalls and all connections to existing public Sewers shall
be completed and in working order before any foul or surface water drainage is discharged
from any building or property served by the Works provided always that if the Developer shall
comply with any revised standards for any part of the Works which have been notified to the
Developer in writing by the Undertaker.

Provided always that all reasonable and properly incurred costs incurred during the period of
construction shall be borne by the Developer, this includes any third-party charges and one-
off application fees relating to surface water discharges. If there are any known ongoing
charges that ESP agree to take on, then ESP reserves the right to amend the AV in line with
the aforementioned charges.

Building over

The Developer shall not build plant or place anything over or within three metres measured
horizontally from the centre line of any Sewer or Lateral Drain which are to be included in the
Vesting Declaration (or such other distance as may be reasonably specified by the Undertaker)
without the written consent (such consent not to be unreasonably withheld or delay) of the
Undertaker provided that consent shall be deemed to be refused if consent is not given within
ten Working Days provided also that this condition shall not apply to anything shown on the
Drawings or the Layout Plan within the Protected Strip.

Backfilling

The Developer shall notify the Undertaker in writing before covering up any part of the Works.

14
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(b)

(c)

(d)

(e)

(a)

(b)

Upon receiving such notice the Undertaker shall if it thinks fit arrange with the Developer to
inspect the Works and such inspection being on reasonable notice to the Developer.

If the Developer fails to give notice in accordance with paragraph 7(a) or fails to comply with
arrangements under paragraph 7(b), the Developer shall be liable for the full cost of reopening
the Works even if the same are found to comply with this Agreement.

Provided notice is given in accordance with paragraph 7(a), should the Undertaker fail to
comply with arrangements under paragraph 7(b) (unless prevented from so doing because of
circumstances beyond its control) the Developer may cover in the Works on the condition
that:

(i) Without prejudice to paragraph 7(a) to 7(d) inclusive, the Developer shall at any time, if
requested to do so by the Undertaker in writing, open up the Works for inspections; and

(ii) If the Developer fails to comply with such request within any time limit specified by the
Undertaker the Undertaker may open up the Works and then if any part of the Works are
found not to comply with the terms of this Agreement the Developer shall repay to the
Undertaker on demand all reasonable and properly incurred costs the Undertaker incurs
in opening up and re-covering the Works but in any other case and provided due notice
has been given the costs of opening up the Works shall be borne by the Undertaker

For the avoidance of doubt the provisions of paragraph 10 (relating to access to the Works)
are to be read in conjunction with this paragraph.

Provisional and Final Certificates

If following inspection of the Works pursuant to the Procedures, the Undertaker is of the
opinion that the Works have been completed (including all outstanding remedial works) in
accordance with this Agreement it shall issue a certificate to the Developer to that effect.

The Works shall be deemed completed when:

(i) They have been constructed in accordance with this Agreement; and

(i) A majority (which shall mean 51% or more) of the premises within the Green land and
intended to be served by the Works are occupied; and

(iii)  All necessary connections or other things have been made or done whereby such
occupied premises may be properly drained; and

(iv)  The Developer has supplied to the Undertaker:

a. two full sets of ‘as constructed’ drawing and sections showing the completed
Works and Sewers by line colours and symbols in accordance with Appendix VII
of the DCG; and

b. two sets, or more if requested, of operating instructions and/or maintenance
manuals for any pumping station; and

c. two sets of any information required under any local practice or Undertaker
technical requirements relating to particular types of surface water Sewer.
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10.

(c)

(d)

(e)

(f)

(8)

(h)

(a)

(a)

If so requested by the Developer, the Undertaker may at its discretion issue one or more
certificates in respect of any substantial part or parts of the Works that have been completed
to its satisfaction.

The Undertaker may issue a Provisional Certificate when it considers it appropriate or if
requested to do so by the Developer.

The Undertaker may issue a Provisional Certificate subject to conditions which must be
discharged before the Works are vested as public Sewers

Where in a certificate issued in accordance with paragraph 8(a) the Undertaker identifies in

writing to the Developer remedial work required to be carried so that the Works comply with

the requirements of this Agreement and by the expiry of six months from the date on which
the Developer receives the remedial works’ notice the Developer has failed to carry out such
remedial work:

(i) The Undertaker may issue notice to complete the Works within a reasonable period,
not exceeding six months specifying the areas of non-compliance with the requirements
of this Agreement.

(i)  The reasonable and properly incurred costs of such work shall be borne by the
Developer.

(iii)  The Developer will confirm in writing once the works have been completed.

(iv)  if within the period referred to in paragraph 8(f)(i) the works have not been carried out
to the reasonable satisfaction of the Undertaker the Undertaker shall so inform the
Owner

(v)  Following the giving of such notice to the Owner the Undertaker may carry out the
necessary remedial works and the Developer shall be liable for the reasonable costs so
incurred by the Undertaker.

Any notice from the Undertaker in accordance with paragraph 8(f) shall be provided to the

Developer.
The Developer shall notify the Undertaker as soon as reasonably practicable on completion

of any works carried out to remedy defects identified in paragraph 8(f).

Maintenance Period

During the Maintenance Period, the Developer shall at its own expense maintain repair and
otherwise keep the Works in good working order and repair to the reasonable satisfaction of
the Undertaker unless the Undertaker shall declare that any required maintenance and/or
repair is an emergency in which case the Developer shall carry out the said maintenance
and/or repair as soon as reasonably practicable

Access to the Works and consequences of inspections

The Developer shall arrange for the Undertaker to have access to the Works and the Site upon
reasonable notice at all reasonable times (but without notice and at any time in case of an
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11.

12.

(b)

(a)

emergency) and in particular shall at its own cost provide all relevant plant equipment
(including safety equipment) signing guarding lighting and personnel whilst the Undertaker is
on the Site for the purpose of carrying out inspections under this Agreement.

Following an inspection under this Agreement, the Undertaker may make recommendations
to the Developer as to the design or construction of the Works, but no such recommendations
shall affect the obligations of the Developer under this Agreement or limit the rights of the
Undertaker under paragraph 8(a) and 12(a) or otherwise.

Undertaker’s right to repair

If at any time before the issue of the Final Certificate the Developer shall fail to construct and
maintain the Works in accordance with this Agreement the Undertaker shall (as agent of the
Developer) be entitled at its entire discretion to construct complete make good and maintain
such part or parts of the Works as may be necessary in the opinion of the Undertaker after
first giving not less than ten days’ notice in writing to the Developer (unless the Undertaker
declares that any required construction and/or maintenance is an emergency in which case
the Undertaker may carry out the said construction and/or maintenance immediately) and
the Developer shall upon demand within 10 Working Days pay to the Undertaker the cost
thereof including the necessary cost of the preparation and service of such notices and of
necessary administration as certified by the Undertaker including professional fees and other
expenses reasonably and properly incurred.

Final Certificate

(a) The Undertaker shall (subject to the Developer complying with the terms of this Agreement

and to the terms of the proviso immediately below) and following a final inspection arranged
in accordance with the Procedures within twelve months of the date of the Provisional
Certificate or if later the date on which defects notified by the Undertaker in paragraph 8(f)
have been remedied issue a Final Certificate but the Undertaker shall not be required to issue
such a certificate until the Developer has proved to the Undertaker that it owns or has
sufficient rights in the Site to enable the vesting of the Works to take place and the Undertaker
is satisfied that:

(i) the Works have been constructed and completed in accordance with the Drawings and
the Specification to its reasonable satisfaction and have been maintained by the
Developer during the Maintenance Period and any defects or damage arising or work
required in connection with the Works during that period and prior to the date of the Final
Certificate have been made good by the Developer to the reasonable satisfaction of the
Undertaker;

(i) no building or structure save as permitted in paragraph 6 of this Schedule has been
erected within the Protected Strip or on or over land within three metres of any part of
the Works not falling within the Protected Strip (or such other distance as may be
reasonably specified by the Undertaker in respect thereof) measured horizontally from
the centreline of any such Works without the written consent (such consent not to be
unreasonably withheld or delayed) of the Undertaker and, access to any part of the Works
with or without vehicles plant or equipment is not obstructed;

(iii) where any part of the Works is shown in the Drawings discharging to an existing public
Sewer that part of the Works has been connected properly and directly and in the manner
shown in the Drawings to a Sewer having the status of a public Sewer;
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(iv) where any part of the Works is shown in the Drawings discharging to a Watercourse that
part does discharge properly and directly to the Watercourse in the manner shown in the
Drawings and in accordance with any necessary consents or Approvals; and

(v) the Developer has complied with all requirements of the Undertaker in pursuance of
clause 2 of the Agreement and paragraphs 3, 19 and 21 of this Schedule.

(b) The Undertaker shall not be obliged to issue a Final Certificate while:

(i) any dispute exists between the Developer and any third Party concerning the Works; or

(ii) any connection remains whereby surface water or groundwater may enter a foul water
Sewer or foul water may enter a surface water Sewer.

(c) In order that a Final Certificate may be issued in respect of the Works to the Undertaker:

(i) The Developer shall no later than 10 (ten) months after the issue of the Provisional
Certificate supply to the Undertaker the relevant section (relating to drainage) of the CDM
Health and Safety File;

(i) The Undertaker shall within 21 (twenty-one) Days after any inspection of the Works made
during the Maintenance Period advise the Developer in writing of any defects or damage
arising or work required in connection with the Works needing rectification or completion
before the issue of the said Final Certificate provided however that:

a. If the said plans and sections or records provided by virtue of paragraph 8(b)(iv)
do not adequately and accurately show the Works to the reasonable satisfaction
of the Undertaker, it may require the Developer to provide at the Developer’s
own cost, corrected plans and section or records, as the case may be;

b. The Undertaker shall be under no duty to issue the Final Certificate until it is
satisfied that the Developer has complied with paragraph 12(c)(i).

(d) Notwithstanding the provisions of this paragraph the Undertaker shall not be obliged to issue
the Final Certificate until all intervening private Sewers which link the Works to the receiving
public sewerage system are themselves public Sewers

(e) Forthe avoidance of doubt the provisions of this Schedule in relation to maintenance or repair
of the Works whether by the Developer or otherwise shall apply until the issue of the Final
Certificate even though such issuing may be delayed by the preceding sub-paragraph.

(f) Where following a notice given under paragraph 8(c) no remedial works are identified under
paragraph 8(f), the Undertaker shall effect vesting under paragraph 13 within twelve months
from the date of the Provisional Certificate, subject to the fulfiiment of the other requirements
of this paragraph 12.

13. Vesting

The Undertaker shall within 7 (seven) Days after the issue of the Final Certificate, issue a
certificate of vesting of the Works in itself in circumstances where the Final Certificate does
not itself vest the Sewers in the Undertaker.

14.  No duty to the Developer

Nothing in this Agreement shall imply any obligation on the part of the Undertaker to the
Developer or to any other person to ensure that the Works or any part or parts of the same
are properly constructed.

18



Docusign Envelope ID: D106BA9E-67A2-4EE9-8239-0E7830862BD7

Sewer Adoption Agreement — September 2025
Contract No. ESPW0345586(045)

15.

16.

17.

18.

Indemnity to the Undertaker by the Developer

The Developer indemnifies the Undertaker against all actions, costs, claims and demands
which may be made against them, jointly or separately in connection with the construction
and completion of the Works and those matters referred to in clauses 2.2, 2.3, 2.4 and
paragraph 21 of Schedule 1 of this Agreement provided that the said actions, costs, claims or
demands shall have arisen not later than the vesting of the Works in the Undertaker unless
those actions, costs, claims or demands relate to the ownership of the Site and the Undertaker
shall:

15.1 notify the Developer as soon as practically passible upon receipt of any claim, cost,
action or demand;

15.2 not action, progress, defend or settle any such claim, action, cost or demand without
first giving details of such claim, action, cost or demand to the Developer and allow the
Developer the opportunity to make representations to the Undertaker as to the validity and
quantum of such claim, action, cost or demand;

15.3 permit the Developer to make such investigations and/or tests as the Developer may

reasonably deem necessary to verify such claims, actions, costs or demands.

Termination for Insolvency Events and failure to perform

If the Developer shall fail to perform any of the conditions and obligations contained in this
Agreement or shall be adjudicated bankrupt or shall go into receivership or liquidation
voluntarily or otherwise or shall execute a deed of assignment or arrangement for the benefit
of or otherwise compound with its creditors (except for the purpose of re-construction or
amalgamation) the Undertaker may without prejudice to its other rights remedies and powers
against the Developer for such non-performance or non-observance by notice in writing to
the Developer terminate this Agreement and upon such notice being served this Agreement
shall immediately terminate but without prejudice however to the obligations of the
Developer to the Undertaker under paragraph 20 and 21 of this Schedule and of the rights of
the Undertaker under paragraph 11 of this Schedule.

Not Used

Dispute Resolution

(a) All questions, disputes, claims or differences which may arise at any time in relation to
this Agreement (the distance or distances specified in paragraph 6 and 12(a)(ii) of this
Schedule 1 and the decision of the Undertaker in paragraph 8(c) of this Schedule 1
excepted or the reasonable and properly incurred costs of any work carried out pursuant
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to paragraph 11 of this Schedule 1 also excepted) shall be referred in the first instance to
the Authorised Representatives (details of which are located at paragraph 18(c)of the
Parties who will attempt in good faith to resolve any issue but failing resolution within
10 Days may be referred with the agreement of the Parties to mediation in accordance
with the Centre for Dispute Resolution (CEDR) Model Mediation Procedure provided
that:

e any decision made jointly by the Authorised Representatives shall be final ad
binding unless the Parties agree otherwise
e any decision jointly made by the Senior Representatives shall be final and

binding unless the Parties otherwise agree, once it has been recorded in writing
and signed by each Senior Representative

(b) If the Parties in dispute do not agree upon mediation within 5 Days’ of such a reference or
have not settled the dispute by mediation within 2 months of the initiation of the mediation,
the dispute shall be referred to the decision of a single arbitrator mutually agreed upon or,
failing such agreement within 10 Days, to be appointed by the President for the time being of
the Chartered Institute of Arbitrators on the application of any of the Parties in dispute and
such arbitration shall be carried out in accordance with and subject to the applicable
provisions of the Arbitration Act 1996.

c) The Parties hereby appoint the following as their authorised representatives ("Authorised
Representatives):

Name Position Email/Phone
Developer/ | (1)Representative | Stephen Technical Director 07907574477
Owner Green
(2)Senior Pete Finance Director 07745 543960
Representative Ackerley
Undertaker | (1)Representative | legal@espug.com legal@espug.com

(2)Senior
Representative

legal@espug.com

legal@espug.com
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d) Changes to the details of the Parties Authorised Representatives must be notified, in writing to all

19.

20.

Parties within 48 hours of any change taking effect.

Notices

Any notice to be served on or Drawings to be supplied or submitted to the Undertaker shall
be delivered or posted to the Undertaker's registered office or other address as may be
notified from time to time and any notices to be served on the Developer may be delivered or
posted by pre-paid letter to its last known address (or being a limited company to its registered

office or to its last known registered or head office) or place of business.

Fees

The Undertaker shall be paid the following fees: All prices are exclusive of VAT.

Sewer Asset Adoption Fee Schedule Cost (£)
S104 Fees Technical Assessment (networks | Note 1
& SUDS) note 1
Bond (Cash) Gravity Sewers NIL
Pumping Stations NIL
Inspection Fees Pumping Station (WPS) Design Note 2
approval — per WPS note2
Pumping station Handover Note 3
checks — per WPS note3
Per site inspection visit [by ESP] [ N/A
Legal Fees S$104 Agreement NIL
Land Transfer / Easement NIL
Consent / Permit / Licence fees [Payable
Third Party Discharge Fees payable to Local Authority / IDB | by
/ EA/LLFA / CRT etc..) Developer]

(a) Our approach, wherever possible, is to not levy additional charges where the site is of a

typical design & standard complexity. Where the design is non-standard and would require
ESPW to obtain specialist resources to approve designs then these may be passed onto to the
Developer; should additional fees be payable then ESPW will advise the Developer either
within the site Asset Adoption Agreement or at Design Approval.

Note1 The “Technical Assessment (networks & SuDS)’ fee is only required for complex surface
water networks that requires 3™ party design approval. This would typically be no more than
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£3,000. If the design is standard, then no ‘Technical Assessment (networks & SuDS) fees
would apply.

If the site contains one (or more) pumping station(s) that are not designed and installed by
ESP Water’s preferred pump supplier then ESP Water will recover direct 3™ party costs
incurred for design approval handover & inspections. If the site does not contain a pumping
station, then no ‘Inspection fees’ will apply. All pumping stations are required to have
telemetry installed and operational to EPS Water required standards and have a service
history before the pumping station can be vested.

Note2 The WPS design approval fee: this will be charged at cost, typically £2,600 per pumping
station (2022 prices), and

Note3 The handover and inspection fee: this will be charged at cost, typically £1,500 per
pumping station (2022 prices).

21.  Transfer of land and maintenance arrangements
(a) The Developer shall before the Works are vested in the Undertaker at the request of the
Undertaker execute or secure the execution (at no cost to the Undertaker whether by way of
consideration costs or disbursements whether such costs or disbursements be incurred by the
Undertaker or by any other Party) of:

(i) a transfer to the Undertaker transferring to the Undertaker (if so required by the
Undertaker) the title absolute, free from any covenant, easement, exception,
reservation (other than a reservation of rights necessary for the Developer to
maintain the Works until the issue of the Vesting Declaration) or other incumbrance
of the land forming the sites of pumping stations outfall structures or of any balancing
facilities (excluding above ground balancing facilities that do not form part of the
Works) that form part of the Works together in each case with all rights necessary to
gain access thereto with vehicles and the transfer deed shall contain the following
agreement and declaration together with the covenant and indemnity in the form
shown below:

“It is hereby agreed and declared that this Transfer of the Property shall not vest in the
Undertaker the Works (as defined in the related sewer adoption Agreement) until the

same are subsequently vested in the Undertaker".

“The Transferor covenants with the Transferee that until such time as the Sewers are
vested in the Undertaker pursuant to Section 104 of the Water Industry Act 1991 it will
indemnify the Transferee from and against all actions costs claims demands
proceedings and expenses whatsoever in respect of the use and occupation of the

Property or the presence of the Sewers".

Note: “the Sewers” to be defined as "any Sewers pumping station or accessories

thereto on over or under the Property”
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22.

23.

(b)

(a)

(b)

(i) adequate administrative arrangements agreed in writing by the Undertaker for the
maintenance and permanence of any balancing facility which is not to be vested in the

Undertaker; and

(iii) a deed of grant of easement incorporating the rights and covenants contained in form
annexed at Schedule 2 hereto in the event that the Undertaker considers it reasonably
necessary and appropriate for the future protection of the Works and any discharges
therefrom to any Watercourse or any balancing facility which is not to be vested in the
Undertaker.

The Undertaker hereby agrees to pay to the Developer an amount equal to any Value Added
Tax ("VAT") to which the Developer becomes properly accountable by virtue of those Works
to be vested in the Undertaker (if and insofar as such vesting is a 'supply' for VAT purposes)
provided however that the Developer shall have submitted to the Undertaker a VAT-only
invoice in respect of the same and a copy of the Vesting Declaration issued to it by virtue of
paragraph 13.

Obligation in respect of the Deposited Sum

If the Developer shall fail to observe or perform any of his obligations according to this
Agreement the Developer will pay to the Undertaker any expenditure which the Undertaker
may reasonably incur in accordance with this Agreement by reason of the failure of the
Developer aforesaid.

In the event of non-payment by the Developer within a period of 14 (fourteen) days after
demand of any amount payable to the Undertaker under this Agreement the Undertaker shall
without prejudice to the obligation of the Developer under paragraph 22(a) have the right to
appropriate out of the Deposited Sum any such amount or the balance thereof remaining
unpaid.

Repayment of the Deposited Sum
The Undertaker shall upon vesting of the Works, and subject to the Developer having secured
in favour of the Undertaker such transfers of land, together with the rights referred to in

paragraph 21 of this Schedule as may have been required by the Undertaker, repay the
Deposited Sum or the balance remaining thereof.
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Schedule 2 — Rights and covenant to be incorporated in a deed of
grant of easement or transfer.

Rights and Covenants to be Incorporated in a Deed of Grant of Easement pursuant to S.21.1.3 of the
First Schedule

Definitions

“the Undertaker” means ESP Water Ltd and its successors in title

“the Apparatus” means the foul and/or surface water Sewers Lateral Drains and any
accessories thereto as defined by Section 219 of the Water Industry
Act 1991 as are within the Protected Strip defined below

“the Protected Strip” means that strip of land that may be shown on the plan or plans
being annexed hereto (and detailed in Schedule 4) and thereon
coloured yellow and (unless the contrary shall be stipulated or be
clear from the plan) the Protected Strip shall lie one half to each side
of the centreline of the Apparatus

“the Dominant Tenement” means the undertaking of the Undertaker within its area as
particularised in the Undertaker's "Instrument of Appointment" as a
Sewerage Undertaker and taking effect under the Water Act 1989
and the properties and rights forming part thereof

1. Rights

The Grantor hereby grants with full title guarantee in consideration of the Undertakers Covenants
the following perpetual rights ("the Rights") to the Undertaker for the benefit of the Dominant
Tenement and each and every part thereof:

(a)

(b)

The right of having retaining using inspecting the condition of reconstructing replacing
relaying altering enlarging maintaining cleansing repairing conducting and managing the
Apparatus in through under over or upon the Protected Strip (being the servient tenement)
together with the right of having and enjoying the free flow and passage of water with or
without other matter of any kind whatsoever through and by means of the Apparatus as
existing from time to time in through under over or upon the Protected Strip and to
discharge from the Apparatus into any canal pond lake or Watercourse (as defined in section
219(1) of the Water Industry Act 1991) within or adjacent to the Protected Strip in
compliance with the terms of any statutory consent granted in relation thereto and to
increase or decrease such discharge and for such discharge to flow along and within the said
canal pond lake or Watercourse and the right at any time to take samples of such discharge.

For the purposes hereof and in particular for the purposes mentioned in Paragraph (a) of
this Schedule (and for similar purposes in relation to any connected length of pipes or works
incidental thereto) the right at any time and at all times in the day or night-time with or
without vehicles plant machinery servants contractors and others and all necessary
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(c)

(d)

(f)

(8)

materials to enter upon and pass and re-pass along the Protected Strip by a route within the
same or by such (if any) other convenient route from a public highway as the Undertaker
shall with the approval of the Grantor (which shall not be unreasonably withheld or delayed)
from time to time require doing and occasioning no unreasonable damage thereto or to the
Grantor’s adjoining land.

The right of erecting on or near the Protected Strip and maintaining any necessary markers
indicating the Protected Strip or the position of the Apparatus provided the same are not
erected in such a position as to unreasonably affect the beneficial use of the Protected Strip.

The right in exercising the Rights to make all necessary excavations and to tip soil on land
immediately adjoining such excavations as shall be necessary or desirable in relation to the
exercise of the Rights.

The right of fencing or severing off such part of the Protected Strip from the adjoining and
adjacent land of the Grantor as shall be necessary and for so long as may be necessary
during the exercise of the Rights.

The right of support for the Apparatus from the subjacent and adjacent land and soil
including minerals of the Grantor.

The right to remove all or any trees and shrubs growing in the Protected Strip and any walls
hedges and fences thereon.

2. Grantors Covenants

The Grantor to the intent that the burden of this covenant may run with the Protected Strip and so
as to bind (so far as practicable) the same into whosesoever hands the same may come and every
part thereof and to benefit and protect the Apparatus and the Dominant Tenement and each and
every part thereof capable of being so benefited or protected but not so as to render the Grantor
personally liable for any breach of covenant committed after the Grantor has parted with all interest
in the land in respect of which such breach shall occur hereby covenants with the Undertaker to
observe and perform the following covenants:

1.

11

1.2

2.1

2.2

2.3

2.4

Not to use or permit or knowingly suffer to be used the Protected Strip or any adjoining or
adjacent land of the Grantor for any purpose that may:

endanger injure or damage the Apparatus or render access thereto more difficult or
expensive; and

adversely affect the quality of water or other matter therein or free flow and passage
thereof or means of communication along or through the same.

Without prejudice to the generality of the foregoing:-

not to erect construct or place any building wall or other structure or erection or any work of
any kind whether permanent or temporary on the Protected Strip;

not to withdraw support from the Apparatus or from the Protected Strip;

not to undertake or cause or permit to be undertaken any piling or percussive Works within
the Protected Strip;

not to alter the ground levels within the Protected Strip;
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2.5

2.6

not to plant or cause or permit to be planted any trees or shrubs in the Protected Strip; and

not to construct or lay or cause or permit construction or laying of any street road pipe duct
or cable across the Apparatus at an angle of less than forty-five degrees formed by the
Apparatus and the street road pipe duct or cable provided that this prohibition shall not
apply to an existing street road pipe duct or cable.

To advise any tenant or future tenant of the Protected Strip of the existence of the
Apparatus and of this Deed and its contents insofar as the same relate to the tenant's
occupancy and enjoyment of the Protected Strip.

The Undertaker shall have the benefit of the right to enforce these Rights and Covenants
pursuant to The Contracts (Rights of Third Parties) Act 1999.

Notwithstanding the earlier exercise of the Rights or earlier enforcement of the Covenants
the Apparatus shall not vest in the Undertaker until it has issued a Vesting Declaration
vesting the Apparatus in itself pursuant to Section 102 of the Water Industry Act 1991.

3. Undertakers Covenants

The Undertaker hereby covenants with the Grantor with the intent to bind its successors in title:

1.

that it shall so far as is reasonably practicable make good any damage caused to the
Grantor’s Property as a result of the Undertaker exercising the Rights or paying proper
compensation for any damage not made good to the same; and

to indemnify the Grantor from and against any claims demands liabilities proceedings
damages losses costs charges and expenses which arise as a result of a breach of the
Undertakers covenants or any damage or omission arising as a direct result of the
Undertaker exercising the Rights for up to £10,000,000 (TEN MILLION POUNDS) in relation to
any one claim or series of related claims.
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Schedule 3 —The civil engineering specification and other

requirements and any further technical requirements agreed by the
Undertaker and the Developer.

e Water UK - Sewers for adoption
e Water UK Sewer Sector Guidance

e  Civil Specification for the Water Industry (CESWI)
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Schedule 4 — The Layout Plan (showing the Site and the layout of the
Works).

Drawing(s) referenced:

e 30571/13 revision D, Section 104 Agreement Layout dated 05/03/2025 by Ironside
Farrar
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1.  Setting out shall be undertaken using only the information given. and surround 13. All opening notices etc. as required under highways acts etc. are to be !
Distances should not be scaled from this drawing. 7. Adoptable plastic sewer pipes to be Kitemarked (certified to WIS obtained prior to commencement of works. All works are to be —O— —0— —@— Proposed S104 sewer 48.270 Proposed level Quality Ass. Client Y i
2. Al dimensions in millimetres unless shown otherwise. 4-35-01 and BS/EN13476). Adoptable sewer pipes to be laid in inspected by L.A., NHBC or the Network Operator as applicable. 00 00 Disconnection MH " P Ke”en andscapeArchitects
3. All adoptable sewer works and materials to be in accordance with maximum 3m lengths unless there is a specific operational need to lay 14. It is the responsibility of the Contractor to verify all information given © * Existing Level UKAS 005 GraphicDesign
"Design and Construction Guidance", Code for Adoption, the relevant longer with regards to existing services and drainage connections etc. prior to 49.05 Proposed Plot Level Quality HomeS [\
British/European standards 8. Plastic channel sections in manholes are not acceptable and clay ware commencing the works. The rates shall include for hand dig around ' Sewer Easement Assura“‘{e _ .- 3 Worsley Court MANCHESTER M28 3NJ
4. The adoptable sewers should be a minimum of 1m and manholes 0.5m is to be used if required. services where necessary. The Contractor shall adhere to the CDM _A& Existing Foul sewer 'Ssgsggg:t'iﬁggti Title . \ \ Tel. 0161 703 8801 Fax. 0161 703 8279
from kerb face and service margins 9. The undertaker is not obliged to accept filter drain/land drainage runoff Regulations at all times " 9 GB02/54539 SeCt|0 O Ag e t manchester@ironsidefarrar.com
5. Sewers must have a 5m clearance from trees and hedges, (please also into the adoptable sewer network. 15. Only trained personnel shall be permitted to enter confined spaces — Existing S.W. sewer SW Attenuation Tank
refer to 5.1.10 in Codes for Action for restrictions on tree planting 10. Rising mains to be provided with Marker tape above the rising main Existi to drai w0 b g EDINBURGH BELLSHILL
adjacent to sewers). 11. Where plastic pipes are proposed for adoptable sewers, a site FHRHHHRH XISting site drainage 1o be remove . . . D [05/03/25| DA |Updated to S104 comments.
L . . o " ; Tactile Paving & Dropped Kerb (exact location . . M
6. Sewers to be laid in Class S bedding (150mm granular bed and investigation report to prove that ground conditions are suitable for ) HH . X . C [25/10/24]| DA |Plots 159-167 lifted to keep flood route in road. . . - - —
surround). Where depth of cover to ?o(p of the sgewer is less than 1.2m there use. _ Proposed highway gully to be agreed on site with the LA engineer) ,E; ggﬂ,gﬁi SD:P ,\C,,i a:fesg'g E— I _ Original Size i%%:\zweﬂy(@ gement Elr;wn gz‘;oked By Drawing No. Revision
H H H H H H H . y , S pump station layout amenae
in highway and verges (or less than 0.9m in none vehicular access 12. Sla_lb levels shall not be varied without reference to the Engineer for Existing Level Street Nameplate (exact location to be cov T Date Tintals IDetais ©Crown Copyright. 30571 /1 3 D
areas) then a concrete slab should be provided above the granular bed guidance. 2 agreed on site with the LA engineer) : — Al rights reserved. Date Scale
— Site Boundary 9 g Drawing Revisions Licence No. AL100017966.  Apr 24 1:500
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