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THIS AGREEMENT is made the day of .3s2-r‘r-ewe „ 2026 

BETWEEN: 

(1) THE COUNCIL OF THE CITY OF MANCHESTER of Town Hall, Albert Square, 

Manchester, M60 2LA (the "Council"); and 

(2) DQ INVESTMENTS LIMITED (incorporated in England with company number 

08814829) whose registered office is at 1st Floor NQ Building, 47 Bengal Street, 

Manchester M4 6BB (the "First Owner"); and 

(3) NEW JACKSON (OWEN ST) INVESTMENTS 1 LIMITED (incorporated in 

England with company number 14338499) whose registered office is at 1st Floor 

NQ Building, 47 Bengal Street, Manchester M4 6BB (the "Second Owner"); and 

(4) NEW JACKSON (OWEN ST) INVESTMENTS 2 LIMITED (incorporated in 

England with company number 14342525) whose registered office is at 1st Floor 

NQ Building, 47 Bengal Street, Manchester M4 6BB (the "Third Owner"); and 

(5) GREATER MANCHESTER COMBINED AUTHORITY of Housing Investment 

Fund, Core Investment Team 1st Floor Churchgate House, 56 Oxford Street, 

Manchester M1 6EU (the "Mortgagee"). 

BACKGROUND 

A The Council is the local planning authority for the purposes of the Act in relation to 

the Site and is the authority by whom the obligations hereby created are 

enforceable. 

B The First Owner is the freehold owner of part of the Site registered at the Land 

Registry with Title Absolute under Title Numbers MAN320754, LA14117 and 

GM393092 together with but subject to all matters contained or referred to in the 

Title Registers thereunder. 

C The Second Owner is the freehold owner of part of the Site registered at the Land 

Registry with Title Absolute under Title Number MAN409436 together with but 

subject to all matters contained or referred to in the Title Registers thereunder. 
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D The Third Owner is the freehold owner of part of the Site registered at the Land 

Registry with Title Absolute under Title Number MAN409438 and is the leasehold 

owner of part of the Site registered at the Land Registry with Title Good Leasehold 

under Title Number GM188608 together with but subject to all matters contained 

or referred to in the Title Registers thereunder. 

E The Mortgagee is interested in the parts of the Site owned by the First Owner by 

virtue of charges registered at Companies House dated 14 July 2023 and 22nd 

November 2024 and has agreed to enter into this Agreement to give its consent to 

the terms of the Agreement in the manner hereinafter appearing. 

F The Owners (as defined herein) propose to carry out the Development on the Site 

which is situated within the Administrative Boundaries of Manchester and the 

Application was submitted to the Council for planning permission to carry out the 

Development in the manner set out in the plans, specifications and particulars 

forming part of the Application. 

G The Council as local planning authority is satisfied that the Development is such 

as may be approved by the Council under the Act and is minded to grant planning 

permission for the Development in accordance with the Application but having 

considered the Local Plan and the Regulations is desirous of the Owners entering 

into this Agreement without which the Planning Permission would not be granted. 

H The Owners (as defined herein) have agreed to enter into this Agreement in support 

of the Application so as to create planning obligations in favour of the Council 

pursuant to section 106 of the Act and to be bound by and observe and perform 

the covenants hereinafter contained. 

I The Council has determined that the Development in order to comply with the Core 

Strategy should provide a contribution of eighty million nine hundred and ninety 

seven thousand seven hundred and seventy nine pounds (£80,997,779) Index 

Linked being the Maximum Contribution (as defined herein) towards the provision 

of Affordable Housing within the Administrative Boundaries of Manchester (the 

"Affordable Housing Contribution"). 
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J In addition the Council has determined that there is a requirement to pay a sum 

towards the cost of environmental improvements within the Administrative 

Boundaries of Manchester and Owners have agreed to pay to the Council the 

Biodiversity Net Gain Contribution (as defined herein) in the manner hereinafter 

detailed. There is also a requirement to pay a contribution for the purposes of 

benefitting Holcroft Moss as more particularly detailed herein. 

K The Owners (as defined herein) have stated that there are viability issues affecting 

the Development and have submitted to the Council documentation in support of 

this contention. The Council has accepted that at the date of this Agreement 

payment of the Affordable Housing Contribution would render the Development 

unviable. The Owners have agreed to enter into the planning obligations contained 

herein requiring them to submit the Viability Appraisals (as herein defined) and 

pay any Viability Payments (as herein defined) found to be due in accordance 

with the provisions contained in this Agreement. 

L The planning purpose of this Agreement is to improve the amenity of land in the 

locality of the Site with benefit for the occupiers of the Development and to mitigate 

the adverse impacts of the Development in accordance with the development plan 

for the area and other material considerations. In particular the Council has 

recognised the difficulty faced by lower income groups in buying homes within the 

Administrative Boundaries of Manchester and the planning purpose of this 

Agreement is to increase the provision of affordable housing within the 

Administrative Boundaries of Manchester. The Owners intend to make provision 

for Affordable Housing in the manner hereinafter appearing. The Council is 

satisfied that the obligations in this Agreement are; 

(a) necessary to make the Development acceptable in planning terms (including 

where appropriate, obligations necessary to mitigate the adverse impacts of the 

Development in accordance with the development plan for the area and other 

material considerations); 

(b) directly related to the Development; and 

(c) fairly and reasonably related in scale and kind to the Development 
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and in any event will provide a planning benefit. 

AGREED TERMS 

DEFINITIONS AND INTERPRETATION 

1.1 The definitions and rules of interpretation set out in this Clause apply to this 

Agreement. 

"Act" the Town and Country Planning Act 1990 as amended by the Planning and 

Compensation Act 1991 and the Planning and Compulsory Purchase Act 2004 and 

the Planning Act 2008; 

"Administrative Boundaries of Manchester" all the wards that together comprise 

the city of Manchester; 

"Affordable Housing" shall have the same meaning given to it in policy H8 of the 

Core Strategy and in the NPPF Annex 2 Glossary as may be amended or any 

replacement of the same; 

"Affordable Housing Contribution" the sum of eighty million nine hundred and 

ninety-seven thousand seven hundred and seventy nine pounds (£80,997,779) Index 

Linked; 

"Agreement" shall mean this agreement; 

"Application" the application to which the Council gave the reference 

137226/FO/2023 for the demolition of existing structures and the phased construction 

of four residential buildings (two at 47 storeys and two at 51 storeys) to provide 1,746 

Dwellings (Use Class C3), flexible commercial, leisure, food and drink uses (all Use 

Class E) and/or drinking establishment (Sui Generis), basement car parking, cycle 

parking, landscaping and public realm, servicing and access arrangements, highways 

alterations and associated works; 

"Architect" SimpsonHaugh and Partners of Riverside, 4 Commercial Street, 

Manchester, M15 4RQ; 
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"Benchmark Land Value" means seven million nine hundred and eighty seven 

thousand and five hundred pounds (£7,987,500) Index Linked in respect of the whole 

of the Site and is apportioned in respect of the Phases so that in respect of Phase 1 it 

is one million nine hundred and sixty six thousand six hundred and two pounds and 

eighty five pence (£1,966,602.85) Index Linked and Phase 2 it is one million six 

hundred and thirty one thousand nine hundred and one pounds and fifty eight pence 

(£1,631,901.58) Index Linked and Phase 3 it is one million seven hundred and sixty 

seven thousand eight hundred and ninety three pounds and thirty eight pence 

(£1,767,893.38) Index Linked and Phase 4 it is two million six hundred and twenty one 

thousand one hundred and two pounds and nineteen pence (£2,621,102.19) Index 

Linked; 

"Best Endeavours" means that it is agreed by the parties hereto that the party under 

obligation will not thereby be required to take proceedings (including any appeal) in 

any court public inquiry or other hearing (unless specified to the contrary) but subject 

thereto and to other terms of this agreement such party will be bound to attempt to 

fulfil the relevant obligation by the expenditure of such effort and/or sums of money 

and the engagement of such professional or other advisers as in all the circumstances 

may be reasonable to expect; in the case of the Owners, of a competent commercial 

developer in the context of the Development and of a competent landowner in the 

context of the Development, and in the case of the Council, of a competent local 

planning authority acting reasonably in the context of its statutory functions; 

"Biodiversity Net Gain Contribution" means the sum of thirty seven thousand one 

hundred and eighty pounds (£37,180) Index Linked payable towards the funding of 

environmental improvements, green infrastructure and biodiversity improvements 

within the Administrative Boundaries of Manchester; 

"Build to Rent" is purpose-built housing that is typically 100% rented out providing 

tenants with the option of longer tenancy agreements of six or more months and will 

be professionally managed in single ownership and management control; 
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"Calculation Dates" means in respect of each of Phase 1, Phase 2, Phase 3 and 

Phase 4 the date when Completion of Construction of 75% (to the nearest Dwelling) 

of the Dwellings comprised in the relevant Phase has occurred; 

"Chartered Surveyor" a professional expert who is a chartered member of the Royal 

Institution of Chartered Surveyors with a minimum of ten (10) years post-qualification 

experience; 

"Clawback" means fifty percent (50%) of the amount the actual price achieved for the 

relevant Dwelling(s) as Open Market Sales exceeds the Open Market Value of the 

same Dwelling(s) within the relevant Phase as Build to Rent calculated as at the date 

of Disposal of those Dwellings as Open Market Sales and will be based on the 

guidelines set out in RIGS Guidance or any replacement, update or amendment of the. 

same PROVIDED THAT the Permitted Profit Level on the Build to Rent scheme has 

been achieved and that the Affordable Housing Contribution has not been paid; 

"Clawback Period" means a period of ten years from Completion of Construction of 

all of the Dwellings constructed as part of the relevant Phase and if the Council, acting 

reasonably, considers that the Completion of Construction of all of the Dwellings that 

form part of the relevant Phase has occurred but it has not received the notice 

confirming completion in accordance with the provisions of this Agreement shall mean 

the date that the Council acting reasonably notifies in writing to the Owner that the 

said Completion of Construction of all of the Dwellings that form part of the relevant 

Phase is to be deemed to have taken place for the purposes of this Agreement; 

"Clawback Valuation" means the valuation of the Clawback in accordance with 

clause 19; 

"Commencement of Development" the date upon which the Development or where 

applicable a Phase of the Development shall begin by the carrying out of a material 

operation in accordance with the provisions of section 56(4) of the Act PROVIDED 

THAT any works" of or associated with site clearance, remediation works, 

environmental or archaeological investigations, site and soil surveys, erections of 

contractors work compound, erection of site office, erection of fencing to site 

boundaries, marking of site boundaries and laying out of access roads and services 
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shall for the purposes of the agreement be deemed not to be material operations and 

"Commence", "Commencement" and "Commenced" shall be construed 

accordingly; 

"Commercial Unit" means any commercial (Use Class E) unit and/or drinking 

establishment (sui generis) to be constructed on the Site as part of the Development 

pursuant to the Planning Permission; 

"Completion of Construction" the date upon which a valid certificate of completion 

shall have been issued in respect of where applicable a Phase or the relevant number 

of Dwellings for the purposes of the Building Act 1984 and the Building Regulations 

2010 or any amendment or replacement of the same and "Completed" and 

"Completion" shall be construed accordingly; 

"Completion of Piling Work" the date on which all piling works required for a Phase 

of the Development in order to create a strong and stable foundation for the building 

being constructed on that Phase have been completed and notified to the Council in 

accordance with the provisions of this Agreement provided that should the Council 

believe the Completion of Piling Work for that Phase of the Development has occurred 

but it has not received that notification then the Council, acting reasonably, may give 

written notice to the Owners notifying them that Completion of Piling Work of that 

Phase of the Development is deemed to have taken place on the date of the written 

notice sent by the Council; 

"Construction Period" means the period from the carrying out of the first Material 

Operation to the Practical Completion of the Development; 

"Core Strategy" means the Manchester Core Strategy (adopted 11th July 2012) which 

is the key document in the Council's Local Development Framework and details the 

Council's vision for the development of Manchester during the period 2012 to 2027; 

"Costs" means the costs to be taken into account for the purpose of the Viability 

Appraisals as defined in Paragraph 012 (reference:10-012-20180724) of the section 

of the National Planning Practice Guidance ("NPPG") as revised on 16 December 
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2025 headed "Viability" as the same may be amended or any replacement thereof. In 

addition, the Council will accept in the calculation of Costs: 

(a) the actual costs Reasonably and Properly Incurred in relation to the 

Development prior to and up until the time of submission of each Viability 

Appraisal; and 

(b) the estimated costs that remain to be Reasonably and Properly Incurred in 

completing the Phase of the Development in respect of which the Viability 

Appraisal relates and such details shall be included in that Viability Appraisal; 

"Development" the development undertaken on the Site or where applicable a Phase 

of the Development pursuant to the Planning Permission as specified in the 

Application and "Developed" shall be construed accordingly; 

"Deficit" the amount in pounds sterling by which a Viability Appraisal shows the Gross 

Margin is less than the relevant Permitted Profit Level; 

"Disposal" means: 

(a) a transfer by sale; or 

(b) the grant of a Long Lease; 

by the Owners of a Dwelling and "Disposed", "Disposed Of", "Dispose" and 

"Disposals" shall be construed accordingly; 

"Dwelling" a unit of accommodation to be constructed on the Site as part of the 

Development pursuant to the Planning Permission and "Dwellings" and "units" shall 

be construed accordingly; 

"Expert" a professional expert in town planning, who is a Chartered Member of the 

Royal Town Planning Institute with a minimum of ten (10) years post-qualification 

experience; 

"Forward Fund" the committed sale and purchase of the whole of the completed 

Development or of a completed Phase of the Development (with or without incremental 

payments) on agreed terms where the parties agree to sign a sale and purchase 

agreement, either for the shares of the relevant company owning the Development (or 
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Phase of the Development) or for the Development (or Phase of the Development) 

itself, and with transfer of ownership occurring prior to or following the Completion of 

Construction; 

"Forward Sale" the committed sale and purchase of the whole of the completed 

Development or of a completed Phase of the Development on agreed terms at a future 

date as evidenced by binding legal documents which is conditional on the Completion 

of Construction of the Development or Phase of the Development and with the majority 

of the purchase price falling due upon or following the Completion of Construction; 

"GDV" means gross development value as defined in the RICS Guidance being the 

aggregate market value of the Development, assessed on the special assumption that 

the Development is complete on the date of valuation in the market conditions 

prevailing on that date together with the value of any grant funding/public subsidy 

received in respect of the Development; 

"Gross Margin" means the GDV less the Costs including the Benchmark Land Value 

or in the case of a Build to Rent scheme means the NDV less the Costs including the 

Benchmark Land Value; 

"Holcroft Moss" is a designated Site of Special Scientific Interest and Special Area of 

Conservation and is a wetland of international importance and is detailed on the plan 

appended as Appendix 4; 

"Holcroft Moss Contribution" means the sum of £64,602 (sixty-four thousand six 

hundred and two pounds) Index Linked for the purposes detailed in the Holcroft Moss 

Planning Obligations Joint SPD payable in accordance with the provisions contained 

in Paragraph 1.3 of Schedule 3; 

"Holcroft Moss Planning Obligations Joint SPD" means the supplementary 

planning document adopted on 8 May 2025 by the nine districts that have adopted the 

Places for Everyone joint development plan part of the purpose of which is to secure 

contributions from developers to compensate for loss or damage to Holcroft Moss 

created by a development and to mitigate the impact of a development on Holcroft 

Moss and in particular contributions are required to assist in the delivery of long term 
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ecological resilience works involving hydrological restoration measures to benefit 

Holcroft Moss; 

"Index Linked" adjusted on an annual basis or pro rata per diem from the date of this 

Agreement to the relevant date of payment in accordance with the Retail Price Index 

and "Index Linking" shall be construed accordingly; 

"Interest" interest at 4% (four per cent) above the base lending rate of the Bank of 

England from time to time; 

"Let" means any Dwelling let by way of lease for a term of less than 99 years or an 

assured periodic tenancy or any other form of tenancy for a term of less than 99 years 

and "Lets" shall be construed accordingly; 

"Local Plan" includes the Core Strategy adopted by Manchester City Council on 11 

July 2012, the extant Unitary Development Plan policies and all other relevant strategic 

planning documents adopted by Manchester City Council; 

"Long Lease" means a lease of a Dwelling for not less than ninety-five (95) years . 

granted at a premium without reservation of a rack rental; 

"Management Fee" shall mean 15% of the planning application fee which equates to 

£39,714.15 (thirty-nine thousand seven hundred and fourteen pounds and fifteen 

pence) for the purpose of monitoring and reporting on the delivery of this Agreement 

and the Planning Obligations contained herein; 

"Material Operation" means material operation comprised in the Development as 

defined by Section 56(2) and (4) of the Act and "Material Operations" shall be 

construed accordingly; 

"Maximum Contribution" the sum of £80,997,779 (eighty million nine hundred and 

ninety-seven thousand seven hundred and seventy nine pounds) Index Linked 

"Method of Disposal" whether the units are being sold on an Open Market Sales 

basis or subject to a Pre-Sale and/or have been sold or are held as Build to Rent; 
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"NDV" means the GDV deducting operational cost expenditure ('OPEX') and 

purchaser's costs in the case of a Build to Rent Method of Disposal; 

"NPPF" the National Planning Policy Framework issued on 7 February 2025 being 

the framework setting out the Government's planning policies for England and how 

these are expected to be applied as may be amended or any replacement of the same; 

"National Planning Practice Guidance" the web based resource revised in respect 

of its section on viability on 16 December 2025 as the same may be further revised or 

amended or any replacement of the same which resource is provided by the 

government of the United Kingdom and brings together in one place planning guidance 

on various planning related topics and "NPPG" shall be construed accordingly; 

"Occupation" means occupation of any part of the Development for the purposes 

permitted by the Planning Permission but does not include use by personnel whilst 

engaged in construction, fitting out or decoration of the Dwellings or occupation for 

marketing or display or occupation in relation to security operations and "Occupy" and 

"Occupied" shall be construed accordingly; 

"Open Market Sales" means the marketing and sale of individual Dwellings within 

the Development disposed of at Open Market Value (and "Open Market Sale" shall be 

construed accordingly); 

"Open Market Value" means the market value as defined in the RICS Valuation —

Global Standards (the "Document"), Incorporating the IVSC International Valuation 

Standards, published in 2019 by the Royal Institution of Chartered Surveyors (RICS) 

effective on 31 January 2020 and set out on pages 55 to 56 of the section headed 

VPS4 in Part 4 of the Document or any replacement, update or amendment of the 

same from time to time save in respect of any Dwellings that are Let or any part of 

the Development that has a non-residential use or any other part of the Land not 

forming part of the Development where the Council will (acting reasonably) accept the 

Market Value as determined by the application of an investment valuation method 

using an appropriate capitalisation factor to the market rental income for each let 

unit and "MV" shall be construed accordingly; 
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"Owners" means together the First Owner, Second Owner, and Third Owner and a 

reference to an Owner shall be construed as a reference to one of the Owners and to 

the Owners shall be construed as a reference to all or any combination of the Owners 

and "relevant Owner or Owners" shall be construed as a reference to whichever 

Owner or Owners of a Phase the provisions herein relating to Ciawback and viability 

are being applied; 

"Permitted Profit Level" means: 

(a) In the case of a Forward Fund agreed before the Completion of Piling Work 

12% of total Costs; 

(b) In the case of a Forward Fund agreed after the Completion of Piling Work 15% 

of total Costs; 

(c) In the case of a Forward Sale agreed before the Completion of Piling Work 

15% of GDV; 

(d) In the case of a Forward Sale agreed after the Completion of Piling Work 18% 

of GDV; 

(e) In the case of a Build to Rent scheme retained by the Owners 12% of total 

Costs; 

(f) In the case of Open Market Sales and all other cases 20% of GDV; 

"Phase" means any of Phase 1 or Phase 2 or Phase 3 or Phase 4 and "Phases" shall 

be construed accordingly; 

"Phase 1" means that part of the Site edged red and marked as Phase 1 on the 

Phasing Plan; 

"Phase 2" means that part of the Site edged red and marked as Phase 2 on the 

Phasing Plan; 

"Phase 3" means that part of the Site edged red and marked as Phase 3 on the 

Phasing Plan; 

"Phase 4" means that part of the Site edged red and marked as Phase 4 on the 

Phasing Plan; 
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"Phasing Plan" means the drawing numbered Z1-SHP-G100-PL-GRD-B5D813 X01 

attached as the Appendix to this Agreement or such other phasing plan as may be 

agreed in writing between the Owners and the Council from time to time; 

"Places for Everyone" means the long-term joint development plan of nine districts 

within Greater Manchester adopted by the Council on 21 March 2024; 

"Plan" the plan annexed to this Agreement marked "Site Plan" with the drawing 

number Z1-SHP-Z460-PL-GRD-B5D803 Revision P 01; 

"Planning Obligations" shall mean the obligations of the Owners specified in the 

Schedules; 

"Planning Permission" the planning permission granted pursuant to the Application 

substantially in the form as appended at Schedule 2 and as may be amended by any 

non-material amendment; 

"Practical Completion" means the issue of a certificate of practical completion by 

the Owner's architect or other certifying officer as the case may be under the relevant 

building contract entered into in respect of the Development or Phase or part or parts 

thereof; 

"Pre-Sale" means a Forward Sale or Forward Fund of the whole or of a Phase or 

Phases of the completed Development prior to a Calculation Date; 

"Reasonably and Properly Incurred" shall mean in respect of costs incurred in 

developing the Site and the adjacent land and in respect of Sales Incentives only those 

costs that a competent and reputable developer of land would reasonably expect to 

incur; 

"Regulations" the Community Infrastructure Levy Regulations 2010; 

"Retail Price Index" twelve (12) month percentage change in the All Items Retail 

Price Index published by the Office for National Statistics Centre and in the Monthly 

Digest of Statistics (or contained in any official publication substituted therefor) or such 

other index as may from time to time be published in substitution therefor; 

"RICS" the Royal Institution of Chartered Surveyors; 
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"RICS Guidance" means the RICS guidance note entitled "Assessing viability in 

planning under the National Planning Policy Framework 2019 for England" 1st Edition, 

March 2021 or any replacement, update or amendment of the same; 

"Sales Incentives" means costs Reasonably and Properly Incurred by the Owner in 

order to incentivise the purchase of a Dwelling by a person intending to Occupy the 

Dwelling; 

"Site" the property described in Schedule 1 and shown for the purposes of 

identification only edged red on the Site Plan; 

"Surplus" the amount in pounds sterling by which a Viability Appraisal shows the 

Gross Margin is greater than the relevant Permitted Profit Level; 

"Viability Appraisal" a written appraisal in the form set out in Schedule 5 to assess 

the Gross Margin in relation to the residential aspect of the Development required to 

be provided on the Calculation Date in accordance with the provisions of Schedule 3 

of this Agreement. Further guidance on the format to follow can be found in the RICS 

Guidance. "Viability Appraisals" shall be construed accordingly; 

"Viability Assessment Fee" the sum of up to fifteen thousand pounds (£15,000.00) 

plus VAT per Viability Appraisal to cover the cost of the Council's review of each 

Viability Appraisal in order to determine whether and the extent to which the 

Development can support a requirement to provide a Viability Payment; 

"Viability Calculation" means a calculation taking into account any Deficit or Surplus 

relating to the Phases in the manner shown in the Worked Examples; 

"Viability Payment" a payment required to be made by the Owners to the Council if 

a Viability Appraisal shows a Surplus and will be 50% of the Surplus PROVIDED THAT 

the Viability Payment or the sum of the Viability Payments as well as any Clawback 

shall not exceed the Maximum Contribution. The Viability Payment will be payable in 

accordance with the timescales set out in Schedule 3 hereto. "Viability Payments" 

shall be construed accordingly; 

"Viability Payment Deadline" means the twenty eighth (28th) Working Day next 

following the later of: 
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in respect of each Viability Appraisal at each of the Calculation Dates: 

(a) the day on which the Council states pursuant to paragraph 3.1 of 

Schedule 3 that the Viability Appraisal is agreed; 

(b) the day on which the Viability Appraisal is agreed in writing between the 

Owner and the Council pursuant to paragraph 4 of Schedule 3; and 

(c) the day on which the written determination of the Chartered Surveyor is 

issued pursuant to Clause 7 of the Agreement and paragraph 4 of Schedule 3; 

as the case may be; 

"Worked Examples" means the examples as shown at Appendix 1; 

"Working Day" means any day except Saturday Sunday or a bank holiday and 

reference to "Working Days" shall be construed accordingly. 

1.2 The Clause headings do not affect this interpretation. 

1.3 Unless otherwise indicated, references to Clauses and Schedules are to 

Clauses of and Schedules to this Agreement and references in a Schedule to 

a Part or Paragraph are to a Part or Paragraph of that Schedule. 

1.4 References to any statute or statutory provision include reference to: 

1.4.1 all Acts of Parliament and all other legislation having legal effect in the 

United Kingdom as directly or indirectly amended, consolidated, extended, 

replaced or re-enacted by any subsequent legislation; and 

1.4.2 any orders, regulations, instruments or other subordinate legislation made 

under that statute or statutory provision. 

1.5 Except for the provisions of Clause 9 references to the Site include any part of 

it. 

1.6 References to any party in this Agreement include the successors in title of that 

party. In addition, references to the Council include any successor local 

planning authority exercising planning powers under the Act and any successor 

local highway authority exercising powers under the Highways Act 1980. 

1.7 "Including" means "including, without limitation." 
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1.8 Any covenant by the Owners or the Council not to do any act or thing includes 

a covenant not to permit or allow the doing of that act or thing. 

1.9 If any provision is held to be illegal, invalid or unenforceable, the legality, validity 

and enforceability of the remainder of this Agreement is to be unaffected. 

1.10 Words importing the singular meaning where the context so admits include the 

plural meaning and vice versa. 

1.11 Words of the masculine gender include the feminine and neuter genders and 

words denoting actual persons include companies, corporations and firms and 

all such words shall be construed interchangeable in that manner. 

2 PLANNING OBLIGATION 

This Agreement is made pursuant to section 106 of the Act, section 111 of the Local 

Government Act 1972, section 1 of the Localism Act 2011 and all other enabling 

legislation and is a planning obligation for the purposes of section 106 of the Act, with 

the intent that covenants hereinafter contained shall be enforceable by the Council 

acting under the powers contained in section 106 or such other enabling powers 

against the Owners. 

3 CONDITION PRECEDENT 

This Agreement is conditional upon the grant of the Planning Permission and 

Commencement of Development save for the provisions of this Clause and Clauses 

4, 9, 11, 15, 17, 18, 20 and 21 and Paragraphs 1.2 and 1.3 of Schedule 3 which shall 

have immediate effect. 

4 CONDITION SUBSEQUENT 

If the Planning Permission for the Development has not been implemented by the 

carrying out of a Material Operation or is revoked or modified in whole or in part (other 

than in approval of an application by or on behalf of any of the Owners) or quashed or 

declared unlawful as a result of legal proceedings then this Agreement shall absolutely 

determine and become null and void but without prejudice to the rights of either party 

against the other in respect of any antecedent breach. 
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5 THE OWNERS COVENANTS 

The Owners on behalf of themselves and any person deriving title to any part of the 

Site from the Owners hereafter hereby covenant with the Council so as to bind the Site 

to fully observe and perform the obligations on their part contained in this Agreement 

including those obligations set out in Schedule 3 and hereby agree that the Site shall 

be permanently subject to the obligations, restrictions and provisions specified herein, 

such obligations being planning obligations for the purpose of section 106 of the Act. 

6 THE COUNCIL'S COVENANTS 

The Council hereby covenants with the Owners to observe and perform the obligations 

on its part in this Agreement including those obligations set out in the Schedule 4. 

7 DISPUTE RESOLUTION 

7.1 In the event of any dispute arising in connection with any of the terms of this 

Agreement other than a dispute involving the construction or interpretation of 

the terms of this Agreement or the enforcement of any decision pursuant to this 

Clause, the same shall unless the Council and the Owners otherwise agree be 

referred to an Expert or in relation to the reappraisal of viability to a Chartered 

Surveyor to be appointed by agreement between the Council and the Owners. 

7.2 If the Council and the Owners are unable to agree on the appointment of an 

Expert or Chartered Surveyor within thirty (30) days of one party serving notice 

on the other calling for the appointment of an Expert or Chartered Surveyor, 

then 'an Expert or Chartered Surveyor shall be appointed on the application of 

either party to the President for the time being of the Royal Town Planning 

Institute or the Royal Institution of Chartered Surveyors as applicable. 

7.3 Any reference of a dispute to an Expert or Chartered Surveyor shall if the parties 

are agreed in writing be deemed to be a reference to an expert or chartered 

surveyor (and not to an arbitrator) whose decision shall be final and binding 

(save for manifest error) but shall otherwise be deemed to be a reference to an 

arbitrator pursuant to the Arbitration Act 1996 and any statutory amendment 

variation substitution or re-enactment thereof. 
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7.4 Any party to this Agreement shall be entitled to submit to the Expert or 

Chartered Surveyor representations and cross-representations with such 

supporting evidence as they shall respectively consider necessary and the 

Expert or Chartered Surveyor shall have regard thereto in making his decision 

which shall be delivered in writing. The reference of any dispute shall include 

authority to determine in what manner all the costs of the referral shall be paid. 

8 WAIVER 

No waiver (whether expressed or implied) by the Council of any breach or 

default in performing or observing any of the covenants terms or conditions of 

this Agreement shall constitute a continuing waiver and no such waiver shall 

prevent the Council from enforcing any of the relexant  terms or conditions or 

from acting upon any subsequent breach or default. 

9 CHANGE IN OWNERSHIP & LIABILITY 

9.1 The Owners agree with the Council to give the Council written notice within 5 

Working Days of any change in ownership of any of their interests in the Site 

occurring before all the obligations under this Agreement have been discharged 

such notice to give details of the transferee's full name and registered office (if 

a company or usual address if not) together with (unless the purchase relates 

to the entirety of the Site) the area of the Site or unit of occupation purchased 

by reference to a plan. 

9.2 No person shall be liable for any breach, non performance and non observance 

of the covenants, obligations and restrictions contained in this Agreement after 

it shall have parted with its entire interest in the Site or its entire interest in the 

part of the Site in which the breach occurs but without prejudice to liability for 

any subsisting breach arising prior to parting with such interest nor shall this 

hinder or preclude the Council's rights as the Local Planning Authority to require 

that the breach, non performance or non observance be remedied after that 

person has parted with its interest in the Site. 

9.3 For the avoidance of doubt save in respect of Paragraphs 1.1 to 1.3 of Schedule 

3 which apply to all the Owners each Owner shall be bound to comply with the 

19 

#15657368v25 



obligations contained in Schedule 3 that are applicable to any Phase in respect 

of which it is the Owner or one of the Owners of the part of the Site upon which 

that Phase is located. Without prejudice to its being bound to comply with the 

obligations that are applicable to any such Phase an Owner shall not be bound 

to comply with those obligations in respect of any part of the Site upon which a 

Phase is located that is not a part of the Site in respect of which it is the Owner 

or one of the Owners. 

9.4 This Agreement shall not be enforceable against: 

9.4.1 any owner, occupier, or tenant of any individual Dwelling or the 

successors in title of any such person or their mortgagee or any person deriving 

title from any such person; 

9.4.2 or against any statutory undertakers in relation to any part of the 

Development acquired by them for electricity sub-stations, gas governor 

stations or pumping stations; 

9.4.3 any tenant, owner, occupier, mortgagee, and/or chargee of a Commercial 

Unit and their successors in title; 

9.4.4 any mortgagee or chargee unless they themselves caused the breach of 

the Agreement whilst mortgagee in possession, in which case they will be 

bound by the obligations in relation to any parts of the Site over which they have 

a legal charge but not further or otherwise as if they were a person deriving title 

in the Site from the Owners. This provision does not apply to their successors 

in title. 

10 COUNCIL'S CONSENT OR APPROVAL 

Where in this Agreement the consent, agreement or approval of the Council is required 

to be given by the Council, the Council confirms that such consent, agreement or 

approval shall not be unreasonably withheld or delayed provided that this shall not 

fetter the proper discretion of the Council. 
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11 LOCAL LAND CHARGE AND LAND REGISTRY ENTRY 

11.1 This Agreement is a Local Land Charge and shall be registered as such by the 

Council. 

11.2 The Council will upon receipt of a written request of any of the Owners or their 

successors in title, at any time after the obligations set out herein have been 

fulfilled in their entirety, issue written confirmation thereon and thereafter cancel 

all related entries in the register of local land charges. 

11.3 The costs of registration and cancellation pursuant to Clauses 11.2 above shall 

be met by the Owners if requested by the Council. 

12 NON-PROHIBITION ON DEVELOPMENT 

Nothing in this Agreement shall prohibit or limit the right to develop any part of the Site 

in accordance with a planning permission (other than the Planning Permission granted 

(whether or not on appeal) after the date of this Agreement). 

13 THE CONTRACTS ACT 

Save as provided in respect of the successors in title to the Site or any successor to 

the relevant statutory functions of the Council this Agreement shall not be enforceable 

by any third party pursuant to the Contracts (Rights of Third Parties) Act 1999 and no 

third party shall acquire any benefit rights or claims whatsoever pursuant thereto. 

14 COMMUNICATION 

14.1 Any notice or document to be served on or sent pursuant to this Agreement 

shall either be delivered personally or sent by recorded delivery service: 

14.1.1 to the Council and addressed to the City Solicitor at the Council's 

address first above written; 

14.1.2 to the Owners at their registered office; 

14.1.3 to the Mortgagee at the address first before written. 

15 FEES 

15.1 The Owners shall pay forthwith to the Council its legal fees reasonably and 

properly incurred in preparation of this Agreement. 
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15.2 Receipt by the Council of the payment of such sum shall not create any lawyer-

client type contractual relationship between the Council and the Owners nor 

absolve the Owners from any liability or obligation imposed upon them by the 

terms of this Agreement or by statute or at common law. 

15.3 The Owners shall on the date hereof pay to the Council the Management Fee. 

15.4 When submitting a Viability Appraisal the Owners shall pay to the Council the 

related Viability Assessment Fee within 10 Working Days of their receipt from 

the Council of an invoice detailing the amount. 

16. INTEREST 

If any payment due under this Agreement is paid late Interest will be payable from the 

date payment is due to the date that payment is received. 

17. WARRANTY AS TO TITLE 

The Owners hereby warrant to the Council that the title details recited in this 

Agreement are complete and accurate in every respect and no other person has an 

interest in the Site who has not been disclosed to the Council prior to the date hereof. 

18. MORTGAGEE'S CONSENT 

18.1 The Mortgagee consents to this Agreement being entered into with the intention 

that its interests in parts of the Site recited herein will be bound by the terms of 

this Agreement as if this Agreement had been executed and registered as a 

local land charge before the execution of its interests in parts of the Site. 

18.2 Notwithstanding clause 18.1, the Mortgagee will not incur any personal liability 

for any breach of the obligations contained in this Agreement unless and until 

it becomes a mortgagee in possession of the parts of the Site affected by its 

interests or any part of those parts of the Site. 

19. CLAWBACK 

19.1 Where for any Phase, the Method of Disposal is Build to Rent as notified by the 

relevant Owner or Owners to the Council pursuant to paragraph 2.1.1 of 

Schedule 3 and at any time during the relevant Clawback Period any one or 

more Dwellings in that Phase are not retained in single ownership by the 

relevant Owner or Owners as Build to Rent and are the subject of any Open 
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Market Sales the relevant Owner or Owners who as defined in Clause 1.6 

includes their successors in title will within twenty eight (28) Working Days of 

any such Open Market Sale provide a valuation of the Clawback (if any) of the 

Dwellings in that relevant Phase that were the subject of the Open Market Sales 

(the "Clawback Valuation") to the Council. 

19.2 Within forty (40) Working Days of its receipt of the Clawback Valuation the 

Council shall give written notice to the relevant Owner or Owners of the relevant 

Phase either:-

19.2.1 stating that it accepts the Clawback Valuation; or 

19.2.2 correcting or challenging any of the amounts or conclusions included in 

the Clawback Valuation and giving details of the disputed amounts or 

conclusions. 

19.3 In the event that the Council shall have served a notice on the relevant Owner 

or Owners of the relevant Phase pursuant to clause 19.2.2 the relevant Owner 

or Owners of the relevant Phase and the Council shall use reasonable 

endeavours to reach agreement in respect of the Clawback Valuation but if the 

relevant Owner or Owners of the relevant Phase and the Council shall have 

failed to agree the Clawback Valuation within twenty-eight (28) Working Days 

of the notice served by the Council pursuant to clause 19.2.2, then the matter 

in dispute shall be referred to the Chartered Surveyor, in accordance with the 

provisions of Clause 7 with the Chartered Surveyor being requested that he/she 

should as soon as practicable issue a written determination as to the matter in 

dispute and a written determination of the correct Clawback Valuation, which 

both Parties agree will be final and binding upon them (save in respect of 

manifest error). 

19.4 In the event that the Clawback Valuation agreed by the Council pursuant to 

clause 19.2.1 or 19.3 or determined by the Chartered Surveyor pursuant to 

clause 19.3 confirms that the Permitted Profit Level has been achieved and that 

Clawback is payable then the relevant Owner or Owners of the relevant Phase 
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will pay the Clawback to the Council which the Council shall use to provide 

Affordable Housing within the Administrative Boundaries of Manchester. 

19.5 The relevant Owner or Owners of the relevant Phase will pay the Council the 

Clawback on or prior to the twenty eighth (28th) Working Day following the later 

of the date the Clawback Valuation is either agreed by the Council pursuant to 

clause 19.2.1 or 19.3 or it is determined by the Chartered Surveyor pursuant to 

clause 19.3. 

19.6 Each time the Council is required to assess the Clawback Valuation under this 

clause 19, the relevant Owner or Owners of the relevant Phase covenants to 

pay the Council's reasonable costs of such calculation and such costs will be 

notified to the relevant Owner or Owners of the relevant Phase and payment 

will fall due on the twenty eighth (28th) Working Day of notification of such costs. 

19.7 Any payment made under this clause 19 when aggregated together with any 

Viability Payment will not exceed in total the Affordable Housing Contribution. 

19.8 The relevant Owner or Owners of the relevant Phase and the Council's 

reasonable costs of assessing the Clawback Valuation under this clause 19 will 

be treated as Costs in the preparation of a Viability Appraisal. 

19.9 Upon payment of the Clawback (or determination that no Clawback is payable), 

the relevant Phase and Dwellings therein that were the subject of the Clawback 

Valuation will no longer be bound by this clause 19. 

20. JURISDICTION 

This Agreement is governed by and interpreted in accordance with the law of England. 

21. COMPLETION 

The provisions of this Agreement (other than this clause which shall be of immediate 

effect) shall be of no effect until this Agreement has been dated. 

22. COUNCIL POWERS 

Nothing herein contained or implied shall prejudice or affect the rights, powers, duties 

and obligations of the Council in exercise of its functions as a local authority and the 
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( 

rights, powers, duties and obligations of the Council under all public and private 

statutes, byelaws, orders and regulations may be fully and effectually exercised in 

relation to the Site or any part thereof and any works executed thereon as if this 

Agreement had not been executed by the Council and in particular nothing in this 

Agreement shall restrict the Council and any other authority from exercising powers of 

compulsory purchase in respect of any part of the Site. 

EXECUTED as a deed by the parties on the day and year first hereinbefore 

appearing. 
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SCHEDULE 1 

The Site 

Land known as part of Plot C and Plot E, Great Jackson Street, Manchester and shown 

for the purposes of identification only edged red on the Site Plan. 

I 

I 

26 

#15657368v25 



SCHEDULE 2 

Draft Planning Permission 
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Town & Country Planning Act 1990 (as amended) 

Draft Planning Permission 

Applicant 

Renaker Build Ltd 
C/o Agent 

Agent (if used) 

Mr John Cooper 
Deloitte LLP 
Hanover Building 
Corporation Street 
Manchester 
M4 4AH 

Part 1 — Particulars of the application/development 

Proposal: Full planning permission for the demolition of existing structures and the 
phased construction of four residential buildings (two at 47 storeys and two at 51 
storeys) to provide 1,746 homes (Use Class C3), flexible commercial, leisure, food and 
drink uses (all Use Class E) and / or drinking establishment (Sui Generis), basement car 
parking, cycle parking, landscaping and public realm, servicing and access 
arrangements, highways alterations and associated works. 

Location: Part Of Plot C And Plot E , Great Jackson Street, Manchester, M15 4NP 

Date of application: 26 June 2023 

Application number: 137226/FO/2023 

Part 2 — Particulars of decision 

Manchester City Council gives notice that the development referred to in Part 1 has 
been Minded to Approve in accordance with the application and plans submitted 
subject to the condition(s) listed below (if any). 

Article 35 Declaration 

In assessing the merits of an application for planning permission officers seek to work 
with the applicant in a positive and pro-active manner to seeking solutions to problems 
arising in relation to dealing with the application. Planning officers have worked with the 
applicant to overcome problems relating to highways, aviation safeguarding and 
amenity. 

Condition(s) attached to this decision 

1) The development must be begun not later than the expiration of three years 
beginning with the date of this permission. 

Reason - Required to be imposed pursuant to Section 91 of the Town and Country 
Planning Act 1990. 



2) The development hereby approved shall be carried out in accordance with the 
following drawings and documents: 

Z1-SHP-Z460-PL-GRD-B5D801 X02 Planning Application Boundary 
Z1-SHP-Z460-PL-GRD-B5D802 X01 Planning Application Boundary - Neighbouring PA 
Interfaces 
Z1-SHP-G100-PL-GRD-B5D811 X01 Application Boundary Plan - Surrounding Site 
Boundaries 
Z1-SHP-G100-PL-GRD-B5D812 X01 Zone 1 - Phasing Plan - Ground Level 
Z1-SHP-G100-PL-GRD-B5D813 X01 Zone 1 - Crown Street Phase 3 - Phasing Plan 
Z1-SHP-G100-PL-B1-B5D811 X01 Zone 1 - Phasing Plan - Basement 
Z1-SHP-G100-PL-B1-B5D812 X01 Zone 1 - Crown Street Phase 3 - Phasing Plan -
Basement 
Z1-SHP-G100-PL-GRD-B5D821 X01 Zone 1 - Existing Site Plan 
Z1-SHP-JC20-PL-GRD-B5D801 X01 Zone 1 - Demolition Plan 
Z1-SHP-G100-PL-B1-B5D801 X01 Zone 1 - Basement Level 01 - Site Plan 
Z1-SHP-G100-PL-B2-B5D801 X01 Zone 1 - Basement Level 02 - Site Plan 
Z1-SHP-G100-PL-B3-B5D801 X01 Zone 1 - Basement Level 03 - Site Plan 
Z1-SHP-G100-PL-GRD-B5D801 X02 Zone 1 - Ground Floor- Site Plan 
Z1-SHP-G100-PL-01-B5D801 X01 Zone 1 - Level 01 - Site Plan 
Z1-SHP-G100-PL-02-B5D801 X01 Zone 1 - Level 02 - Site Plan 
Z1-SHP-G100-PL-03-B5D801 X01 Zone 1 - Level 03 - Site Plan 
Z1-SHP-G100-PL-23-B5D801 X01 Zone 1 - Level 23 - Site Plan 
Z1-SHP-G100-PL-40-B5D801 X01 Zone 1 - Level 40 - Site Plan 
Z1-SHP-G100-PL-46-B5D801 X01 Zone 1 - Level 46 - Site Plan 
Z1-SHP-G100-PL-50'-B5D801 X01 Zone 1 - Level 50 - Site Plan 
Z1-SHP-G100-PL-RF-B5D801 X01 Zone 1 - Roof - Site Plan 
Z1-SHP-G100-EL-XX-B5D801 X02 Zone 1 - Contextual Elevation - North 
Z1-SHP-G100-EL-XX-B5D802 X02 Zone 1 - Contextual Elevation - South 
Z1-SHP-G100-EL-XX-B5D803 X02 Zone 1 - Contextual Elevation - East 
Z1-SHP-G100-EL-XX-B5D804 X02 Zone 1 - Contextual Elevation - West 
Z1-SHP-G100-EL-XX-B5D820 X02 Zone 1 - Podium - Tower C7 & E2 - South Elevation 
Z1-SHP-G100-EL-XX-B5D821 X02 Zone 1 - Podium - Tower C7 & E2 - North Elevation 
Courtyard 
Z1-SHP-G100-EL-XX-B5D822 X02 Zone 1 - Podium - Tower C8 & El - South Elevation 
Courtyard 
Z1-SHP-G100-EL-XX-B5D823 X02 Zone 1 - Podium - Tower C8 & El - North Elevation 
Z1-SHP-G100-EL-XX-B5D824 X02 Zone 1 - Podium - Tower El & E2 - East and West 
Elevation 
Z1-SHP-G100-EL-)O(-B5D825 X02 Zone 1 - Podium - Tower C7 & C8 - East and West 
Elevation 
Z1-SHP-G200-SE-XX-B5D801 X01 Zone 1 
Z1-SHP-G251-DE-XX-B5D801 X02 Zone 1 
elevation 
Z1-SHP-G251-DE-XX-B5D802 X02 Zone 1 
elevation 
Z1-SHP-G251-DE-XX-B5D803 X02 Zone 1 
Z1-SHP-G251-DE-XX-B5D804 X02 Zone 1 
Z1-SHP-G251-DE-XX-B5D810 X02 Zone 1 
Z1-SHP-G251-DE-XX-B5D811 X02 Zone 1 
C7-SHP-G200-PL-B1-B5D801 X 01 Tower 
Arrangement 
C7-SHP-G200-PL-B2-B5D801 X 01 Tower 
Arrangement 

- Cross Section 
- Podium -Typical colonnade retail unit 

- Podium -Typical BOH / car park ramp 

- Podium -Typical BOH retail elevations 
- Podium -Typical entrance detail 
- Podium - Section Detail - Sections A & B 
- Podium - Section Detail - Sections C & D 
C7 - Basement Level 01 - General 

C7 - Basement Level 02 - General 



C7-SHP-G200-PL-B3-B5D801 X 01 Tower C7 - Basement Level 03 - General 
Arrangement 
C7-SHP-G200-PL-GRD-B5D801 X02 Tower C7 - Ground Floor - General Arrangement 
C7-SHP-G200-PL-01-B5D801 X 01 Tower C7 - Level 01 - General Arrangement 
C7-SHP-G200-PL-02-B5D801 X 01 Tower C7 - Level 02 - General Arrangement 
C7-SHP-G200-PL-XX-B5D811 X 01 Tower C7 - Typical Plan IA - General Arrangement 
C7-SHP-G200-PL-XX-B5D812 X 01 Tower C7 - Typical Plan 1B - General Arrangement 
C7-SHP-G200-PL-XX-B5D821 X 01 Tower C7 - Typical Plan 2A - General Arrangement 
C7-SHP-G200-PL-XX-B5D822 X 01 Tower C7 - Typical Plan 2B - General Arrangement 
C7-SHP-G200-PL-XX-B5D823 X 01 Tower C7 - Typical Plan 2C - General Arrangement 
C7-SHP-G200-PL-XX-B5D830 X 01 Tower C7 - Typical Plan 3 - General Arrangement 
C7-SHP-G200-PL-50-B5D801 X 01 Tower C7 - Level 50 - General Arrangement 
C7-SHP-G200-PL-51-B5D801 X 01 Tower C7 - Level 51 - General Arrangement 
C7-SHP-G200-PL-RF-B5D801 X 01 Tower C7 - Roof Level - General Arrangement 
C7-SHP-G200-EL-XX-B5D801 X 02 Tower C7 - South and West Elevation 
C7-SHP-G200-EL-XX-B5D802 X 02 Tower C7 - North and East Elevation 
C7-SHP-G251-DE-XX-B5D801 X 01 Tower C7 - Typical façade bay - Section Details 
C7-SHP-G251-DE-XX-B5D802 X 01 Tower C7 - Typical façade bay - Detail elevation 
C7-SHP-G251-DE-XX-B5D803 X 01 Tower C7 - Typical façade bay - Detail plan 
C8-SHP-G200-PL-B1-B5D801 X 01 Tower C8 - Basement Level 01 - General 
Arrangement 
C8-SHP-G200-PL-62-B5D801 X 01 Tower C8 - Basement Level 02 - General 
Arrangement 
C8-SHP-G200-PL-B3-B5D801 X 01 Tower C8 - Basement Level 03 - General 
Arrangement 
C8-SHP-G200-PL-GRD-B5D801 X 02 Tower C8 - Ground Floor - General Arrangement 
C8-SHP-G200-PL-01-B5D801 X 01 Tower C8 - Level 01 - General Arrangement 
C8-SHP-G200-PL-02-B5D801 X 01 Tower C8 - Level 02 - General Arrangement 
C8-SHP-G200-PL-XX-B5D811 X 01 Tower C8 - Typical Plan lA - General Arrangement 
C8-SHP-G200-PL-XX-B5D812 X 01 Tower C8 - Typical Plan 1B - General Arrangement 
C8-SHP-G200-PL-XX-B5D813 X 01 Tower C8 - Typical Plan 1C - General Arrangement 
C8-SHP-G200-PL-XX-B5D814 X 01 Tower C8 - Typical Plan 1D- General Arrangement 
C8-SHP-G200-PL-XX-B5D815 X 01 Tower C8 - Typical Plan lE - General Arrangement 
C8-SHP-G200-PL-XX-B5D820 X 01 Tower C8 - Typical Plan 2 - General Arrangement 
C8-SHP-G200-PL-50-B5D801 X 01 Tower C8 - Level 50 - General Arrangement 
C8-SHP-G200-PL-51-B5D801 X 01 Tower C8 - Roof Level - General Arrangement 
C8-SHP-G200-PL-RF-B5D801 X 01 Tower C8 - Roof Level - General Arrangement 
C8-SHP-G200-EL-XX-B5D801 X 02 Tower C8 - North and West Elevation 
C8-SHP-G200-EL-XX-B5D802 X 02 Tower C8 - South and East Elevation 
E1-SHP-G200-PL-B1-B5D801 X 01 Tower El - Basement Level 01 - General 
Arrangement 
EI-SHP-G200-PL-B2-B5D801 X 01 Tower El - Basement Level 02 - General 
Arrangement 
El -SHP-G200-PL-B3-B5D801 X 01 Tower El - Basement Level 03 - General 
Arrangement 
E1-SHP-G200-PL-GRD-B5D801 X 02 Tower El - Ground Floor - General Arrangement 
El -SHP-G200-PL-01-B5D801 X 01 Tower El - Level 01 - General Arrangement 
El -SHP-G200-PL-02-B5D801 X 01 Tower El - Level 02 - General Arrangement 
El -SHP-G200-PL-XX-B5D811 X 01 Tower El - Typical Plan lA - General Arrangement 
E1-SHP-G200-PL-XX-B5D812 X 01 Tower El - Typical Plan 1B - General Arrangement 
El -SHP-G200-PL-XX-B5D821 X 01 Tower El - Typical Plan 2A - General Arrangement 
El -SHP-G200-PL-XX-B5D822 X 01 Tower El - Typical Plan 2B - General Arrangement 
El -SHP-G200-PL-XX-B5D831 X 01 Tower El - Typical Plan 3A - General Arrangement 
E1-SHP-G200-PL-XX-B5D832 X 01 Tower El - Typical Plan 3B - General Arrangement 



El-SHP-G200-PL-XX-B5D833 X 01 Tower El 
El-SHP-G200-PL-XX-B5O834 X 01 Tower El 
El -SHP-G200-PL-46-B5D801 X 01 Tower El - 
El -SHP-G200-PL-47-B5D801 X 01 Tower El - 
El-SHP-G200-PL-RF-B5D801 X 01 Tower El 
El-SHP-G200-EL-XX-B5D801 X 02 Tower El 
El -SHP-G200-EL-XX-B5D802 X 02 Tower El 
El-SHP-G251-DE-XX-B5O801 X 01 Tower El 
El-SHP-G251-DE-XX-B5D802 X 01 Tower El 
El-SHP-G251-DE-XX-B5D803 X 01 Tower El 
E2-SHP-G200-PL-B1-B5D801 X 01 Tower E2 
Arrangement 
E2-SHP-G200-PL-B2-B5D801 X 01 Tower E2 
Arrangement 
E2-SHP-G200-PL-B3-B5D801 X 01 Tower E2 
Arrangement 
E2-SHP-G200-PL-GRD-B5D801 X 02 Tower E 
E2-SHP-G200-PL-01-B5D801 X 01 Tower E2 - 
E2-SHP-G200-PL-02-B5D801 X 01 Tower E2 - 
E2-SHP-G200-PL-XX-B5D811 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D812 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D821 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D822 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D831 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D832 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D833 X 01 Tower E2 
E2-SHP-G200-PL-XX-B5D834 X 01 Tower E2 
E2-SHP-G200-PL-46-B5D801 X 01 Tower E2 - 
E2-SHP-G200-PL-47-B5D801 X 01 Tower E2 - 
E2-SHP-G200-PL-RF-B5D801 X 01 Tower E2 
E2-SHP-G200-EL-XX-B5D801 X 02 Tower E2 
E2-SHP-G200-EL-XX-B5D802 X 02 Tower E2 

- Typical Plan 3C - General Arrangement 
- Typical Plan 3D - General Arrangement 
Level 46 - General Arrangement 
Level 47 - General Arrangement 

- Roof Level - General Arrangement 
- North and East Elevation 
- South and West Elevation 
- Typical façade bay - Section Details 
- Typical façade bay - Detail elevation 
- Typical façade bay - Detail plan 
- Basement Level 01 - General 

- Basement Level 02 - General 

- Basement Level 03 - General 

2 - Ground Floor - General Arrangement 
Level 01 - General Arrangement 
Level 02 - General Arrangement 

- Typical Plan lA - General Arrangement 
- Typical Plan 1B - General Arrangement 
- Typical Plan 2A - General Arrangement 
- Typical Plan 2B - General Arrangement 
- Typical Plan 3A - General Arrangement 
- Typical Plan 3B - General Arrangement 
- Typical Plan 3C - General Arrangement 
- Typical Plan 3D - General Arrangement 
Level 46 - General Arrangement 
Level 47 - General Arrangement 

- Roof Level - General Arrangement 
- South and East Elevation 
- North and West Elevation 

PR-TPM-G710-PL-GRD-4156 101 X3 - General Arrangement 
PR-TPM-G71O-PL-GRD-4156 201 X2 - Planting Plan 

Environmental Statement Volume 1 Deloitte June 2023 
Environmental Statement Volume 1 Addendum Deloitte April 2024 (including for the 
avoidance of doubt the measures summarised in chapter 16) 
Environmental Statement Non-Technical Summary Deloitte June 2023 
Environmental Statement Non-Technical Summary Addendum Deloitte April 2024 
Environmental Statement Volume 2 - Appendix 9.1 (Environmental Noise Study) Fisher 
Acoustics June 2023 
Environmental Statement Volume 2 - Appendix 5.2 (Phasing and Logistics Plan) 
Renaker June 2023 
Environmental Statement Volume 2 - Appendix 6.1 (Air Quality Figures) Enzygo June 
2023 
Environmental Statement Volume 2 - Appendix 6.2 (Road Traffic Impact Assessment) 
Enzygo June 2023 
Environmental Statement Volume 2 - Appendix 6.3 (Construction Phase Dust Risk 
Assessment) Enzygo June 2023 
Environmental Statement Volume 2 - Appendix 6.4 (Construction Phase Road Traffic 
Impact Assessment) Enzygo June 2023 



Environmental Statement Volume 2 - Appendix 6.5 (Operational Phase Road Traffic 
Impact Sensitivity Analysis) Enzygo June 2023 
Environmental Statement Volume 2 - Appendix 6.6 (EIA Qualifications) Enzygo June 
2023 
Environmental Statement Volume 2 - Appendix 8.1 (Drawings of Baseline and Proposed 
Scenario) GIA June 2023 
Environmental Statement Volume 2 - Appendix 8.2 (Daylight and Sunlight Results for 
Baseline and Proposed Scenario) GIA June 2023 
Environmental Statement Volume 2 - Appendix 8.3 (Overshadowing Results and 
Drawings) GIA June 2023 
Environmental Statement Volume 2 - Appendix 11.1 (Solar Glare Assessment) GIA 
June 2023 
Environmental Statement Volume 2 - Appendix 11.2 (Solar Glare Intensity Summary 
Note) GIA June 2023 
Environmental Statement Volume 2 - Appendix 12.1 (Maps) Chris Burnett Associates 
June 2023 
Environmental Statement Volume 2 - Appendix 12.2 (Viewpoint and Townscape 
Photographs including AVR images) Chris Burnett Associates June 2023 
Environmental Statement Volume 2 - Appendix 12.2A (TVIA Night Time Images) Chris 
Burnett Associates April 2024 
Environmental Statement Volume 2 - Appendix 12.3 (Visualisation Methodology) Chris 
Burnett Associates June 2023 
Environmental Statement Volume 2 - Appendix 12.4 (AVR Methodology) Chris Burnett 
Associates June 2023 
Environmental Statement Volume 2 - Appendix 13.1 (Transport Statement) Curtins June 
2023 
Environmental Statement Volume 2 - Appendix 13.2 (Framework Travel Plan) Curtins 
April 2024 
Environmental Statement Volume 2 - Appendix 14.1 (Wind Microclimate Study) WSP 
June 2023 
Environmental Statement Volume 2 - Appendix 2.1 (Screening and Scoping Report) 
Deloitte June 2023 
Environmental Statement Volume 2 - Appendix 2.2 (Committed Developments) Deloitte 
June 2023 
Environmental Statement Volume 2 - Appendix 5.1 (Planning Programme) Renaker 
June 2023 
Environmental Statement Volume 2 - Appendix 8.4 (Daylight and Sunlight Addendum) 
GIA April 2024 
Statement of Consultation Deloitte June 2023 
Design and Access Statement SHP June 2023 
Design and Access Statement Addendum SHP April 2024 
Planning Statement Deloitte June 2023 
Planning and Tall Building Statement Addendum Deloitte April 2024 
Landscaping Management Plan TPM Landscape June 2023 
Landscape Design Statement TPM Landscape June 2023 
Green and Blue Infrastructure Statement Deloitte June 2023 
Lighting Strategy FutureSery June 2023 
Arboricultural Impact Assessment Report (AIA) Godwins June 2023 
Archaeological Desktop Study University of Salford June 2023 
Broadband Connectivity Assessment Pager Power June 2023 
TV Reception Survey Pager Power June 2023 
Safety Assessment (Manchester Airpbrt) Pager Power June 2023 
Crime Impact Statement (CIS) GMP June 2023 
Geo-Environmental Preliminary Risk Assessment WSP June 2023 



Ecology Survey ERAP June 2023 
Bat Survey ERAP October 2023 
Local Labour Agreement Renaker June 2023 
Development Management Strategy Zenith June 2023 
Servicing Strategy (included within Transport Statement) Curtins June 2023 
Site Waste Management Strategy (included within the DAS) SHP June 2023 
Ventilation Statement FutureSery June 2023 
Flood Risk Assessment and Drainage Strategy Curtins June 2023 
Flood Risk Assessment Addendum revision V02 by Curtins dated 04 August 2025 
Flood Sequential Test by Deloitte dated August 2025 
Fire Statement (residential only) Tenos June 2023 
Heritage Statement Stephen Levrant Heritage Architecture April 2024 
Biodiversity Net Gain Assessment ERAP May 2024 
Biodiversity Net Gain Assessment Metric ERAP June 2024 
Broadband Connectivity Assessment Addendum Pager Power May 2024 
Environmental Standards Statement Element Sustainability May 2024 
Financial Viability Assessment Roger Hannah April 2024 
Element Sustainability Technical Note - Energy & Low Carbon Proforma dated 
22.08.2025 

Reason - To ensure that the development is carried out in accordance with the 
approved plans,,pursuant to policies SP1 and DM1 of the Core Strategy. 

3) The development hereby approved shall be phased in accordance with the following 
drawing numbers: 

Z1-SHP-G100-PL-GRD-B5D813 X01 Zone 1 - Crown Street Phase 3 - Phasing Plan; 
and 

Z1-SHP-G100-PL-B1-B5D812 X01 Zone 1 - Crown Street Phase 3 Phasing Plan - 
Basement. 

Reason - For the avoidance of doubt, pursuant to Policy DM1 of the Core Strategy, as 
the development is proposed to be carried out in a phased manner. 

4) The development hereby approved shall include for full disabled access to be 
provided to the public realm and via the main entrances to the buildings and to the 
floors above. 

Reason - To ensure that satisfactory disabled access is provided pursuant to the 
provisions of Core Strategy policy DM1 and policies JP-H3 and JP-P1 of the Places for 
Everyone Joint Development Plan. 

5) No removal of or works to any hedgerows, trees or shrubs shall take place during 
the main bird breeding season 1 March and 30 September inclusive, unless a 
competent ecologist has undertaken a careful, detailed check of vegetation for active 
birds' nests immediately before the vegetation is cleared and provided written 
confirmation that no birds will be harmed and/or that there are appropriate measures in 
place to protect nesting bird interest on site. Any such written confirmation shall be 
submitted to and agreed in writing by the City Council as local planning authority. 

Reason - In order to provide protection to nesting birds, pursuant to Policy EN15 of the 
Core Strategy. 



6) Prior to the occupation of the development hereby approved an external signage 
strategy for the development shall be submitted for approval in writing by the City 
Council, as Local Planning Authority. The approved signage strategy shall then be 
implemented and used to inform any future advertisement applications for the 
development. 

Reason - In the interest of visual amenity pursuant to policies SP1 and DM1 of the 
Manchester Core Strategy (2012). 

7) The residential use hereby approved shall be used only as private dwellings (which 
description shall not include serviced apartments/apart hotels or similar uses where 
sleeping accommodation (with or without other services) is provided by way of trade for 
money or money's worth and occupied by the same person for less than ninety 
consecutive nights) and for no other purpose (including any other purpose in Class C3 
of the Schedule to the Town and Country Planning (Use Classes) Order 1987 (as 
amended), or any provision equivalent to that Class in any statutory instrument revoking 
and re-enacting that Order with or without modification. 

Reason - To safeguard the amenities of the neighbourhood by ensuring that other uses 
which could cause a loss of amenity such as serviced apartments/apart hotels do not 
commence without prior approval pursuant to Core Strategy policies SP1 and DM1 and 
to ensure the permanent retention of the accommodation for normal residential 
purposes. 

8) Notwithstanding the provisions of the Town and Country Planning (General 
Permitted Development) (England) Order 2015 (as amended) (or any order revoking 
and re-enacting that Order with or without modification) the residential use hereby 
approved shall not be used for any purpose other than the purpose(s) of Class C3(a) of 
the Schedule to the Town and Country Planning (Use Classes) Order 1987 (as 
amended) (or in any provision equivalent to that Class in any statutory instrument 
revoking and re-enacting that Order with or without modification). For the avoidance of 
doubt, this does not preclude two unrelated people or couples (or a couple and 
unrelated person) sharing a dwelling. 

Reason - In the interests of residential amenity, to safeguard the character of the area 
and to maintain the sustainability of the local community through provision of 
accommodation that is suitable for people living as families pursuant to policies DM1 
and H11 of the Core Strategy for Manchester and the guidance contained within the 
National Planning Policy Framework. 

9) Notwithstanding the provisions of the Town and Country Planning (General 
Permitted Development) (England) Order 2015 (as amended) (or any order revoking 
and re-enacting that Order with or without modification) the commercial spaces within 
the development shall only be used for Use Classes Ea (excluding convenience retail), 
b, e and / or Use Class Sui Generis (p) and (q) of the Schedule to the Town and 
Country Planning (Use Classes) Order 1987 (as amended) (or in any provision 
equivalent to that Class in any statutory instrument revoking and reenacting that Order 
with or without modification) and for no other purposes within those Use Classes. 

Reason - For the avoidance of doubt and in order to secure a satisfactory form of 
development due to the particular circumstances of the application site, ensuring the 
vitality of the units and in the interests of residential and visual amenity, pursuant policy 
DM1 of the Core Strategy for Manchester. 



10) The commercial units hereby approved shall remain as separate units and shall not 
be sub-divided or amalgamated without the benefit of planning permission being 
secured. 

Reason - In the interests of residential amenity and to ensure the future viability and 
vitality of the commercial units pursuant to saved policy DC26 of the Unitary 
Development Plan for the City of Manchester and policies DM1 and SP1 of the 
Manchester Core Strategy. 

11) The window(s) to the commercial units hereby approved shall be retained as clear 
glazed window openings at all times and views into the premises shall not be screened 
or obscured in any way. 

Reason - The clear glazed window(s) is an integral and important element in design of 
the ground level elevations and are important in maintaining a visually interesting street-
scene consistent with the use of such areas by members of the public, and so as to be 
consistent with saved policy DC14 of the Unitary Development Plan for the City of 
Manchester and policies SP1 and DM1 of the Core Strategy. 

12) Foul and surface water shall be drained on separate systems. 

Reason - To secure proper drainage and to manage the risk of flooding and pollution, 
pursuant to Section 10 of the National Planning Policy Framework and Policy EN14 of 
the Core Strategy. 

13) Piling or any other foundation designs using penetrative methods shall not be 
carried out other than with the written consent of the City Council as Local Planning 
Authority. The development shall be carried out in accordance with the approved 
details. 

Reason - To ensure that the proposed piling does not harm groundwater resources in 
accordance with policies EN17 and DM1 of the Manchester Core Strategy (2012) and 
the NPPF. 

14) a) Prior to the commencement of the development hereby approved, a full condition 
survey of the carriageways/footways on construction vehicle routes surrounding the site 
shall be undertaken and submitted to the City Council as Local Planning Authority. 

b) When all construction/fit-out works are complete, the same carriageways/footways 
shall be re-surveyed and the results submitted to the City Council as Local Planning 
Authority for assessment. Should any damage have occurred to the 
carriageways/footways, they shall be repaired and reinstated by the applicant in 
accordance with a scheme that shall first be submitted to and approved in writing by the 
City Council as Local Planning Authority.. 

Reason - To ensure an acceptable development, pursuant to policy DM1 of the Core 
Strategy. 

15) a) Prior to the commencement of development within Phase 1, a report (the 
Preliminary Risk Assessment) to identify and evaluate all potential sources and impacts 
of any ground contamination, groundwater contamination and/or ground gas relevant to 
Phase 1 shall be submitted to and approved in writing by the Local Planning Authority. 
The Preliminary Risk Assessment shall conform to the current guidance document 
(Planning Guidance in Relation to Ground Contamination). 



In the event of the Preliminary Risk Assessment identifying risks, which in the written 
opinion of the Local Planning Authority require further investigation, development within 
Phase 1 shall not commence until a scheme for the investigation and the identification 
of remediation measures (the Site Investigation Proposal) has been submitted to and 
approved in writing by the Local Planning Authority. 

The measures for investigating the site identified in the Site Investigation Proposal shall 
be carried out before development within Phase 1 commences and a report prepared 
outlining what measures, if any, are required to remediate the land (the Site 
Investigation Report and/or Remediation Strategy) which shall be submitted to and 
approved in writing by the Local Planning Authority. The development within Phase 1 
shall then be carried out in accordance with the approved Site Investigation Report 
and/or Remediation Strategy. 

b) Prior to the first use/occupation of the development within Phase 1, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority, to validate that the development conforms with the approved 
Site Investigation Report and/or Remediation Strategy. 

c) In the event of any non-conformity with the approved Site Investigation Report and/or 
Remediation Strategy, then any further measures that are required to remediate the 
land shall be carried out. Any required measures/remediation and validation shall 
continue until conformity has been achieved and agreed in writing by the Local Planning 
Authority, prior to first use/occupation of the development within Phase 1. 

Reason - To ensure that the presence of or the potential for any contaminated land 
and/or groundwater is detected and appropriate remedial action is taken in the interests 
of public safety, pursuant to policies DM1 and EN18 of the Core Strategy. 

16) Within Phase 1 of the development hereby approved, no infiltration of surface water 
drainage into the ground where adverse concentrations of contamination are known or 
suspected to be present is permitted other than with the express written consent of the 
City Council as local planning authority, which may be given for those parts of the site 
where it has been demonstrated that there is no resultant unacceptable risk to 
controlled waters. The development hereby approved shall be carried out in accordance 
with the approved details. 

Reason - To ensure that the development does not contribute to and is not put at 
unacceptable risk from or adversely affected by unacceptable levels of water pollution in 
line with policies EN17 and DM1 of the Manchester Core Strategy (2012) and the 
NPPF. 

17) No works shall take place within Phase 1 of the development hereby approved until 
the applicant or their agents or their successors in title has secured the implementation 
of a programme of archaeological works in accordance with a Written Scheme of 
Investigation (WSI) which has been submitted to and approved in writing by the local 
planning authority. The WSI shall cover the following: 

a. A phased programme and methodology of investigation and recording that includes: 
- archaeological evaluation trenching; 
- pending the results of the above, a targeted open-area excavation. 



b. A programme for post-investigation assessment to include production of a final report 
on the results of the investigations and their significance. 

c. Deposition of the final report with the Greater Manchester Historic Environment 
Record. 

d. Dissemination of the results of the archaeological investigations commensurate with 
their significance. 

e. Provision for archive deposition of the report and records of the site investigation. 

Reason - To investigate the archaeological interest of the site and record and preserve 
any remains of archaeological interest, pursuant to saved policy DC20.1 of the Unitary 
Development Plan for the City of Manchester, policy EN3 of the Core Strategy and 
guidance in Section 16 of the National Planning Policy Framework. 

18) a) Prior to the commencement of development within Phase 1, details of a Local 
Labour Proposal in order to demonstrate a commitment to recruit local labour for the 
construction elements of the development shall be submitted for approval in writing by 
the City Council, as Local Planning Authority. The approved document shall be 
implemented as part of the construction phases of Phase 1 of the development. 

In this condition, a Local Labour Proposal means a document which includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal; and 
iii) measures to monitor and review the effectiveness of the Local Labour Proposal in 
achieving the objective of recruiting and supporting local labour objectives. 

(b) Within one month prior to construction work within Phase 1 being completed, a 
detailed report which takes into account the information and outcomes about local 
labour recruitment pursuant to items (i) and (ii) above shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

Reason - To safeguard local employment opportunities, pursuant to pursuant to policies 
EC1 of the Core Strategy for Manchester. 

19) (a) Three months prior to the first occupation of Phase 1 of the development, a 
Local Labour Proposal Framework that outlines the approach to local recruitment for the 
end use(s), shall be submitted for approval in writing by the City Council, as Local 
Planning Authority. The approved document shall be implemented as part of the 
occupation of the development. 

In this condition, a Local Labour Proposal Framework means a document which 
includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal 
Framework; 
iii) measures to monitor and review the effectiveness of the Local labour Proposal 
Framework in achieving the objective of recruiting and supporting local labour objectives 

(b) Within 6 months of the first occupation of Phase 1 of the development, a Local 
Labour Proposal Framework which takes into account the information and outcomes 



about local labour recruitment pursuant to items (i) and (ii) above shall be submitted to 
and approved in writing by the City Council as Local Planning Authority. Any Local 
Labour Proposal Framework approved by the City Council as Local Planning Authority 
shall be implemented in full at all times whilst the end use(s) are in operation. 

Reason - The applicant has demonstrated a commitment to recruiting local labour 
pursuant to policies SP1, EC1 and DM1 of the Manchester Core Strategy (2012). 

20) Prior to the commencement of development within Phase 1, a detailed construction 
management plan for that phase outlining working practices during development shall 
be submitted to and approved in writing by the City Council as Local Planning Authority 
which for the avoidance of doubt shall include: 

*Display of an emergency contact number; 

*Details of Wheel Washing; 

*Dust suppression measures; 

*Compound locations where relevant; 

*Location, removal and recycling of waste; 

*Types and frequency of vehicular demands; 

*Routing strategy and swept path analysis; 

*Parking of construction vehicles and staff; and 

*Sheeting over of construction vehicles; 

The development of Phase 1 shall be carried out in accordance with the approved 
construction management plan. 

Manchester City Council encourages all contractors to be 'considerate contractors' 
when working in the city by being aware of the needs of neighbours and the 
environment. Membership of the Considerate Constructors Scheme is highly 
recommended. 

Reason - To safeguard the amenities of nearby residents and highway safety, pursuant 
to policies SP1, CC5 and DM1 of the Manchester Core Strategy. 

21) Prior to the commencement of development within Phase 1, the following shall be 
submitted for approval in writing by the City Council, as Local Planning Authority: 

i. samples and specifications of all materials to be used on all external elevations 
including sample panel (see limb ii and iii); 
ii. drawings to illustrate details of full sized sample panels that will be produced; and 
iii. production and approval of full sized sample panels and for a strategy for quality 
control management. 

The panels to be produced shall include jointing and fixing details between all 
component materials and any component panels, details of any external ventilation 



requirements, details of the drips to be used to prevent staining and details of the 
glazing and frames. 

The development of that phase shall be carried out in accordance with the approved 
details. 

Reason - To ensure that the appearance of the development is acceptable to the City 
Council as Local Planning Authority in the interests of the visual amenity of the area 
within which the site is located, as specified in pol cies SP1 and DM1 of the Core 
Strategy. 

22) a. Prior to above ground works of development within Phase 1, a programme for 
the submission of final details of the public and private realm works relating to that 
phase shall be submitted to and approved in writing by the City Council as Local 
Planning Authority. The programme shall include submission and implementation 
timeframes for the following details: 

(0 Details of the proposed hard landscape materials; 

(ii) Details of the materials, including natural stone or other high quality materials to 
be used for the reinstatement of the pavements and for the areas between the 
pavement and the line of the proposed building; 

(iii) Details of the proposed soft landscape including proposed size, species and 
planting specification including tree pits and design; 

(iv) Details of measures to create potential opportunities to enhance and create new 
biodiversity within the development to include bat boxes and bricks, bird boxes and 
appropriate planting, including the biodiversity enhancement measures set out in 
Section 5 of the Bat Activity Survey at Building 1 (Gaddum House) Ref: 2022-117c 
dated September 2023 by ERAP; 

(v) Details of children's play space provision; 

(vi) Details of boundary treatments, which shall ensure adequate visibility for child 
pedestrians where adjacent to the adopted highway; 

(vii) Details of the proposed street furniture including seating, bins and lighting; and 

(viii) Details of any external steps and handrails. 

b. The above details shall then be submitted to and approved in writing by the City 
Council as Local Planning Authority and fully implemented in accordance with the 
approved programme. 

c. Any trees or shrubs planted or retained in accordance with this condition which are 
removed, uprooted, destroyed, die or become severely damaged or become seriously 
diseased within 5 years of planting shall be replaced within the next planting season by 
trees 
or shrubs of similar size and species to those originally required to be planted. 

Reason - To ensure that a satisfactory landscaping scheme for the development is 
carried out that respects the character and visual amenities of the area, in accordance 



with policies SP1, DM1, EN1, EN9 and EN15 of the Core Strategy and Section 15 of the 
NPPF. 

23) Prior to the first occupation of Phase 1 of the development, a detailed landscape 
management plan for that phase shall be submitted to and approved in writing by the 
City Council as local planning authority. This shall include details of how the public 
realm and hard and soft landscaping areas will be maintained including maintenance 
schedules and repairs. The management plan shall then be implemented as part of the 
development of Phase 1 and remain in place for as long as that phase of the 
development remains in use. 

Reason - To ensure that the satisfactory landscaping scheme for the development is 
maintained in the interest of the character and visual amenities of the area, in 
accordance with policies SP1, EN9 and DM1 of the Core Strategy. 

24) a. Prior to the commencement of development within Phase 1, final details of the 
measures required for wind mitigation relating to that phase shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

b. The approved details shall then be fully implemented prior to first occupation of that 
phase of the development. 

Reason - To ensure that the environs in and around the site are suitable for their 
intended uses, in the interests of amenity and safety, pursuant to policy DM1 of the 
Core Strategy. 

25) Prior to the commencement of development within Phase 1, details of surface water 
drainage works in accordance with Non-Statutory Technical Standards for Sustainable 
Drainage Systems (March 2015), or any subsequent replacement national standards, 
shall be submitted to and approved in writing by the City Council as local planning 
authority. The details shall include the following information: 

a) A finalised drainage layout showing all components, outfalls, levels (including 
proposed ground and finished floor levels in AOD) and connectivity. 

b) Details of Finished Floor Levels (FFLs) set in accordance with Standing Advice, a 
minimum of 300mm above the estimated flood level for the 1% AEP + Climate Change 
allowance event. Where FFLs cannot be raised, property flood resilience (PFR) 
measures can be proposed. PFR measures must protect to a minimum of 600mm 
above the estimated flood level. 

c) Progression through the drainage hierarchy must be evidence based and supported 
by site investigation including assessments of ground conditions and infiltration testing 
in accordance with BRE365. Proposals of attenuation should achieve half drain time 
within 24 hours. 

d) Where surface water is connected to the public sewer, agreement in principle from 
United Utilities is required that there is adequate spare capacity in the existing system 
taking future development requirements into account. An email of acceptance of 
proposed flows and/or new connection will suffice. 

e) Maximised integration of green SuDS components (utilising infiltration or attenuation) 
if practicable. 



f) Details of surface water attenuation to align with the Manchester, Trafford and 
Salford Strategic Flood Risk Assessment. For brownfield sites a minimum of 50% 
betterment is required for reduction in runoff rate compared to the existing rates with the 
aim of reducing to the Greenfield runoff rates. 

g) An existing and proposed impermeable areas drawing to accompany all discharge 
rate calculations. 

h) Hydraulic calculations of the proposed drainage system, including all design 
parameters. Calculations must Include Critical Storm Events for the 1 in 2, 1 in 30 and 1 
in 100 + 45% Climate Change. Results must demonstrate no surcharge for the 1 in 2, 
no flooding in the 1 in 30 and no flooding of buildings for the 1 in 100 + 45% Climate 
Change. 

i) A blockage risk assessment must be undertaken as part of the drainage strategy to 
support proposed flows less than 5 I/s. 

j) An assessment of surface water pollution risk in-line with CIRIA C753 and, where 
required, evidence of pollution control measures (preferably through SuDS) to treat 
surface water prior to discharge. 

k) A plan indicating surface water overland flow routes for extreme events to ensure 
flows are diverted away from existing and proposed buildings (including basements). 

I) Construction details of flow control and SuDS elements. 

m) A plan indicating easements. SuDS features (including attenuation tanks) should be 
appropriately positioned, including a 2.5m easement from the attenuation tanks to the 
existing highway and a 5m easement from any dwellings, guaranteeing accessibility for 
future maintenance and contingency for asset failure. This practice is in accordance 
with SuDS Manual (C753). Where minimum easements cannot be met, evidence is 
required from the structural engineer that the building foundations are appropriately 
designed to protect the building and tank. Details of the provision of suitable access for 
future maintenance are also required. 

n) CCTV survey and routing plan of existing drainage system to understand condition, 
capacity, connectivity. 

o) Mitigation measures to manage the risk of sewer surcharge where applicable; 

p) Where an application is part of a larger site which already has planning permission it 
is essential that the new proposal does not compromise the drainage scheme already 
approved. 

The approved details for Phase 1 shall be implemented in full before first occupation of 
Phase 1. 

Reason - To promote sustainable development, secure proper drainage and to manage 
the risk of flooding and pollution, pursuant to national policies within the NPPF and local 
policies EN8 and EN14 of the Core Strategy. 

26) No development within Phase 1 shall be occupied until details of the 
implementation, maintenance and management of the sustainable drainage scheme 
have been submitted to and approved in writing by the City Council as local planning 



authority. The approved details shall be implemented before first occupation of Phase 1 
and thereafter managed and maintained in accordance with the approved details. Those 
details shall include: 

a. A verification report providing photographic evidence of constructed flow control and 
SuDS components as per approved design drawings; 

b. As-built construction drawings or confirmation that they align with the original design 
construction drawings; 

c. Management and maintenance plan for the lifetime of the development which shall 
include the arrangements for adoption by any public body or statutory undertaker, or 
any other arrangements to secure the operation of the sustainable drainage scheme 
throughout its lifetime. 

Reason - To manage flooding and pollution and to ensure that a managing body is in 
place for the sustainable drainage system and there is funding and maintenance 
mechanism for the lifetime of the development pursuant to national policies within the 
NPPF and NPPG and Core Strategy policies EN8 and EN14. 

27) No construction within Phase 1 of the development shall commence on site until a 
Radar Mitigation Scheme (RMS)(1), (including a timetable for its implementation during 
construction), that has been agreed with the Operator(2), has been submitted to and 
approved in writing by the City Council as local planning authority. 

(1)'Radar Mitigation Scheme' means a detailed scheme agreed with the Operator which 
sets out the measures to be taken to avoid at all times the impact of the development on 
the M10 Primary and Secondary Surveillance radar and air traffic management 
operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aircraft safety and the operations of NATS En-route PLC, 
pursuant to Policy DM2 of the Core Strategy for the City of Manchester. 

28) No development in Phase 1 shall be carried out above 30 metres above ground 
level unless and until the Radar Mitigation Scheme (RMS)(1) approved by the 
Operator(2) has been fully implemented and the development shall thereafter be 
operated fully in accordance with the approved details. 

(1)'Radar Mitigation Scheme' or 'Scheme' means a detailed scheme agreed with the 
Operator which sets out the measures to be taken to avoid at all times the impact of the 
development on the M10 Primary and Secondary Surveillance radar and air traffic 
management operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 



Reason - In the interests of aviation safety, pursuant to policy DM2 of the Core Strategy 
for the City of Manchester. 

29) No development shall take place within Phase 1 unless and until an updated 
aeronautical assessment including an Instrument Flight Procedure Surfaces (IFP) 
assessment has been undertaken to analyse the impact upon operations for 
Manchester Airport and aircraft operating around Manchester Airport. The assessment 
shall be submitted to and approved in writing by the City Council as Local Planning 
Authority before the development of Phase 1 commences. 

Reason - In the interests of flight safety to ensure the development does not endanger 
the safe and efficient movement of aircraft or the operation of Manchester Airport 
through infringement of IFP, pursuant to Policy DM2 of the Core Strategy for the City of 
Manchester. 

30) Prior to the commencement of development within Phase 1, studies with regard to 
television reception in the area containing the site shall be submitted to and approved in 
writing by the City Council as local planning authority. The studies shall: 

a) Measure the existing television signal reception within the potential impact areas 
identified in the Television Desk-Based Report by Pager Power dated March 2023 
before development commences. The work shall be undertaken either by an aerial 
installer registered with the Confederation of Aerial Industries or by a body approved by 
the Office of Communications, and shall include an assessment of the survey results 
obtained. 

b) Assess the impact of Phase 1 of the development on television signal reception 
within the potential impact area identified in paragraph (a) of this condition above within 
one month of the practical completion of the development or before the development is 
first occupied, whichever is the sooner, and at any other time during the construction of 
the development if requested in writing by the City Council as Local Planning Authority 
in response to identified television signal reception problems within the potential impact 
area. The study shall identify such measures necessary to maintain at least the pre-
existing level and quality of signal reception identified in the survey carried out in 
paragraph (a) of this condition above. The measures identified must be carried out 
either before Phase 1 is first occupied or within one month of the study being submitted 
to the City Council as local planning authority, whichever is the earlier. 

Reason - To provide an indication of the area of television signal reception likely to be 
affected by the development to provide a basis on which to assess the extent to which 
the development during construction and once built, will affect television reception and 
to ensure that the development at least maintains the existing level and quality of 
television signal reception, pursuant to Policy DM1 of the Core Strategy for the City of 
Manchester and Section 10 of the National Planning Policy Framework. 

31) Prior to the commencement of above ground works within Phase 1 of the 
development a detailed strategy for the provision of accessible and adaptable dwellings 
(in line with M4(2)) shall be submitted to and approved in writing by the City Council as 
local planning authority. The approved details shall be implemented as part of the 
development and retained thereafter. 



Reason - To ensure and appropriate level of accessible new homes within the 
development pursuant to policy DM1 of the Manchester Core Strategy (2012) and 
Places for Everyone Policy JP-H3. 

32) a) The non-residential premises hereby approved within Phase 1 shall be 
acoustically insulated and treated to limit the break out of noise in accordance with a 
noise study of the premises and a scheme of acoustic treatment that has been 
submitted to and approved in writing by the City Council as local planning authority. The 
scheme shall be implemented in full before the use commences. 

Where entertainment noise is proposed the LAeq (entertainment noise) shall be 
controlled to 5dB below the LA90 (without entertainment noise) in each octave band at 
the facade of the nearest noise sensitive location, and internal noise levels at 
structurally adjoined residential properties in the 63HZ and 125Hz octave frequency 
bands shall be controlled so as not to exceed (in habitable rooms) 47dB and 41dB 
(Leq,5min), respectively. 

b) Prior to the first use/occupation of the non-residential premises within Phase 1 of the 
development, a CompletionNerification Report shall be submitted to and approved in 
writing by the Local Planning Authority to validate that the work undertaken conforms to 
the recommendations and requirements of the approved acoustic consultant's report. 

c) In the event of any non-conformity with the approved acoustic consultant's report, 
then any further measures that are required to achieve the required noise criteria shall 
be carried out. Any required measures and validation shall continue until conformity has 
been achieved and agreed in writing by the Local Planning Authority, prior to first 
use/occupation of the non-residential premises within Phase 1 of the development. 

Reason - To safeguard the amenities of the occupiers of the building and occupiers of 
nearby properties, pursuant to policies SP1 and DM1 of the Core Strategy and saved 
policy DC26 of the Unitary Development Plan for the City of Manchester. 

33) a. Prior to the commencement of development within Phase 1, a scheme for 
acoustically insulating the proposed residential accommodation against external and 
internal noise sources, together with details of the performance of any glazing, shall be 
submitted to and approved in writing by the Local Planning Authority. 

The noise insulation and ventilation scheme shall take the potential for overheating into 
account. Noise survey data shall include measurements taken during a rush-hour period 
and night time to determine the appropriate sound insulation measures necessary. The 
following noise criteria shall be achieved when providing adequate ventilation as defined 
by Approved Document F of the Building Regulations (whole dwelling ventilation): 

Bedrooms (night time - 23.00 - 07.00) 30 dB LAeq (individual noise events 
shall not exceed 45 dB LAmax,F by more than 15 times) 

Living Rooms (daytime - 07.00 - 23.00) 35 dB LAeq 

Gardens and terraces (daytime) 55 dB LAeq 

The development shall then be carried out in accordance with the approved noise 
insulation and ventilation scheme. 



b) Prior to the first use/occupation of the development within Phase 1, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority to validate that the work undertaken conforms to the 
recommendations and requirements of the approved noise insulation and ventilation 
scheme. 

c) In the event of any non-conformity with the approved noise insulation and ventilation 
scheme, then any further measures that are required to achieve the required noise 
criteria shall be carried out. Any required measures and validation shall continue until 
conformity has been achieved and agreed in writing by the Local Planning Authority, 
prior to first use/occupation of Phase 1 of the development. 

Reason - To secure a reduction in noise from external sources and in order to protect 
future residents from noise disturbance pursuant to policies SP1, H1 and DM1 of the 
Core Strategy and saved policy DC26 of the Unitary Development Plan for the City of 
Manchester. 

34) a) Prior to any above ground works within Phase 1 (excluding demolition and site 
clearance), either a scheme that demonstrates that any plant equipment will achieve a 
rating level of 5dB (LAeq) below the typical background (LA90) level in each octave 
band at the nearest noise sensitive location, or a scheme showing a method to 
acoustically treat/insulate any plant equipment so as to achieve a rating level of 5dB 
(LAeq) below the typical background (LA90) level in each octave band at the nearest 
noise sensitive location, shall be submitted to and approved in writing by the Local 
Planning Authority. The development shall then be carried out in accordance with the 
approved details. 

b) Prior to first occupation of Phase 1, a verification report, which will include post-
completion testing, shall be submitted to and approved in writing by the Local Planning 
Authority to validate that the plant equipment achieves a rating level of 5dB (LAeq) 
below the typical background (LA90) level in each octave band at the nearest noise 
sensitive location. 

c) In the event of non-conformity with a rating level of 5dB (LAeq) below the typical 
background (LA90) level in each octave band, then any measures/changes required to 
achieve conformity shall be carried out. Any required measures/changes and 
verification shall continue until conformity has been achieved and agreed in writing by 
the Local Planning Authority, before the uses within Phase 1 can commence. 

Reason - To minimise the impact of the development and to prevent a general increase 
in pre-existing background noise levels around the site, pursuant to policies SP1 and 
DM1 of the Core Strategy ano saved policy DC26 of the UDP. 

35) The testing of the emergency plant hereby approved within Phase 1 of the 
development shall be restricted to the following hours and to total no more than 6 hours 
a year: 

Monday to Friday 09:00 to 18:00 
Saturday, Sunday and Bank Holiday - No testing to be undertaken. 

Testing shall be undertaken no more than once every two months for no more than 30 
minutes at a time. 



Reason - In the interests of residential amenity pursuant to policies SP1 and DM1 of the 
Core Strategy. 

36) Prior to the first use of external areas within Phase 1, a schedule of days and hours 
of operation shall submitted to and approved in writing by the City Council as Local 
Planning Authority. The approved details shall be implemented as part of the 
development. 

No amplified sound or any music shall be produced or played in any part of the site 
outside the building. 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

37) No external areas within Phase 1 of the development hereby approved shall be 
used in association with any of the commercial uses, other than in accordance with an 
Operating Schedule to be submitted to and approved in writing by the City Council as 
Local Planning Authority. The Operating Schedule shall contain the following details: 

a. A scaled layout plan showing the proposed seating area, including layout of 
furniture and demarcation of the area; 

b. Full details of the measures proposed to ensure that the proposed seating area is 
fully accessible by disabled people; 

c. Details of the proposed furniture, including any barriers; 

d. A detailed management strategy that includes information on how the proposed 
external seating area would be managed in terms of potential noise disturbance, 
additional movement and activity, litter and storage of furniture at night; 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

38) a) Prior to commencement of Phase 1 of the development hereby approved, an air 
quality impact and exposure assessment together with any mitigation measures to 
safeguard local air quality shall be submitted to and approved in writing by the City 
Council as local planning authority. 

b) Prior to occupation of Phase 1 of the development, the mitigation measures approved 
in part a) of this condition shall be fully implemented and verified as such in writing by 
the City Council as Local Planning Authority and shall remain in situ whilst Phase 1 of 
the development is in operation. 

Reason - To secure a reduction in air pollution from traffic or other sources and to 
protect existing and future residents from air pollution, pursuant to Core Strategy 
Policies EN16 and DM1. 

39) a) Prior to the commencement of any above ground works within Phase 1 of the 
development, details of the storage and disposal of refuse for the residential uses 
within Phase 1 shall be submitted to and approved in writing by the City Council as local 
planning authority. 



b) The details approved in part a) of this condition above shall be implemented in full as 
part of Phase 1 of the development and shall remain in situ whilst the use or 
development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

40) a) Before use of each commercial unit within Phase 1 of the development 
commences, a scheme for the storage and disposal of refuse for that unit shall be 
submitted to and approved in writing by the City Council as local planning authority. 

b) The details approved in part a) of this condition above shall be implemented in full as 
part of the Phase 1 development and shall remain in situ whilst the use or development 
is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

41) During the operational phase of Phase 1 of the development, no loading or 
unloading shall be carried out on the site outside the hours of: 

07:30 to 20:00, Monday to Saturday, 
10:00 to 18:00, Sunday/Bank Holiday. 

Reason - In order to protect the amenity of local residents and in accordance with 
policies SP1 and DM1 of the Core Strategy. 

42) The commercial units within Phase 1 of the development hereby approved shall not 
be occupied unless and until the opening hours of the proposed use(s) have been 
agreed in writing by the City Council as local planning authority. That use(s) thereafter 
shall not operate outside the approved opening hours. 

Reason - In the interests of residential amenity in accordance with saved policy DC 26 
of the Unitary Development Plan for the City of Manchester and policies SP1 and DM1 
of the Core Strategy. 

43) Prior to first use of any commercial uses hereby approved within Phase 1 of the 
development that involve the preparation of hot food a scheme for the extraction of any 
fumes, vapours and odours from the premises shall be submitted to and approved in 
writing by the Local Planning Authority. The approved scheme shall be implemented 
before the use commences and shall remain operational thereafter. 

Reason - In order to ensure the efficient dispersal of cooking odours from the premises 
in the interests of the amenity of neighbouring occupiers and to ensure that any 
ventilation flues/ducting can be accommodated without detriment to the character and 
appearance of the host building and the surrounding area in accordance with policies 
SP1 and DM1 of the Core Strategy and the National Planning Policy Framework. 

44) a. External lighting within Phase 1 of the development hereby approved shall be 
designed and installed so as to control glare and overspill onto nearby residential 
properties in accordance with a scheme to be submitted to and approved in writing by 
the City Council as Local Planning Authority prior to installation of the lighting. 



b. Prior to occupation of Phase 1 of the development hereby apprbved a verification 
report to validate that the work undertaken throughout Phase 1 of the development 
conforms to the recommendations and requirements in the scheme approved in part a) 
of this condition shall be submitted to and approved in writing by the City Council as 
local planning authority. The report shall include post completion testing to confirm that 
acceptable criteria have been met. Any instances of non-conformity with the 
recommendations in the report shall be detailed along with any measures required to 
ensure compliance with the criteria and proposed timescales for implementation. The 
measures to ensure compliance shall be carried out in accordance with the approved 
timescales. 

Reason - In order to minimise the impact of the illumination of the lights on the 
occupiers of nearby residential accommodation, pursuant to policies SP1 and DM1 of 
the Core Strategy. 

45) Development within Phase 1 hereby approved shall be carried out in accordance 
with the recommendations of the Crime Impact Statement Version B: 03/04/23 
Reference: 2023/0042/CIS/02 by Greater Manchester Police, as relevant to Phase 1. 
No building within Phase 1 shall be occupied or used until the City Council as Local 
Planning Authority has acknowledged in writing that it has received written confirmation 
of a Secured by Design accreditation relating to that phase. 

Reason - To reduce the risk of crime pursuant to Policy DM1 of the Adopted Core 
Strategy for the City of Manchester. 

46) No part of Phase 1 of the development shall be occupied unless and until space and 
facilities for bicycle parking have been provided in accordance with the approved 
details. The approved spaces and facilities shall then be retained and permanently 
reserved for bicycle parking. 

Reason - To ensure that adequate provision is made for bicycle parking so that persons 
occupying or visiting the development have a range of options in relation to transport 
mode, pursuant to policy T1 of the City of Manchester Core Strategy. 

47) No part of Phase 1 of the development shall be occupied unless and until car 
parking spaces suitable for use by disabled persons have been provided in accordance 
with the approved drawings and documents. These parking spaces shall be retained 
and permanently reserved for use by disabled persons. 

Reason - To ensure that adequate provision is made for parking for disabled persons, 
pursuant to policies CC10 and DM1 of the City of Manchester Core Strategy. 

48) a) Before first occupation of Phase 1 of the development hereby approved, a Travel 
Plan, including details of how the plan will be funded, implemented and monitored for 
effectiveness, shall be submitted to and approved in writing by the City Council as local 
planning authority. The strategy shall outline procedures and policies that the applicant 
and occupants of the site will adopt to secure the objectives of the overall site's 
Framework Travel Plan. Additionally, the strategy shall outline the monitoring 
procedures and review mechanisms that are to be put in place to ensure that the 
strategy and its implementation remain effective. 

b) Within six months of the first occupation of Phase 1 of the development hereby 
approved, the results of the monitoring and review processes shall be submitted in 
writing to the Local Planning Authority and any measures that are identified that can 



improve the effectiveness of the Framework Travel Plan shall be adopted and 
implemented. 

The Travel Plan approved above shall be fully implemented, prior to first occupation of 
the development, and shall be kept in operation at all times thereafter. 

Reason - In accordance with the provisions contained within planning policy guidance 
and in order to promote a choice of means of transport, pursuant to policies T2 and 
EN16 of the Core Strategy. 

49) Prior to the first occupation of the residential dwelling within Phase 1 of the 
development hereby approved, an electric vehicle car parking strategy for the provision 
of electric car charging to the car parking spaces to be provided for Phase 1 of the 
development shall be submitted for approval in writing by the City Council, as Local 
Planning Authority for that phase. The strategy shall include the following details: 

(a) Layout and location of electric vehicle charging points; 

(b) Provision for 20% of the spaces to be fitted with a 7kw fast charging point; 

(c) Provision that the remaining car parking spaces would be fitted with appropriate 
infrastructure to be adapted at a future date should demand be shown as part of the 
travel plan review required by this permission. Any additional charging points identified 
as part of that review shall be implemented within two months of approval of the annual 
review. 

The electric vehicle car parking strategy shall be implemented prior to the first 
occupation of Phase 1 and retained and maintained in situ for as long as the 
development remains in use. 

Reason - In the interest of minimise the impact on local air quality conditions pursuant to 
policy EN16 of the Manchester Core Strategy (2012). 

50) Prior to the commencement of any above ground works within Phase 1 of the 
development hereby approved, the following relating to that Phase shall be submitted to 
and approved in writing by the City Council as Local Planning Authority: 

a) A Stage 1 and 2 Road Safety Audit (RSA); 

b) A scheme of highway works based on the above RSA, which shall include the 
following: 

i) Proposed extension of Melbourne Street and reconfiguration of Owen Street including 
any Traffic Regulation Orders; 
ii) Proposed loading bay 
iii) Proposed street tree planting; 
iv) Details of the materials, including natural stone or other high quality materials to be 
used for the reinstatement of the pavements adjacent to the site and for the areas 
between the pavement and the line of the proposed buildings; 
v) Reinstatement of redundant access points as continuous footway 
vi) Provision of tactile paving and dropped kerbs at junctions serving the site; 
vii) Physical delineation of the extent of the'adopted highway within the site (for 
example, through the use of brass studs within the ground). 



c) The highway works approved under part b) of this condition above shall be 
implemented in full in accordance with the approved details prior to any part of Phase 1 
of the development first being occupied and shall be retained thereafter. 

d) Prior to any part of Phase 1 of the development first being occupied, a 
CompletionNerification Report, which shall include photographic evidence and highway 
approval/completion notices (where relevant) shall be submitted to and approved in 
writing by the Local Planning Authority. 

e) In the event of non-conformity, where the highway works have not been carried out 
and/or have not been carried out to relevant standards, then any measures/changes 
required to achieve conformity shall be carried out. Any required measures/changes 
and verification shall continue until conformity has been achieved and agreed in writing 
by the Local Planning Authority, before first occupation of Phase 1 of the development. 

Reason -To ensure provision of an adequate pedestrian and vehicular environment in 
the vicinity of the application site in the interests of pedestrian and highway safety 
pursuant to policies SP1 and DM1 of the Manchester Core Strategy (2012). 

51) Prior to the first occupation of the residential dwellings within Phase 1 of the 
development hereby approved, a management strategy for the delivery of food, parcels 
and other goods to the residential accommodation shall be submitted to and agreed in 
writing by the City Council as local planning authority. The strategy shall include full 
details of any highway works (including any traffic regulation orders or other traffic 
measures) required. The approved strategy shall be implemented in full prior to first 
occupation of the residential dwellings within Phase 1. 

Reason - In the interests of public and highway safety and the protection of residential 
amenity, pursuant to Policy DM1 of the Core Strategy for the City of Manchester. 

52) The Visible Light Reflectance (VLR) for glazing on the Great Jackson Street 
elevation of the Phase 1 podium (Plot E2) shall not exceed 16 per cent. 

Reason - In the interests of highway safety, pursuant to policy DM1 of the Core 
Strategy. 

53) a) Phase 1 of the development hereby approved shall be carried out in accordance 
with the Environmental Standards Statement by Element Sustainability dated May 2024 
and the Element Sustainability Technical Note - Energy & Low Carbon Proforma dated 
22.08.2025. 

b) A post construction review certificate/statement shall be submitted for approval in 
writing by the City Council, as Local Planning Authority, within 3 months of first 
occupation of Phase 1 of the development hereby approved. 

Reason - In order to minimise the environmental impact of the development pursuant to 
policies SP1, EN4, EN6, and DM1 of the Core Strategy, Places for Everyone policies 
JP-S2 (Carbon and Energy) and JP-S3 (Heat and Energy Networks), the principles 
contained within The Guide to Development in Manchester SPD (2007) and the 
National Planning Policy Framework. 

54) No externally mounted telecommunications equipment shall be mounted on any part 
of the development within Phase 1 of the development hereby approved, including the 
roofs. 



Reason - In the interest of visual amenity pursuant to policy DM1 of the Core Strategy. 

55) a) Prior to the commencement of development within Phase 2, a report (the 
Preliminary Risk Assessment) to identify and evaluate all potential sources and impacts 
of any ground contamination, groundwater contamination and/or ground gas relevant to 
Phase 2 shall be submitted to and approved in writing by the Local Planning Authority. 
The Preliminary Risk Assessment shall conform to the current guidance document 
(Planning Guidance in Relation to Ground Contamination). 

In the event of the Preliminary Risk Assessment identifying risks, which in the written 
opinion of the Local Planning Authority require further investigation, development within 
Phase 2 shall not commence until a scheme for the investigation and the identification 
of remediation measures (the Site Investigation Proposal) has been submitted to and 
approved in writing by the Local Planning Authority. 

The measures for investigating the site identified in the Site Investigation Proposal shall 
be carried out before development within Phase 2 commences and a report prepared 
outlining what measures, if any, are required to remediate the land (the Site 
Investigation Report and/or Remediation Strategy) which shall be submitted to and 
approved in writing by the Local Planning Authority. The development within Phase 2 
shall then be carried out in accordance with the approved Site Investigation Report 
and/or Remediation Strategy. 

b) Prior to the first use/occupation of the development within Phase 2, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority, to validate that the development conforms with the approved 
Site Investigation Report and/or Remediation Strategy. 

c) In the event of any non-conformity with the approved Site Investigation Report and/or 
Remediation Strategy, then any further measures that are required to remediate the 
land shall be carried out. Any required measures/remediation and validation shall 
continue until conformity has been achieved and agreed in writing by the Local Planning 
Authority, prior to first use/occupation of the development within Phase 2. 

Reason - To ensure that the presence of or the potential for any contaminated land 
and/or groundwater is detected and appropriate remedial action is taken in the interests 
of public safety, pursuant to policies DM1 and EN18 of the Core Strategy. 

56) Within Phase 2 of the development hereby approved, no infiltration of surface water 
drainage into the ground where adverse concentrations of contamination are known or 
suspected to be present is permitted other than with the express written consent of the 
City Council, as Local Planning Authority, which may be given for those parts of the site 
where it has been demonstrated that there is no resultant unacceptable risk to 
controlled waters. The development hereby approved shall be carried out in accordance 
with the approved details. 

Reason - To ensure that the development does not contribute to and is not put at 
unacceptable risk from or adversely affected by unacceptable levels of water pollution in 
line policies EN17 and DM1 of the Manchester Core Strategy (2012). 

57) No development works shall take place within Phase 2 of the development hereby 
approved until the applicant or their agents or their successors in title has secured the 
implementation of a programme of archaeological works in accordance with a Written 



Scheme of Investigation (WSI) which has been submitted to and approved in writing by 
the local planning authority. The WSI shall cover the following: 

a. A phased programme and methodology of investigation and recording that includes: 
- archaeological evaluation trenching; 
- pending the results of the above, a targeted open-area excavation. 

b. A programme for post-investigation assessment to include production of a final report 
on the results of the investigations and their significance. 

c. Deposition of the final report with the Greater Manchester Historic Environment 
Record. 

d. Dissemination of the results of the archaeological investigations commensurate with 
their significance. 

e. Provision for archive deposition of the report and records of the site investigation. 

Reason - To investigate the archaeological interest of the site and record and preserve 
any remains of archaeological interest, pursuant to saved policy DC20.1 of the Unitary 
Development Plan for the City of Manchester, policy EN3 of the Core Strategy and 
guidance in Section 16 of the National Planning Policy Framework. 

58) a) Prior to the commencement of development within Phase 2, details of a Local 
Labour Proposal in order to demonstrate a commitment to recruit local labour for the 
construction elements of the development shall be submitted for approval in writing by 
the Local Planning Authority. The approved document shall be implemented as part of 
the construction of Phase 2 of the development. 

In this condition a Local Labour Proposal means a document which includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal; and 
iii) measures to monitor and review the effectiveness of the Local Labour Proposal in 
achieving the objective of recruiting and supporting local labour objectives. 

(b) Within one month prior to construction work within Phase 2 being completed, a 
detailed report which takes into account the information and outcomes about local 
labour recruitment pursuant to items (i) and (ii) above shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

Reason - To safeguard local employment opportunities, pursuant to pursuant to policies 
EC1 of the Core Strategy for Manchester. 

59) (a) Three months prior to the first occupation of Phase 2 of the development, a 
Local Labour Proposal Framework that outlines the approach to local recruitment for the 
end use(s), shall be submitted for approval in writing by the City Council, as Local 
Planning Authority. The approved document shall be implemented as part of the 
occupation of the development. 

In this condition a Local Labour Proposal Framework means a document which 
includes: 

i) the measures proposed to recruit local people including apprenticeships; 



ii) mechanisms for the implementation and delivery of the Local Labour Proposal 
Framework; 
iii) measures to monitor and review the effectiveness of the Local labour Proposal 
Framework in achieving the objective of recruiting and supporting local labour objectives 

(b). Within 6 months of the first occupation of Phase 2 of the development, a Local 
Labour Proposal which takes into account the information and outcomes about local 
labour recruitment pursuant to items (i) and (ii) above shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. Any Local Labour 
Proposal approved by the City Council as Local Planning Authority shall be 
implemented in full at all times whilst the end use(s) are in operation. 

Reason - The applicant has demonstrated a commitment to recruiting local labour 
pursuant to policies SP1, EC1 and DM1 of the Manchester Core Strategy (2012). 

60) Prior to the commencement of development within Phase 2, a detailed construction 
management plan for that phase outlining working practices during development shall 
be submitted to and approved in writing by the City Council as Local Planning Authority 
which for the avoidance of doubt shall include: 

*Display of an emergency contact number; 

*DetailS of Wheel Washing; 

*Dust suppression measures; 

*Compound locations where relevant; 

*Location, removal and recycling of waste; 

*Types and frequency of vehicular demands; 

*Routing strategy and swept path analysis; 

*Parking of construction vehicles and staff; and 

*Sheeting over of construction vehicles; 

The development of Phase 1 shall be carried out in accordance with the approved 
construction management plan. 

Manchester City Council encourages all contractors to be 'considerate contractors' 
when working in the city by being aware of the needs of neighbours and the 
environment. Membership of the Considerate Constructors Scheme is highly 
recommended. 

Reason - To safeguard the amenities of nearby residents and highway safety, pursuant 
to policies SP1, CC5 and DM1 of the Manchester Core Strategy. 

61) Prior to the commencement of development within Phase 2, the following shall be 
submitted for approval in writing by the City Council, as Local Planning Authority: 

i. samples and specifications of all materials to be used on all external elevations 
including sample panel (see limb ii and iii); 



ii. drawings to illustrate details of full sized sample panels that will be produced; and 
iii. production and approval of full sized sample panels and for a strategy for quality 
control management. 

The panels to be produced shall include jointing and fixing details between all 
component materials and any component panels, details of any external ventilation 
requirements, details of the drips to be used to prevent staining and details of the 
glazing and frames. 

The development of that phase shall be carried out in accordance with the approved 
details. 

Reason - To ensure that the appearance of the development is acceptable to the City 
Council as Local Planning Authority in the interests of the visual amenity of the area 
within which the site is located, as specified in policies SP1 and DM1 of the Core 
Strategy. 

62) a. Prior to above ground works of the development within Phase 2, a programme 
for the submission of final details of the public and private realm works relating to that 
phase shall be submitted to and approved in writing by the City Council as Local 
Planning Authority. The programme shall include submission and implementation 
timeframes for the following details: 

(i) Details of the proposed hard landscape materials; 

(ii) Details of the materials, including natural stone or other high quality materials to 
be used for the reinstatement of the pavements and for the areas between the 
pavement and the line of the proposed building; 

(iii) Details of the proposed soft landscape including proposed size, species and 
planting specification including tree pits and design; 

(iv) Details of measures to create potential opportunities to enhance and create new 
biodiversity within the development to include bat boxes and bricks, bird boxes and 
appropriate planting, including the biodiversity enhancement measures set out in 
Section 5 of the Bat Activity Survey at Building 1 (Gaddum House) Ref: 2022-117c 
dated September 2023 by ERAP; 

(v) Details of children's play space provision; 

(vi) Details of boundary treatments, which shall ensure adequate visibility for child 
pedestrians where adjacent to the adopted highway; 

(vii) Details of the proposed street furniture including seating, bins and lighting; and 

(viii) Details of any external steps and handrails. 

b. The above details shall then be submitted to and approved in writing by the City 
Council as Local Planning Authority and fully implemented in accordance with the 
approved programme. 

c. Any trees or shrubs planted or retained in accordance with this condition which are 
removed, uprooted, destroyed, die or become severely damaged or become seriously 



diseased within 5 years of planting shall be replaced within the next planting season by 
trees 
or shrubs of similar size and species to those originally required to be planted. 

Reason - To ensure that a satisfactory landscaping scheme for the development is 
carried out that respects the character and visual amenities of the area, in accordance 
with policies SP1, DM1, EN1, EN9 and EN15 of the Core Strategy and Section 15 of the 
NPPF. 

63) Prior to the first occupation of Phase 2 of the development, a detailed landscape 
management plan for that phase shall be submitted to and approved in writing by the 
City Council as local planning authority. This shall include details of how the public 
realm and hard and soft landscaping areas will be maintained including maintenance 
schedules and repairs. The management plan shall then be implemented as part of the 
development of Phase 2 and remain in place for as long as that phase of the 
development remains in use. 

Reason - To ensure that the satisfactory landscaping scheme for the development is 
maintained in the interest of the character and visual amenities of the area, in 
accordance with policies SP1, EN9 and DM1 of the Core Strategy. 

64) a. Prior to the commencement of development within Phase 2, final details of the 
measures required for wind mitigation relating to that phase shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

b. The approved details shall then be fully implemented prior to first occupation of that 
phase of the development. 

Reason - To ensure that the environs in and around the site are suitable for their 
intended uses, in the interests of amenity and safety, pursuant to policy DM1 of the 
Core Strategy. 

65) Prior to the commencement of development within Phase 2, details of surface water 
drainage works in accordance with Non-Statutory Technical Standards for Sustainable 
Drainage Systems (March 2015), or any subsequent replacement national standards, 
shall be submitted to and approved in writing by the City Council as local planning 
authority. The details shall include the following information: 

a) A finalised drainage layout showing all components, outfalls, levels (including 
proposed ground and finished floor levels in AOD) and connectivity. 

b) Details of Finished Floor Levels (FFLs) set in accordance with Standing Advice, a 
minimum of 300mm above the estimated flood level for the 1% AEP + Climate Change 
allowance event. Where FFLs cannot be raised, property flood resilience (PFR) 
measures can be proposed. PFR measures must protect to a minimum of 600mm 
above the estimated flood level. 

c) Progression through the drainage hierarchy must be evidence based and supported 
by site investigation including assessments of ground conditions and infiltration testing 
in accordance with BRE365. Proposals of attenuation should achieve half drain time 
within 24 hours. 

d) Where surface water is connected to the public sewer, agreement in principle from 
United Utilities is required that there is adequate spare capacity in the existing system 



taking future development requirements into account. An email of acceptance of 
proposed flows and/or new connection will suffice. 

e) Maximised integration of green SuDS components (utilising infiltration or attenuation) 
if practicable. 

f) Details of surface water attenuation to align with the Manchester, Trafford and 
Salford Strategic Flood Risk Assessment. For brownfield sites a minimum of 50% 
betterment is required for reduction in runoff rate compared to the existing rates with the 
aim of reducing to the Greenfield runoff rates. 

g) An existing and proposed impermeable areas drawing to accompany all discharge 
rate calculations. 

h) Hydraulic calculations of the proposed drainage system, including all design 
parameters. Calculations must Include Critical Storm Events for the 1 in 2, 1 in 30 and 1 
in 100 + 45% Climate Change. Results must demonstrate no surcharge for the 1 in 2, 
no flooding in the 1 in 30 and no flooding of buildings for the 1 in 100 + 45% Climate 
Change. 

i) A blockage risk assessment must be undertaken as part of the drainage strategy to 
support proposed flows less than 5 I/s. 

j) An assessment of surface water pollution risk in-line with CIRIA C753 and, where 
required, evidence of pollution control measures (preferably through SuDS) to treat 
surface water prior to discharge. 

k) A plan indicating surface water overland flow routes for extreme events to ensure 
flows are diverted away from existing and proposed buildings (including basements). 

I) Construction details of flow control and SuDS elements. 

m) A plan indicating easements. SuDS features (including attenuation tanks) should be 
appropriately positioned, including a 2.5m easement from the attenuation tanks to the 
existing highway and a 5m easement from any dwellings, guaranteeing accessibility for 
future maintenance and contingency for asset failure. This practice is in accordance 
with SuDS Manual (C753). Where minimum easements cannot be met, evidence is 
required from the structural engineer that the building foundations are appropriately 
designed to protect the building and tank. Details of the provision of suitable access for 
future maintenance are also required. 

n) CCTV survey and routing plan of existing drainage system to understand condition, 
capacity, connectivity. 

o) Mitigation measures to manage the risk of sewer surcharge where applicable; 

p) Where an application is part of a larger site which already has planning permission it 
is essential that the new proposal does not compromise the drainage scheme already 
approved. 

The approved details for Phase 2 shall be implemented in full before first occupation of 
Phase 2. 



Reason - To promote sustainable development, secure proper drainage and to manage 
the risk of flooding and pollution, pursuant to national policies within the NPPF and local 
policies EN8 and EN14 of the Core Strategy. 

66) No development within Phase 2 shall be occupied until details of the 
implementation, maintenance and management of the sustainable drainage scheme 
have been submitted to and approved in writing by the City Council as local planning 
authority. The approved details shall be implemented before first occupation of Phase 1 
and thereafter managed and maintained in accordance with the approved details. Those 
details shall include: 

a. A verification report providing photographic evidence of constructed flow control and 
SuDS components as per approved design drawings; 

b. As-built construction drawings or confirmation that they align with the original design 
construction drawings; 

c. Management and maintenance plan for the lifetime of the development which shall 
include the arrangements for adoption by any public body or statutory undertaker, or 
any other arrangements to secure the operation of the sustainable drainage scheme 
throughout its lifetime. 

Reason - To manage flooding and pollution and to ensure that a managing body is in 
place for the sustainable drainage system and there is funding and maintenance 
mechanism for the lifetime of the development pursuant to national policies within the 
NPPF and NPPG and Manchester Core Strategy policies EN8 and EN14. 

67) No construction within Phase 2 of the development shall commence on site until a 
Radar Mitigation Scheme (RMS)(1), (including a timetable for its implementation during 
construction), that has been agreed with the Operator(2), has been submitted to and 
approved in writing by the City Council as local planning authority. 

(1)'Radar Mitigation Scheme' means a detailed scheme agreed with the Operator which 
sets out the measures to be taken to avoid at all times the impact of the development on 
the M10 Primary and Secondary Surveillance radar and air traffic management 
operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aircraft safety and the operations of NATS En-route PLC, 
pursuant to Policy DM2 of the Core Strategy for the City of Manchester. 

68) No development in Phase 2 shall be carried out above 30 metres above ground 
level unless and until the Radar Mitigation Scheme (RMS)(1) approved by the 
Operator(2) has been fully implemented and the development shall thereafter be 
operated fully in accordance with the approved details. 

(1)'Radar Mitigation Scheme' or 'Scheme' means a detailed scheme agreed with the 
Operator which sets out the measures to be taken to avoid at all times the impact of the 
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development on the M10 Primary and Secondary Surveillance radar and air traffic 
management operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants P015 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aviation safety, pursuant to policy DM2 of the Core Strategy 
for the City of Manchester. 

69) No development shall take place within Phase 2 unless and until an updated 
aeronautical assessment including an Instrument Flight Procedure Surfaces (IFP) 
assessment has been undertaken to analyse the impact upon operations for 
Manchester Airport and aircraft operating around Manchester Airport. The assessment 
shall be submitted to and approved in writing by the City Council as local planning 
authority before the development of Phase 2 commences. 

Reason - In the interests of flight safety to ensure the development does not endanger 
the safe and efficient movement of aircraft or the operation of Manchester Airport 
through infringement of IFP, pursuant to Policy DM2 of the Core Strategy for the City of 
Manchester. 

70) Prior to the commencement of development within Phase 2, studies with regard to 
television reception in the area containing the site shall be submitted to and approved in 
writing by the City Council as local planning authority. The studies shall: 

a) Measure the existing television signal reception within the potential impact areas 
identified in the Television Desk-Based Report by Pager Power dated March 2023 
before development commences. The work shall be undertaken either by an aerial 
installer registered with the Confederation of Aerial Industries or by a body approved by 
the Office of Communications, and shall include an assessment of the survey results 
obtained. 

b) Assess the impact of Phase 2 the development on television signal reception within 
the potential impact area identified in paragraph (a) of this condition above within one 
month of the practical completion of the development or before the development is first 
occupied, whichever is the sooner, and at any other time during the construction of the 
development if requested in writing by the City Council as Local Planning Authority in 
response to identified television signal reception problems within the potential impact 
area. The study shall identify such measures necessary to maintain at least the pre-
existing level and quality of signal reception identified in the survey carried out in 
paragraph (a) of this condition above. The measures identified must be carried out 
either Phase 2 is first occupied or within one month of the study being submitted to the 
City Council as local planning authority, whichever is the earlier. 

Reason - To provide an indication of the area of television signal reception likely to be 
affected by the development to provide a basis on which to assess the extent to which 
the development during construction and once built, will affect television reception and 
to ensure that the development at least maintains the existing level and quality of 
television signal reception, pursuant to Policy DM1 of the Core Strategy for the City of 
Manchester and Section 10 of the National Planning Policy Framework. 



71) Prior to the commencement of above ground works within Phase 2 of the 
development a detailed strategy for the provision of accessible and adaptable dwellings 
(in line with M4(2)) shall be submitted to and approved in writing by the City Council as 
local planning authority. The approved details shall be implemented as part of the 
development and retained thereafter. 

Reason - To ensure and appropriate level of accessible new homes within the 
development pursuant to policy DM1 of the Manchester Core Strategy (2012) and 
Places for Everyone Policy JP-H3. 

72) a) The non-residential premises hereby approved within Phase 2 shall be 
acoustically insulated and treated to limit the break out of noise in accordance with a 
noise study of the premises and a scheme of acoustic treatment that has been 
submitted to and approved in writing by the City Council as local planning authority. The 
scheme shall be implemented in full before the use commences. 

Where entertainment noise is proposed the LAeq (entertainment noise) shall be 
controlled to 5dB below the LA90 (without entertainment noise) in each octave band at 
the facade of the nearest noise sensitive location, and internal noise levels at 
structurally adjoined residential properties in the 63HZ and 125Hz octave frequency 
bands shall be controlled so as not to exceed (in habitable rooms) 47dB and 41dB 
(Leq,5min), respectively. 

b) Prior to the first use/occupation of the non-residential premises within Phase 2 of the 
development, a CompletionNerification Report shall be submitted to and approved in 
writing by the Local Planning Authority to validate that the work undertaken conforms to 
the recommendations and requirements of the approved acoustic consultant's report. 

c) In the event of any non-conformity with the approved acoustic consultant's report, 
then any further measures that are required to achieve the required noise criteria shall 
be carried out. Any required measures and validation shall continue until conformity has 
been achieved and agreed in writing by the Local Planning Authority, prior to first 
use/occupation of the non-residential premises within Phase 2 of the development. 

Reason - To safeguard the amenities of the occupiers of the building and occupiers of 
nearby properties, pursuant to policies SP1 and DM1 of the Core Strategy and saved 
policy DC26 of the Unitary Development Plan for the City of Manchester. 

73) a. Prior to the commencement of development Phase 2 (excluding demolition and 
site clearance), a scheme for acoustically insulating the proposed residential 
accommodation against external and internal noise sources, together with details of the 
performance of any glazing, shall be submitted to and approved in writing by the Local 
Planning Authority. 

The noise insulation and ventilation scheme shall take the potential for overheating into 
account. Noise survey data shall include measurements taken during a rush-hour period 
and night time to determine the appropriate sound insulation measures necessary. The 
following noise criteria shall be achieved when providing adequate ventilation as defined 
by Approved Document F of the Building Regulations (whole dwelling ventilation): 

Bedrooms (night time - 23.00 - 07.00) 30 dB LAeq (individual noise events 
shall not exceed 45 dB LAmax,F by more than 15 times) 

Living Rooms (daytime - 07.00 - 23.00) 35 dB LAeq 



Gardens and terraces (daytime) 55 dB LAeq 

The development shall then be carried out in accordance with the approved noise 
insulation and ventilation scheme. 

b) Prior to the first use/occupation of the development within Phase 2, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority to validate that the work undertaken conforms to the 
recommendations and requirements of the approved noise insulation and ventilation 
scheme. 

c) In the event of any non-conformity with the approved noise insulation and ventilation 
scheme, then any further measures that are required to achieve the required noise 
criteria shall be carried out. Any required measures and validation shall continue until 
conformity has been achieved and agreed in writing by the Local Planning Authority, 
prior to first use/occupation of Phase 2 of the development. 

Reason - To secure a reduction in noise from external sources and in order to protect 
future residents from noise disturbance pursuant to policies SP1, H1 and DM1 of the 
Core Strategy and saved policy DC26 of the Unitary Development Plan for the City of 
Manchester. 

74) a) Prior to any above ground works within Phase 2 (excluding demolition and site 
clearance), either a scheme that demonstrates that any plant equipment will achieve a 
rating level of 5dB (LAeq) below the typical background (LA90) level in each octave 
band at the nearest noise sensitive location, or a scheme showing a method to 
acoustically treat/insulate any plant equipment so as to achieve a rating level of 5dB 
(LAeq) below the typical background (LA90) level in each octave band at the nearest 
noise sensitive location, shall be submitted to and approved in writing by the Local 
Planning Authority. The development shall then be carried out in accordance with the 
approved details. 

b) Prior to first occupation of Phase 2, a verification report, which will include post-
completion testing, shall be submitted to and approved in writing by the Local Planning 
Authority to validate that the plant equipment achieves a rating level of 5dB (LAeq) 
below the typical background (LA90) level in each octave band at the nearest noise 
sensitive location. 

c) In the event of non-conformity with a rating level of 5dB (LAeq) below the typical 
background (LA90) level in each octave band, then any measures/changes required to 
achieve conformity shall be carried out. Any required measures/changes and 
verification shall continue until conformity has been achieved and agreed in writing by 
the Local Planning Authority, before the uses within Phase 2 can commence. 

Reason - To minimise the impact of the development and to prevent a general increase 
in pre-existing background noise levels around the site, pursuant to policies SP1 and 
DM1 of the Core Strategy and saved policy DC26 of the UDP. 

75) The testing of the emergency plant hereby approved within Phase 2 of the 
development shall be restricted to the following hours and to total no more than 6 hours 
a year: 

Monday to Friday 09:00 to 18:00 



Saturday, Sunday and Bank Holiday - No testing to be undertaken. 

Testing shall be undertaken no more than once every two months for no more than 30 
minutes at a time. 

Reason - In the interests of residential amenity pursuant to policies SP1 and DM1 of the 
Core Strategy. 

76) Prior to the first use of external areas within Phase 2, a schedule of days and hours 
of operation shall submitted to and approved in writing by the City Council as local 
planning authority. The approved details shall be implemented as part of the 
development. 

No amplified sound or any music shall be produced or played in any part of the site 
outside the building. 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

77) No external areas within Phase 2 of the development hereby approved shall be 
used in association with any of the commercial uses, other than in accordance with an 
Operating Schedule to be submitted to and approved in writing by the City Council as 
Local Planning Authority. The Operating Schedule shall contain the following details: 

a. A scaled layout plan showing the proposed seating area, including layout of 
furniture and demarcation of the area; 

b. Full details of the measures proposed to ensure that the proposed seating area is 
fully accessible by disabled people; 

c. Details of the proposed furniture, including any barriers; 

d. A detailed management strategy that includes information on how the proposed 
external seating area would be managed in terms of potential noise disturbance, 
additional movement and activity, litter and storage of furniture at night; 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

78) a) Prior to commencement of Phase 2 of the development hereby approved, an air 
quality impact and exposure assessment together with any mitigation measures to 
safeguard local air quality shall be submitted to and approved in writing by the City 
Council as local planning authority. 

b) Prior to occupation of Phase 2 the development, the mitigation measures approved in 
part a) of this condition shall be fully implemented and verified as such in writing by the 
City Council as Local Planning Authority and shall remain in situ whilst Phase 1 of the 
development is in operation. 

Reason - To secure a reduction in air pollution from traffic or other sources and to 
protect existing and future residents from air pollution, pursuant to Core Strategy 
Policies EN16 and DM1. 



79) a) Prior to the commencement of any above ground works within Phase 2 of the 
development, details of the storage and disposal of refuse for the residential uses within 
Phase 2 shall be submitted to and approved in writing by the City Council as local 
planning authority. 

b) The details approved in part a) of this condition above shall be implemented in full as 
part of Phase 2 the development and shall remain in situ whilst the use or development 
is in operation. 

Reason - In the interests of amenity and public health, pursuant to policy DM1 of the 
Core Strategy for the City of Manchester. 

80) a) Before use of each commercial unit within Phase 2 of the development 
commences, a scheme for the storage and disposal of refuse for that unit shall be 
submitted to and approved in writing by the City Council as local planning authority. 

b) The details of the scheme approved in part a) above shall be implemented as part of 
the development and shall remain in situ whilst the use or development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policy DM1 of the 
Core Strategy for the City of Manchester. 

81) During the operational phase of Phase 2 of the development, no loading or 
unloading shall be carried out on the site outside the hours of: 

07:30 to 20:00, Monday to Saturday, 
10:00 to 18:00, Sunday/Bank Holiday. 

Reason - In order to protect the amenity of local residents and in accordance with 
policies SP1 and DM1 of the Core Strategy. 

82) The commercial units within Phase 2 of the development hereby approved shall not 
be occupied unless and until the opening hours of the proposed use(s) have been 
agreed in writing by the City Council as local planning authority. That use(s) thereafter 
shall not operate outside the opening hours. 

Reason - In the interests of residential amenity in accordance with saved policy DC 26 
of the Unitary Development Plan for the City of Manchester and policies SP1 and DM1 
of the Core Strategy. 

83) Prior to first use of any commercial uses hereby approved within Phase 2 of the 
development that involve the preparation of hot food a scheme for the extraction of any 
fumes, vapours and odours from the premises shall be submitted to and approved in 
writing by the Local Planning Authority. The approved scheme shall be implemented 
before the use commences and shall remain operational thereafter. 

Reason - In order to ensure the efficient dispersal of cooking odours from the premises 
in the interests of the amenity of neighbouring occupiers and to ensure that any 
ventilation flues/ducting can be accommodated without detriment to the character and 
appearance of the host building and the surrounding area in accordance with policies 
SP1 and DM1 of the Core Strategy and the National Planning Policy Framework. 

84) a. External lighting within Phase 2 of the development hereby approved shall be 
designed and installed so as to control glare and overspill onto nearby residential 



properties in accordance with a scheme to be submitted to and approved in writing by 
the City Council as Local Planning Authority prior to installation of the lighting. 

b. Prior to occupation of Phase 2 of the development hereby approved a verification 
report to validate that the work undertaken throughout Phase 2 the development 
conforms to the recommendations and requirements in the scheme approved in part (a) 
approved light consultant's report shall be submitted to and approved in writing by the 
City Council as local planning authority. The report shall include post completion testing 
to confirm that acceptable criteria have been met. Any instances of non-conformity with 
the recommendations in the report shall be detailed along with any measures required 
to ensure compliance with the criteria and proposed timescales for implementation. The 
measures to ensure compliance shall be carried out in accordance with the approved 
timescales. 

Reason - In order to minimise the impact of the illumination of the lights on the 
occupiers of nearby residential accommodation, pursuant to policies SP1 and DM1 of 
the Core Strategy. 

85) Development within Phase 2 hereby approved shall be carried out only in 
accordance with the recommendations of the Crime Impact Statement Version B: 
03/04/23 Reference: 2023/0042/CIS/02 by Greater Manchester Police, as relevant to 
Phase 2. No building within Phase 2 shall be occupied or used until the City Council as 
Local Planning Authority has acknowledged in writing that it has received written 
confirmation of a Secured by Design accreditation relating to that phase. 

Reason - To reduce the risk of crime pursuant to Policy DM1 of the Adopted Core 
Strategy for the City of Manchester. 

86) No part of Phase 2 of the development shall be occupied unless and until space and 
facilities for bicycle parking have been provided in accordance with the approved 
details. The approved spaces and facilities shall then be retained and permanently 
reserved for bicycle parking. 

Reason - To ensure that adequate provision is made for bicycle parking so that persons 
occupying or visiting the development have a range of options in relation to transport 
mode, pursuant to policy T1 of the City of Manchester Core Strategy. 

87) No part of Phase 2 of the development shall be occupied unless and until car 
parking spaces suitable for use by disabled persons have been provided in accordance 
with the approved drawings and documents. These parking spaces shall be retained 
and permanently reserved for use by disabled persons. 

Reason - To ensure that adequate provision is made for parking for disabled persons, 
pursuant to policies CC10 and DM1 of the City of Manchester Core Strategy. 

88) a) Before first occupation of Phase 2 of the development hereby approved, a Travel 
Plan, including details of how the plan will be funded, implemented and monitored for 
effectiveness, shall be submitted to and approved in writing by the City Council as local 
planning authority. The strategy shall outline procedures and policies that the applicant 
and occupants of the site will adopt to secure the objectives of the overall site's 
Framework Travel Plan. Additionally, the strategy shall outline the monitoring 
procedures and review mechanisms that are to be put in place to ensure that the 
strategy and its implementation remain effective. 



b) Within six months of the first occupation of Phase 2 of the development hereby 
approved, the results of the monitoring and review processes shall be submitted in 
writing to the Local Planning Authority and any measures that are identified that can 
improve the effectiveness of the Framework Travel Plan shall be adopted and 
implemented. 

The Travel Plan approved above shall be fully implemented, prior to first occupation of 
the development, and shall be kept in operation at all times thereafter. 

Reason - In accordance with the provisions contained within planning policy guidance 
and in order to promote a choice of means of transport, pursuant to policies T2 and 
EN16 of the Core Strategy. 

89) Prior to the first occupation of the residential dwelling within Phase 2 of the 
development hereby approved, an electric vehicle car parking strategy for the provision 
of electric car charging to the car parking spaces to be provided for Phase 2 of the 
development shall be submitted for approval in writing by the City Council, as Local 
Planning Authority for that phase. The strategy shall include the following details: 

(a) Layout and location of electric vehicle charging points; 

(b) Provision for 20% of the spaces to be fitted with a 7kw fast charging point; 

(c) Provision that the remaining car parking spaces would be fitted with appropriate 
infrastructure to be adapted at a future date should demand be shown as part of the 
travel plan review required by this permission. Any additional charging points identified 
as part of that review shall be implemented within two months of approval of the annual 
review. 

The electric vehicle car parking strategy shall be implemented prior to the first 
occupation of Phase 1 and retained and maintained in situ for as long as the 
development remains in use. 

Reason - In the interest of minimise the impact on local air quality conditions pursuant to 
policy EN16 of the Manchester Core Strategy (2012). 

90) Prior to the commencement of any above ground works within Phase 2 of the 
development hereby approved, the following relating to that Phase shall be submitted to 
and approved in writing by the City Council as Local Planning Authority: 

c) A Stage 1 and 2 Road Safety Audit (RSA); 

d) A scheme of highway works based on the above RSA, which shall include the 
following: 

i) Proposed extension of Melbourne Street and reconfiguration of Owen Street including 
any Traffic Regulation Orders; 
ii) Proposed loading bay 
iii) Proposed street tree planting; 
iv) Details of the materials, including natural stone or other high quality materials to be 
used for the reinstatement of the pavements adjacent to the site and for the areas 
between the pavement and the line of the proposed buildings; 
v) Reinstatement of redundant access points as continuous footway 
vi) Provision of tactile paving and dropped kerbs at junctions serving the site; 



vii) Physical delineation of the extent of the adopted highway within the site (for 
example, through the use of brass studs within the ground). 

c) The highway works approved under part b) of this condition above shall be 
implemented in full in accordance with the approved details prior to any part of Phase 2 
of the development first being occupied and shall be retained thereafter. 

d) Prior to any part of Phase 2 of the development first being occupied, a 
CompletionNerification Report, which shall include photographic evidence and highway 
approval/completion notices (where relevant) shall be submitted to and approved in 
writing by the Local Planning Authority. 

e) In the event of non-conformity, where the highway works have not been carried out 
and/or have not been carried out to relevant standards, then any measures/changes 
required to achieve conformity shall be carried out. Any required measures/changes 
and verification shall continue until conformity has been achieved and agreed in writing 
by the Local Planning Authority, before first occupation of Phase 2 of the development. 

Reason -To ensure provision of an adequate pedestrian and vehicular environment in 
the vicinity of the application site in the interests of pedestrian and highway safety 
pursuant to policies SP1 and DM1 of the Manchester Core Strategy (2012). 

91) Prior to the first occupation of the residential dwellings within Phase 2, of the 
development hereby approved, a management strategy for the delivery of food, parcels 
and other goods to the residential accommodation shall be submitted to and agreed in 
writing by the City Council as local planning authority. The strategy shall include full 
details of any highway works (including any traffic regulation orders or other traffic 
measures) required. The approved strategy shall be implemented in full prior to first 
occupation of the residential dwellings within Phase 2. 

Reason - In the interests of public and highway safety and the protection of residential 
amenity, pursuant to Policy DM1 of the Core Strategy for the City of Manchester. 

92) a) Phase 2 of the development hereby approved shall be carried out in accordance 
with the Environmental Standards Statement by Element Sustainability dated May 2024 
and the Element Sustainability Technical Note - Energy & Low Carbon Proforma dated 
22.08.2025. 

b) A post construction review certificate/statement shall be submitted for approval in 
writing by the City Council, as Local Planning Authority, within 3 months of first 
occupation of Phase 2 of the development hereby approved. 

Reason - In order to minimise the environmental impact of the development pursuant to 
policies SP1, EN4, EN6 and DM1 of the Core Strategy, Places for Everyone policies 
JP-S2 (Carbon and Energy) and JP-S3 (Heat and Energy Networks), the principles 
contained within The Guide to Development in Manchester SPD (2007) and the 
National Planning Policy Framework. 

93) No externally mounted telecommunications equipment shall be mounted on any part 
of the development within Phase 2 of the development hereby approved, including the 
roofs. 

( 

Reason - In the interest of visual amenity pursuant to policy DM1 of the Core Strategy. 



94) a) Prior to the commencement of development within Phase 3, a report (the 
Preliminary Risk Assessment) to identify and evaluate all potential sources and impacts 
of any ground contamination, groundwater contamination and/or ground gas relevant to 
Phase 3 shall be submitted to and approved in writing by the Local Planning Authority. 
The Preliminary Risk Assessment shall conform to the current guidance document 
(Planning Guidance in Relation to Ground Contamination). 

In the event of the Preliminary Risk Assessment identifying risks, which in the written 
opinion of the Local Planning Authority require further investigation, development within 
Phase 3 shall not commence until a scheme for the investigation and the identification 
of remediation measures (the Site Investigation Proposal) has been submitted to and 
approved in writing by the Local Planning Authority. 

The measures for investigating the site identified in the Site Investigation Proposal shall 
be carried out before development within Phase 3 commences and a report prepared 
outlining what measures, if any, are required to remediate the land (the Site 
Investigation Report and/or Remediation Strategy) which shall be submitted to and 
approved in writing by the Local Planning Authority. The development within Phase 3 
shall then be carried out in accordance with the approved Site Investigation Report 
and/or Remediation Strategy. 

b) Prior to the first use/occupation of the development within Phase 3, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority, to validate that the development conforms with the approved 
Site Investigation Report and/or Remediation Strategy. 

c) In the event of any non-conformity with the approved Site Investigation Report and/or 
Remediation Strategy, then any further measures that are required to remediate the 
land shall be carried out. Any required measures/remediation and validation shall 
continue until conformity has been achieved and agreed in writing by the Local Planning 
Authority, prior to first use/occupation of the development within Phase 3. 

Reason - To ensure that the presence of or the potential for any contaminated land 
and/or groundwater is detected and appropriate remedial action is taken in the interests 
of public safety, pursuant to policies DM1 and EN18 of the Core Strategy. 

95) Within Phase 3 of the development hereby approved, no infiltration of surface water 
drainage into the ground where adverse concentrations of contamination are known or 
suspected to be present is permitted other than with the express written consent of the 
City Council as local planning authority, which may be given for those parts of the site 
where it has been demonstrated that there is no resultant unacceptable risk to 
controlled waters. The development hereby approved shall be carried out in 
accordance with the approved details. 

Reason - To ensure that the development does not contribute to and is not put at 
unacceptable risk from or adversely affected by unacceptable levels of water pollution in 
line with policies EN17 and DM1 of the Manchester Core Strategy (2012). 

96) No works shall take place within Phase 3 of the development hereby approved until 
the applicant or their agents or their successors in title has secured the implementation 
of a programme of archaeological works in accordance with a Written Scheme of 
Investigation (WSI) which has been submitted to and approved in writing by the local 
planning authority. The WSI shall cover the following: 



a. A phased programme and methodology of investigation and recording that includes: 
- archaeological evaluation trenching; 
- pending the results of the above, a targeted open-area excavation. 

b. A programme for post-investigation assessment to include production of a final report 
on the results of the investigations and their significance. 

c. Deposition of the final report with the Greater Manchester Historic Environment 
Record. 

d. Dissemination of the results of the archaeological investigations commensurate with 
their significance. 

e. Provision for archive deposition of the report and records of the site investigation. 

Reason - To investigate the archaeological interest of the site and record and preserve 
any remains of archaeological interest, pursuant to saved policy DC20.1 of the Unitary 
Development Plan for the City of Manchester, policy EN3 of the Core Strategy and 
guidance in Section 16 of the National Planning Policy Framework. 

97) a) Prior to the commencement of development within Phase 3, details of a Local 
Labour Proposal in order to demonstrate a commitment to recruit local labour for the 
construction elements of the development shall be submitted for approval in writing by 
the Local Planning Authority. The approved document shall be implemented as part of 
the construction phases of Phase 3 the development. 

In this condition a Local Labour Proposal means a document which includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal; and 
iii) measures to monitor and review the effectiveness of the Local Labour Proposal in 
achieving the objective of recruiting and supporting local labour objectives. 

(b) Within one month prior to construction work within Phase 3 being completed, a 
detailed report which takes into account the information and outcomes about local 
labour recruitment pursuant to items (i) and (ii) above shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

Reason - To safeguard local employment opportunities, pursuant to pursuant to policies 
EC1 of the Core Strategy for Manchester. 

98) (a) Three months prior to the first occupation of Phase 3 of the development, a 
Local Labour Proposal Framework that outlines the approach to local recruitment for the 
end use(s), shall be submitted for approval in writing by the City Council, as Local 
Planning Authority. The approved document shall be implemented as part of the 
occupation of the development. 

In this condition a Local Labour Proposal Framework means a document which 
includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal 
Framework; 



iii) measures to monitor and review the effectiveness of the Local labour Proposal 
Framework in achieving the objective of recruiting and supporting local labour objectives 

(b). Within 6 months of the first occupation of Phase 3 of the development, a Local 
Labour Proposal Framework which takes into account the information and outcomes 
about local labour recruitment pursuant to items (i) and (ii) above shall be submitted to 
and approved in writing by the City Council as Local Planning Authority. Any Local 
Labour Proposal Framework approved by the City Council as Local Planning Authority 
shall be implemented in full at all times whilst the end use(s) are in operation. 

Reason - The applicant has demonstrated a commitment to recruiting local labour 
pursuant to policies SP1, EC1 and DM1 of the Manchester Core Strategy (2012) 

99) Prior to the commencement of development within Phase 3, a detailed construction 
management plan for that phase outlining working practices during development shall 
be submitted to and approved in writing by the City Council as Local Planning Authority 
which for the avoidance of doubt shall include: 

*Display of an emergency contact number; 

*Details of Wheel Washing; 

*Dust suppression measures; 

*Compound locations where relevant; 

*Location, removal and recycling of waste; 

*Types and frequency of vehicular demands; 

*Routing strategy and swept path analysis; 

*Parking of construction vehicles and staff; and 

*Sheeting over of construction vehicles; 

The development of phase 3 shall be carried out in accordance with the approved 
construction management plan. 

Manchester City Council encourages all contractors to be 'considerate contractors' 
when working in the city by being aware of the needs of neighbours and the 
environment. Membership of the Considerate Constructors Scheme is highly 
recommended. 

Reason - To safeguard the amenities of nearby residents and highway safety, pursuant 
to policies SP1, CC5 and DM1 of the Manchester Core Strategy. 

100) Prior to the commencement of development within Phase 3, the following shall be 
submitted for approval in writing by the City Council, as Local Planning Authority: 

i. samples and specifications of all materials to be used on all external elevations 
including sample panel (see limb ii and iii); 
ii. drawings to illustrate details of full sized sample panels that will be produced; and 



iii. production and approval of full sized sample panels and for a strategy for quality 
control management. 

The panels to be produced shall include jointing and fixing details between all 
component materials and any component panels, details of any external ventilation 
requirements, details of the drips to be used to prevent staining and details of the 
glazing and frames. 

The development of that phase shall be carried out in accordance with the approved 
details. 

Reason - To ensure that the appearance of the development is acceptable to the City 
Council as Local Planning Authority in the interests of the visual amenity of the area 
within which the site is located, as specified in policies SP1 and DM1 of the Core 
Strategy. 

101) Prior to any above ground works of development within Phase 3, a programme for 
the submission of final details of the public and private realm works relating to that 
phase shall be submitted to and approved in writing by the City Council as local 
planning authority. The programme shall include submission and implementation 
timeframes for the following details: 

(i) Details of the proposed hard landscape materials; 

(ii) Details of the materials, including natural stone or other high quality materials to 
be used for the reinstatement of the pavements and for the areas between the 
pavement and the line of the proposed building; 

(iii) Details of the proposed soft landscape including proposed size, species and 
planting specification including tree pits and design; 

(iv) Details of measures to create potential opportunities to enhance and create new 
biodiversity within the development to include bat boxes and bricks, bird boxes and 
appropriate planting, including the biodiversity enhancement measures set out in 
Section 5 of the Bat Activity Survey at Building 1 (Gaddum House) Ref: 2022-117c 
dated September 2023 by ERAP; 

(v) Details of children's play space provision; 

(vi) Details of boundary treatments, which shall ensure adequate visibility for child 
pedestrians where adjacent to the adopted highway; 

(vii) Details of the proposed street furniture including seating, bins and lighting; and 

(viii) Details of any external steps and handrails. 

b. The above details shall then be submitted to and approved in writing by the City 
Council as local planning authority and fully implemented in accordance with the 
approved programme. 

c. Any trees or shrubs planted or retained in accordance with this condition which are 
removed, uprooted, destroyed, die or become severely damaged or become seriously 
diseased within 5 years of planting shall be replaced within the next planting season by 
trees 



or shrubs of similar size and species to those originally required to be planted. 

Reason - To ensure that a satisfactory landscaping scheme for the development is 
carried out that respects the character and visual amenities of the area, in accordance 
with policies SP1, DM1, EN1, EN9 and EN15 of the Core Strategy and Section 15 of the 
NPPF. 

102) Prior to the first occupation of Phase 3 of the development, a detailed landscape 
management plan for that phase shall be submitted to and approved in writing by the 
City Council as Local Planning Authority. This shall include details of how the public 
realm and hard and soft landscaping areas will be maintained including maintenance 
schedules and repairs. The management plan shall then be implemented as part of the 
development of Phase 3 and remain in place for as long as that phase of the 
development remains in use. 

Reason - To ensure that the satisfactory landscaping scheme for the development is 
maintained in the interest of the character and visual amenities of the area, in 
accordance with policies SP1, EN9 and DM1 of the Core Strategy. 

103) a. Prior to the commencement of development within Phase 3, final details of the 
measures required for wind mitigation relating to that phase shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

b. The approved details shall then be fully implemented prior to first occupation of that 
phase of the development. 

Reason - To ensure that the environs in and around the site are suitable for their 
intended uses, in the interests of amenity and safety, pursuant to policy DM1 of the 
Core Strategy. 

104) Prior to the commencement of development within Phase 3, details of surface 
water drainage works in accordance with Non-Statutory Technical Standards for 
Sustainable Drainage Systems (March 2015), or any subsequent replacement national 
standards, shall be submitted to and approved in writing by the City Council as local 
planning authority. The details shall include the following information: 

a) A finalised drainage layout showing all components, outfalls, levels (including 
proposed ground and finished floor levels in AOD) and connectivity. 

b) Details of Finished Floor Levels (FFLs) set in accordance with Standing Advice, a 
minimum of 300mm above the estimated flood level for the 1% AEP + Climate Change 
allowance event. Where FFLs cannot be raised, property flood resilience (PFR) 
measures can be proposed. PFR measures must protect to a minimum of 600mm 
above the estimated flood level. 

c) Progression through the drainage hierarchy must be evidence based and supported 
by site investigation including assessments of ground conditions and infiltration testing 
in accordance with BRE365. Proposals of attenuation should achieve half drain time 
within 24 hours. 

d) Where surface water is connected to the public sewer, agreement in principle from 
United Utilities is required that there is adequate spare capacity in the existing system 
taking future development requirements into account. An email of acceptance of 
proposed flows and/or new connection will suffice. 



e) Maximised integration of green SuDS components (utilising infiltration or attenuation) 
if practicable. 

1) Details of surface water attenuation to align with the Manchester, Trafford and 
Salford Strategic Flood Risk Assessment. For brownfield sites a minimum of 50% 
betterment is required for reduction in runoff rate compared to the existing rates with the 
aim of reducing to the Greenfield runoff rates. 

g) An existing and proposed impermeable areas drawing to accompany all discharge 
rate calculations. 

h) Hydraulic calculations of the proposed drainage system, including all design 
parameters. Calculations must Include Critical Storm Events for the 1 in 2, 1 in 30 and 1 
in 100 + 45% Climate Change. Results must demonstrate no surcharge for the 1 in 2, 
no flooding in the 1 in 30 and no flooding of buildings for the 1 in 100 + 45% Climate 
Change. 

i) A blockage risk assessment must be undertaken as part of the drainage strategy to 
support proposed flows less than 5 I/s. 

j) An assessment of surface water pollution risk in-line with CIRIA C753 and, where 
required, evidence of pollution control measures (preferably through SuDS) to treat 
surface water prior to discharge. 

k) A plan indicating surface water overland flow routes for extreme events to ensure 
flows are diverted away from existing and proposed buildings (including basements). 

I) Construction details of flow control and SuDS elements. 

m) A plan indicating easements. SuDS features (including attenuation tanks) should be 
appropriately positioned, including a 2.5m easement from the attenuation tanks to the 
existing highway and a 5m easement from any dwellings, guaranteeing accessibility for 
future maintenance and contingency for asset failure. This practice is in accordance 
with SuDS Manual (C753). Where minimum easements cannot be met, evidence is 
required from the structural engineer that the building foundations are appropriately 
designed to protect the building and tank. Details of the provision of suitable access for 
future maintenance are also required. 

n) CCTV survey and routing plan of existing drainage system to understand condition, 
capacity, connectivity. 

o) Mitigation measures to manage the risk of sewer surcharge where applicable; 

p) Where an application is part of a larger site which already has planning permission it 
is essential that the new proposal does not compromise the drainage scheme already 
approved. 

The approved details for Phase 3 shall be implemented in full before first occupation of 
Phase 3. 

Reason - To promote sustainable development, secure proper drainage and to manage 
the risk of flooding and pollution, pursuant to national policies within the NPPF and local 
policies EN8 and EN14 of the Core Strategy. 



105) No development within Phase 3 shall be occupied until details of the 
implementation, maintenance and management of the sustainable drainage scheme 
have been submitted to and approved in writing by the City Council as local planning 
authority. The approved details shall be implemented before first occupation of Phase 1 
and thereafter managed and maintained in accordance with the approved details. Those 
details shall include: 

a. A verification report providing photographic evidence of constructed flow control and 
SuDS components as per approved design drawings; 

b. As-built construction drawings or confirmation that they align with the original design 
construction drawings; 

c. Management and maintenance plan for the lifetime of the development which shall 
include the arrangements for adoption by any public body or statutory undertaker, or 
any other arrangements to secure the operation of the sustainable drainage scheme 
throughout its lifetime. 

Reason - To manage flooding and pollution and to ensure that a managing body is in 
place for the sustainable drainage system and there is funding and maintenance 
mechanism for the lifetime of the development pursuant to national policies within the 
NPPF and NPPG and Manchester Core Strategy EN8 and EN14. 

106) No construction within Phase 3 of the development shall commence on site until a 
Radar Mitigation Scheme (RMS)(1), (including a timetable for its implementation during 
construction), that has been agreed with the Operator(2) has been submitted to and 
approved in writing by the Local Planning Authority. 

(1)'Radar Mitigation Scheme' means a detailed scheme agreed with the Operator which 
sets out the measures to be taken to avoid at all times the impact of the development on 
the M10 Primary and Secondary Surveillance radar and air traffic management 
operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aircraft safety and the operations of NATS En-route PLC, 
pursuant to Policy DM2 of the Core Strategy for the City of Manchester. 

107) No development in Phase 3 shall be carried out above 30 metres above ground 
level unless and until the Radar Mitigation Scheme (RMS)(1) approved by the 
Operator(2) has been fully implemented and the development shall thereafter be 
operated fully in accordance with the approved details. 

(1)'Radar Mitigation Scheme' or 'Scheme' means a detailed scheme agreed with the 
Operator which sets out the measures to be taken to avoid at all times the impact of the 
development on the M10 Primary and Secondary Surveillance radar and air traffic 
management operations of the Operator. 



(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aviation safety, pursuant to policy DM2 of the Core Strategy 
for the City of Manchester. 

108) No development shall take place within Phase 3 unless and until an updated 
aeronautical assessment including an Instrument Flight Procedure Surfaces (IFP) 
assessment has been undertaken to analyse the impact upon operations for 
Manchester Airport and aircraft operating around Manchester Airport. The assessment 
shall be submitted to and approved in writing by the City Council as Local Planning 
Authority before the development of Phase 3 commences. 

Reason - In the interests of flight safety to ensure the development does not endanger 
the safe and efficient movement of aircraft or the operation of Manchester Airport 
through infringement of IFP, pursuant to Policy DM2 of the Core Strategy for the City of 
Manchester. 

109) Prior to the commencement of development within Phase 3, studies with regard to 
television reception in the area containing the site shall be submitted to and approved in 
writing by the City Council as local planning authority. The studies shall: 

a) Measure the existing television signal reception within the potential impact areas 
identified in the Television Desk-Based Report by Pager Power dated March 2023 
before development commences. The work shall be undertaken either by an aerial 
installer registered with the Confederation of Aerial Industries or by a body approved by 
the Office of Communications, and shall include an assessment of the survey results 
obtained. 

b) Assess the impact of Phase 3 of the development on television signal reception 
within the potential impact area identified in paragraph (a) of this condition above within 
one month of the practical completion of the development or before the development is 
first occupied, whichever is the sooner, and at any other time during the construction of 
the development if requested in writing by the City Council as Local Planning Authority 
in response to identified television signal reception problems within the potential impact 
area. The study shall identify such measures necessary to maintain at least the pre-
existing level and quality of signal reception identified in the survey carried out in 
paragraph (a) of this condition above. The measures identified must be carried out 
either before Phase 3 is first occupied or within one month of the study being submitted 
to the City Council as local planning authority, whichever is the earlier. 

Reason - To provide an indication of the area of television signal reception likely to be 
affected by the development to provide a basis on which to assess the extent to which 
the development during construction and once built, will affect television reception and 
to ensure that the development at least maintains the existing level and quality of 
television signal reception, pursuant to Policy DM1 of the Core Strategy for the City of 
Manchester and Section 10 of the National Planning Policy Framework. 

110) Prior to the commencement of above ground works within Phase 3 of the 
development a detailed strategy for the provision of accessible and adaptable dwellings 
(in line with M4(2)) shall be submitted to and approved in writing by the City Council as 



local planning authority. The approved details shall be implemented as part of the 
development and retained thereafter. 

Reason - To ensure and appropriate level of accessible new homes within the 
development pursuant to policy DM1 of the Manchester Core Strategy (2012) and 
Places for Everyone Policy JP-H3. 

111) a) The non-residential premises hereby approved within Phase 3 shall be 
acoustically insulated and treated to limit the break out of noise in accordance with a 
noise study of the premises and a scheme of acoustic treatment that has been 
submitted to and approved in writing by the City Council as local planning authority. The 
scheme shall be implemented in full before the use commences. 

Where entertainment noise is proposed the LAeq (entertainment noise) shall be 
controlled to 5dB below the LA90 (without entertainment noise) in each octave band at 
the facade of the nearest noise sensitive location, and internal noise levels at 
structurally adjoined residential properties in the 63HZ and 125Hz octave frequency 
bands shall be controlled so as not to exceed (in habitable rooms) 47dB and 41dB 
(Leq,5min), respectively. 

b) Prior to the first use/occupation of the non-residential premises within Phase 3 of the 
development, a CompletionNerification Report shall be submitted to and approved in 
writing by the Local Planning Authority to validate that the work undertaken conforms to 
the recommendations and requirements of the approved acoustic consultant's report. 

c) In the event of any non-conformity with the approved acoustic consultant's report, 
then any further measures that are required to achieve the required noise criteria shall 
be carried out. Any required measures and validation shall continue until conformity has 
been achieved and agreed in writing by the Local Planning Authority, prior to first 
use/occupation of the non-residential premises within Phase 3 of the development. 

Reason - To safeguard the amenities of the occupiers of the building and occupiers of 
nearby properties, pursuant to policies SP1 and DM1 of the Core Strategy and saved 
policy DC26 of the Unitary Development Plan for the City of Manchester. 

112) a. Prior to the commencement of development within Phase 3 (excluding 
demolition and site clearance), a scheme for acoustically insulating the proposed 
residential accommodation against external and internal noise sources, together with 
details of the performance of any glazing, shall be submitted to and approved in writing 
by the Local Planning Authority. 

The noise insulation and ventilation scheme shall take the potential for overheating into 
account. Noise survey data shall include measurements taken during a rush-hour period 
and night time to determine the appropriate sound insulation measures necessary. The 
following noise criteria shall be achieved when providing adequate ventilation as defined 
by Approved Document F of the Building Regulations (whole dwelling ventilation): 

Bedrooms (night time - 23.00 - 07.00) 30 dB LAeq (individual noise events 
shall not exceed 45 dB LAmax,F by more than 15 times) 

Living Rooms (daytime - 07.00 - 23.00) 35 dB LAeq 

Gardens and terraces (daytime) 55 dB LAeq 



The development shall then be carried out in accordance with the approved noise 
insulation and ventilation scheme. 

b) Prior to the first use/occupation of the development within Phase 3, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority to validate that the work undertaken conforms to the 
recommendations and requirements of the approved noise insulation and ventilation 
scheme. 

c) In the event of any non-conformity with the approved noise insulation and ventilation 
scheme, then any further measures that are required to achieve the required noise 
criteria shall be carried out. Any required measures and validation shall continue until 
conformity has been achieved and agreed in writing by the Local Planning Authority, 
prior to first use/occupation of Phase 3 of the development. 

Reason - To secure a reduction in noise from external sources and in order to protect 
future residents from noise disturbance pursuant to policies SP1, H1 and DM1 of the 
Core Strategy and saved policy DC26 of the Unitary Development Plan for the City of 
Manchester. 

113) a) Prior to any above ground works within Phase 3 (excluding demolition and site 
clearance), either a scheme that demonstrates that any plant equipment will achieve a 
rating level of 5dB (LAeq) below the typical background (LA90) level in each octave 
band at the nearest noise sensitive location, or a scheme showing a method to 
acoustically treat/insulate any plant equipment so as to achieve a rating level of 5dB 
(LAeq) below the typical background (LA90) level in each octave band at the nearest 
noise sensitive location, shall be submitted to and approved in writing by the Local 
Planning Authority. The development shall then be carried out in accordance with the 
approved details. 

b) Prior to first occupation of Phase 3, a verification report, which will include post-
completion testing, shall be submitted to and approved in writing by the Local Planning 
Authority to validate that the plant equipment achieves a rating level of 5dB (LAeq) 
below the typical background (LA90) level in each octave band at the nearest noise 
sensitive location. 

c) In the event of non-conformity with a rating level of 5dB (LAeq) below the typical 
background (LA90) level in each octave band, then any measures/changes required to 
achieve conformity shall be carried out. Any required measures/changes and 
verification shall continue until conformity has been achieved and agreed in writing by 
the Local Planning Authority, before the uses within Phase 3 can commence. 

Reason - To minimise the impact of the development and to prevent a general increase 
in pre-existing background noise levels around the site, pursuant to policies SP1 and 
DM1 of the Core Strategy and saved policy DC26 of the UDP. 

114) The testing of the emergency plant hereby approved within Phase .3 of the 
development shall be restricted to the following hours and to total no more than 6 hours 
a year: 

Monday to Friday 09:00 to 18:00 
Saturday, Sunday and Bank Holiday - No testing to be undertaken. 



Testing shall be undertaken no more than once every two months for no more than 30 
minutes at a time. 

Reason - In the interests of residential amenity pursuant to policies SP1 and DM1 of the 
Core Strategy. 

115) Prior to the first use of external areas to within Phase 3, a schedule of days and 
hours of operation shall submitted to and approved in writing by the City Council as 
Local Planning Authority. The approved details shall be implemented as part of the 
development. 

No amplified sound or any music shall be produced or played in any part of the site 
outside the building. 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

116) No external areas within Phase 3 of the development hereby approved shall be 
used in association with any of the commercial uses, other than in accordance with an 
Operating Schedule to be submitted to and approved in writing by the City Council as 
Local Planning Authority. The Operating Schedule shall contain the following details: 

a. A scaled layout plan showing the proposed seating area, including layout of 
furniture and demarcation of the area; 

b. Full details of the measures proposed to ensure that the proposed seating area is 
fully accessible by disabled people; 

c. Details of the proposed furniture, including any barriers; 

d. A detailed management strategy that includes information on how the proposed 
external seating area would be managed in terms of potential noise disturbance, 
additional movement and activity, litter and storage of furniture at night; 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

117) a) Prior to commencement of Phase 3 of the development hereby approved, an air 
quality impact and exposure assessment together with any mitigation measures to 
safeguard local air quality shall be submitted to and approved in writing by the City 
Council as local planning authority. 

b) Prior to occupation of Phase 3 the development, the mitigation measures approved in 
part a) of this condition shall be fully implemented and verified as such in writing by the 
City Council as Local Planning Authority and shall remain in situ whilst Phase 1 of the 
development is in operation. 

Reason - To secure a reduction in air pollution from traffic or other sources and to 
protect existing and future residents from air pollution, pursuant to Core Strategy 
Policies EN16 and DM1. 

118) a) Prior to the commencement of any above ground works within Phase 3 of the 
development, details of the storage and disposal of refuse for the residential uses 



within Phase 3 shall be submitted to and approved in writing by the City Council as local 
planning authority. 

b) The details approved in part a) of this condition above shall be implemented in full as 
part of Phase 3 of the development and shall remain in situ whilst the use or 
development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

119) a) Before use of each commercial unit within Phase 3 of the development 
commences, a scheme for the storage and disposal of refuse for that unit shall be 
submitted to and approved in writing by the City Council as local planning authority. 

b) The details of the scheme approved in part a) above shall be implemented as part of 
the development and shall remain in situ whilst the use or development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

120) During the operational phase of Phase 3 of the development, no loading or 
unloading shall be carried out on the site outside the hours of: 

07:30 to 20:00, Monday to Saturday, 
10:00 to 18:00, Sunday/Bank Holiday. 

Reason - In order to protect the amenity of local residents and in accordance with 
policies SP1 and DM1 of the Core Strategy. 

121) The commercial units within Phase 3 of the development hereby approved shall 
not be occupied unless and until the opening hours of the proposed use(s) have been 
agreed in writing by the City Council as local planning authority. That use(s) thereafter 
shall not open operate outside the approved opening hours. 

Reason - In the interests of residential amenity in accordance with saved policy DC 26 
of the Unitary Development Plan for the City of Manchester and policies SP1 and DM1 
of the Core Strategy. 

122) Prior to first use of any commercial uses hereby approved within Phase 3 of the 
development that involve the preparation of hot food a scheme for the extraction of any 
fumes, vapours and odours from the premises shall be submitted to and approved in 
writing by the Local Planning Authority. The approved scheme shall be implemented 
before the use commences and shall remain operational thereafter. 

Reason - In order to ensure the efficient dispersal of cooking odours from the premises 
in the interests of the amenity of neighbouring occupiers and to ensure that any 
ventilation flues/ducting can be accommodated without detriment to the character and 
appearance of the host building and the surrounding area in accordance with policies 
SP1 and DM1 of the Core Strategy and the National Planning Policy Framework. 

123) a. External lighting within Phase 3 of the development hereby approved shall be 
designed and installed so as to control glare and overspill onto nearby residential 
properties !ri accordance with a scheme to be submitted to and approved in writing by 
the City Council as Local Planning Authority prior to installation of the lighting. 



b. Prior to occupation of Phase 3 hereby approved of the development a verification 
report to validate that the work undertaken throughout Phase 3 the development 
conforms to the recommendations and requirements in the scheme approved in part (a) 
of this condition shall be submitted to and approved in writing by the City Council as 
local planning authority. The report shall include post completion testing to confirm that 
acceptable criteria have been met. Any instances of non-conformity with the 
recommendations in the report shall be detailed along with any measures required to 
ensure compliance with the criteria and proposed timescales for implementation. The 
measures to ensure compliance shall be carried out in accordance with the approved 
timescales. 

Reason - In order to minimise the impact of the illumination of the lights on the 
occupiers of nearby residential accommodation, pursuant to policies SP1 and DM1 of 
the Core Strategy. 

124) Development within Phase 3 hereby approved shall be carried out only in 
accordance with the recommendations of the Crime Impact Statement Version B: 
03/04/23 Reference: 2023/0042/CIS/02 by Greater Manchester Police, as relevant to 
that Phase 3. No building within Phase 3 shall be occupied or used until the City 
Council as Local Planning Authority has acknowledged in writing that it has received 
written confirmation of a Secured by Design accreditation relating to that phase. 

Reason - To reduce the risk of crime pursuant to Policy DM1 of the Adopted Core 
Strategy for the City of Manchester. 

125) No part of Phase 3 of the development shall be occupied unless and until space 
and facilities for bicycle parking have been provided in accordance with the approved 
details. The approved spaces and facilities shall then be retained and permanently 
reserved for bicycle parking. 

Reason - To ensure that adequate provision is made for bicycle parking so that persons 
occupying or visiting the development have a range of options in relation to transport 
mode, pursuant to policy T1 of the City of Manchester Core Strategy. 

126) No part of Phase 3 of the development shall be occupied unless and until car 
parking spaces suitable for use by disabled persons have been provided in accordance 
with the approved drawings and documents. These parking spaces shall be retained 
and permanently reserved for use by disabled persons. 

Reason - To ensure that adequate provision is made for parking for disabled persons, 
pursuant to policies CC10 and DM1 of the City of Manchester Core Strategy. 

127) a) Before first occupation of Phase 3 of the development hereby approved, a 
Travel Plan, including details of how the plan will be funded, implemented and 
monitored for effectiveness, shall be submitted to and approved in writing by the City 
Council as local planning authority. The strategy shall outline procedures and policies 
that the applicant and occupants of the site will adopt to secure the objectives of the 
overall site's Framework Travel Plan. Additionally, the strategy shall outline the 
monitoring procedures and review mechanisms that are to be put in place to ensure that 
the strategy and its implementation remain effective. 

b) Within six months of the first occupation of Phase 3 of the development hereby 
approved, the results of the monitoring and review processes shall be submitted in 



writing to the Local Planning Authority and any measures that are identified that can 
improve the effectiveness of the Framework Travel Plan shall be adopted and 
implemented. 

The Travel Plan approved above shall be fully implemented, prior to first occupation of 
the development, and shall be kept in operation at all times thereafter. 

Reason - In accordance with the provisions contained within planning policy guidance 
and in order to promote a choice of means of transport, pursuant to policies T2 and 
EN16 of the Core Strategy. 

128) Prior to the first occupation of the residential dwelling within Phase 3 of the 
development hereby approved, an electric vehicle car parking strategy for the provision 
of electric car charging to the car parking spaces to be provided for Phase 3 of the 
development shall be submitted for approval in writing by the City Council, as Local 
Planning Authority for that phase. The strategy shall include the following details: 

(a) Layout and location of electric vehicle charging points; 

(b) Provision for 20% of the spaces to be fitted with a 7kw fast charging point; 

(c) Provision that the remaining car parking spaces would be fitted with appropriate 
infrastructure to be adapted at a future date should demand be shown as part of the 
travel plan review required by this permission. Any additional charging points identified 
as part of that review shall be implemented within two months of approval of the annual 
review. 

The electric vehicle car parking strategy shall be implemented prior to the first 
occupation of Phase 3 and retained and maintained in situ for as long as the 
development remains in use. 

Reason - In the interest of minimise the impact on local air quality conditions pursuant to 
policy EN16 of the Manchester Core Strategy (2012). 

129) Prior to the commencement of any above ground works within Phase 3 of the 
development hereby approved, the following relating to that Phase shall be submitted to 
and approved in writing by the City Council as Local Planning Authority: 

a. A Stage 1 and 2 Road Safety Audit (RSA); 

b. A scheme of highway works based on the above RSA, which shall include the 
following: 

i) Proposed extension of Melbourne Street and reconfiguration of Owen Street including 
any Traffic Regulation Orders; 
ii) Proposed loading bay 
iii) Proposed street tree planting; 
iv) Details of the materials, including natural stone or other high quality materials to be 
used for the reinstatement of the pavements adjacent to the site and for the areas 
between the pavement and the line of the proposed buildings; 
v) Reinstatement of redundant access points as continuous footway 
vi) Provision of tactile paving and dropped kerbs at junctions serving the site; 
vii) Physical delineation of the extent of the adopted highway within the site (for 
example, through the use of brass studs within the ground). 



c) The highway works approved under part b) of this condition above shall be 
implemented in full in accordance with the approved details prior to any part of Phase 3 
of the development first being occupied and shall be retained thereafter. 

d) Prior to any part of Phase 3 of the development first being occupied, a 
CompletionNerification Report, which shall include photographic evidence and highway 
approval/completion notices (where relevant) shall be submitted to and approved in 
writing by the Local Planning Authority. 

e) In the event of non-conformity, where the highway works have not been carried out 
and/or have not been carried out to relevant standards, then any measures/changes 
required to achieve conformity shall be carried out. Any required measures/changes 
and verification shall continue until conformity has been achieved and agreed in writing 
by the Local Planning Authority, before first occupation of Phase 3 of the development. 

Reason -To ensure provision of an adequate pedestrian and vehicular environment in 
the vicinity of the application site in the interests of pedestrian and highway safety 
pursuant to policies SP1 and DM1 of the Manchester Core Strategy (2012). 

130) Prior to the first occupation of the residential dwellings within Phase 3 of the 
development hereby approved, a management strategy for the delivery of food, parcels 
and other goods to the residential accommodation shall be submitted to and agreed in 
writing by the City Council as local planning authority. The strategy shall include full 
details of any highway works (including any traffic regulation orders or other traffic 
measures) required. The approved strategy shall be implemented in full prior to first 
occupation of the residential dwellings within Phase 3. 

Reason - In the interests of public and highway safety and the protection of residential 
amenity, pursuant to Policy DM1 of the Core Strategy for the City of Manchester. 

131) a) Phase 3 of the development hereby approved shall be carried out in accordance 
with the Environmental Standards Statement by Element Sustainability dated May 2024 
and the Element Sustainability Technical Note - Energy & Low Carbon Proforma dated 
22.08.2025. 

b) A post construction review certificate/statement shall be submitted for approval in 
writing by the City Council, as Local Planning Authority, within 3 months of first 
occupation of Phase 3 of the development hereby approved. 

Reason - In order to minimise the environmental impact of the development pursuant to 
policies SP1, EN4, EN6 and DM1 of the Core Strategy, Places for Everyone policies 
JP-S2 (Carbon and Energy) and JP-S3 (Heat and Energy Networks), the principles 
contained within The Guide to Development in Manchester SPD (2007) and the 
National Planning Policy Framework. 

132) No externally mounted telecommunications equipment shall be mounted on any 
part of the development within Phase 3 of the development hereby approved, including 
the roofs. 

Reason - In the interest of visual amenity pursuant to policy DM1 of the Core Strategy. 

133) a) Prior to the commencement of development within Phase 4, a report (the 
Preliminary Risk Assessment) to identify and evaluate all potential sources and impacts 



of any ground contamination, groundwater contamination and/or ground gas relevant to 
Phase 4 shall be submitted to and approved in writing by the Local Planning Authority. 
The Preliminary Risk Assessment shall conform to the current guidance document 
(Planning Guidance in Relation to Ground Contamination). 

In the event of the Preliminary Risk Assessment identifying risks, which in the written 
opinion of the Local Planning Authority require further investigation, development within 
Phase 4 shall not commence until a scheme for the investigation and the identification 
of remediation measures (the Site Investigation Proposal) has been submitted to and 
approved in writing by the Local Planning Authority. 

The measures for investigating the site identified in the Site Investigation Proposal shall 
be carried out before development within Phase 4 commences and a report prepared 
outlining what measures, if any, are' required to remediate the land (the Site 
Investigation Report and/or Remediation Strategy) which shall be submitted to and 
approved in writing by the Local Planning Authority. The development within Phase 4 
shall then be carried out in accordance with the approved Site Investigation Report 
and/or Remediation Strategy. 

b) Prior to the first use/occupation of the development within Phase 4, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority, to validate that the development conforms with the approved 
Site Investigation Report and/or Remediation Strategy. 

c) In the event of any non-conformity with the approved Site Investigation Report and/or 
Remediation Strategy, then any further measures that are required to remediate the 
land shall be carried out. Any required measures/remediation and validation shall 
continue until conformity has been achieved and agreed in writing by the Local Planning 
Authority, prior to first use/occupation of the development within Phase 4. 

Reason - To ensure that the presence of or the potential for any contaminated land 
and/or groundwater is detected and appropriate remedial action is taken in the interests 
of public safety, pursuant to policies DM1 and EN18 of the Core Strategy. 

134) Within Phase 4 of the development hereby approved, no infiltration of surface 
water drainage into the ground where adverse concentrations of contamination are 
known or suspected to be present is permitted other than with the express written 
consent of the City Council, as Local Planning Authority, which may be given for those 
parts of the site where it has been demonstrated that there is no resultant unacceptable 
risk to controlled waters. The development hereby approved shall be carried out in 
accordance with the approved details. 

Reason - To ensure that the development does not contribute to and is not put at 
unacceptable risk from or adversely affected by unacceptable levels of water pollution in 
pursuant to policies EN17 and DM1 of the Manchester Core Strategy (2012). 

135) No development works shall take place within Phase 4 of the development hereby 
approved until the applicant or their agents or their successors in title has secured the 
implementation of a programme of archaeological works in accordance with a Written 
Scheme of Investigation (WSI) which has been submitted to and approved in writing by 
the local planning authority. The WSI shall cover the following: 

a. A phased programme and methodology of investigation and recording that includes: 
- archaeological evaluation trenching; 



- pending the results of the above, a targeted open-area excavation. 

b. A programme for post-investigation assessment to include production of a final report 
on the results of the investigations and their significance. 

c. Deposition of the final report with the Greater Manchester Historic Environment 
Record. 

d. Dissemination of the results of the archaeological investigations commensurate with 
their significance. 

e. Provision for archive deposition of the report and records of the site investigation. 

Reason - To investigate the archaeological interest of the site and record and preserve 
any remains of archaeological interest, pursuant to saved policy DC20.1 of the Unitary 
Development Plan for the City of Manchester, policy EN3 of the Core Strategy and 
guidance in Section 16 of the National Planning Policy Framework. 

136) a) Prior to the commencement of development within Phase 4, details of a Local 
Labour Proposal in order to demonstrate a commitment to recruit local labour for the 
construction elements of the development shall be submitted for approval in writing by 
the Local Planning Authority. The approved document shall be implemented as part of 
the construction phases of Phase 4 of the development. 

In this condition a Local Labour Proposal means a document which includes: 

i) the measures proposed to recruit local people including apprenticeships; 
ii) mechanisms for the implementation and delivery of the Local Labour Proposal; and 
iii) measures to monitor and review the effectiveness of the Local Labour Proposal in 
achieving the objective of recruiting and supporting local labour objectives. 

(b) Within one month prior to construction work within Phase 4 being completed, a 
detailed report which takes into account the information and outcomes about local 
labour recruitment pursuant to items (i) and (ii) above shall shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

Reason - To safeguard local employment opportunities, pursuant to pursuant to policies 
EC1 of the Core Strategy for Manchester. 

137) (a) Three months prior to the first occupation of Phase 4 of the development, a 
Local Labour Proposal Framework that outlines the approach to local recruitment for the 
end use(s), shall be submitted for approval in writing by the City Council, as Local 
Planning Authority. The approved document shall be implemented as part of the 
occupation of the development. 

In this condition a Local Labour Proposal Framework means a document which 
includes: 

i. the measures proposed to recruit local people including apprenticeships; 
ii. mechanisms for the implementation and delivery of the Local Labour Proposal 
Framework; 
iii. measures to monitor and review the effectiveness of the Local labour Proposal 
Framework in achieving the objective of recruiting and supporting local labour 
objectives. 



(b). Within 6 months of the first occupation of Phase 4 of the development, a Local 
Labour Proposal Framework which takes into account the information and outcomes 
about local labour recruitment pursuant to items (i) and (ii) above shall be submitted to 
and approved in writing by the City Council as Local Planning Authority. Any Local 
Labour Proposal approved by the City Council as Local Planning Authority shall be 
implemented in full at all times whilst the end use(s) are in operation. 

Reason - The applicant has demonstrated a commitment to recruiting local labour 
pursuant to policies SP1, EC1 and DM1 of the Manchester Core Strategy (2012) 

138) Prior to the commencement of development within Phase 4, a detailed 
construction management plan for that phase outlining working practices during 
development shall be submitted to and approved in writing by the City Council as Local 
Planning Authority which for the avoidance of doubt shall include: 

*Display of an emergency contact number; 

*Details of Wheel Washing; 

*Dust suppression measures; 

*Compound locations where relevant; 

*Location, removal and recycling of waste; 

*Types and frequency of vehicular demands; 

*Routing strategy and swept path analysis; 

*Parking of construction vehicles and staff; and 

*Sheeting over of construction vehicles; 

The development of Phase 4 shall be carried out in accordance with the approved 
construction management plan. 

Manchester City Council encourages all contractors to be 'considerate contractors' 
when working in the city by being aware of the needs of neighbours and the 
environment. Membership of the Considerate Constructors Scheme is highly 
recommended. 

Reason - To safeguard the amenities of nearby residents and highway safety, pursuant 
to policies SP1, CC5 and DM1 of the Manchester Core Strategy. 

139) Prior to the commencement of development within Phase 4, the following shall be 
submitted for approval in writing by the City Council, as Local Planning Authority: 

i. samples and specifications of all materials to be used on all external elevations 
including sample panel (see limb ii and iii); 
ii. drawings to illustrate details of full sized sample panels that will be produced; and 
iii. production and approval of full sized sample panels and for a strategy for quality 
control management. 



The panels to be produced shall include jointing and fixing details between all 
component materials and any component panels, details of any external ventilation 
requirements, details of the drips to be used to prevent staining and details of the 
glazing and frames. 

The development of that phase shall be carried out in accordance with the approved 
details. 

Reason - To ensure that the appearance of the development is acceptable to the City 
Council as Local Planning Authority in the interests of the visual amenity of the area 
within which the site is located, as specified in policies SP1 and DM1 of the Core 
Strategy. 

140) Prior to any above ground works within Phase 4, a programme for the submission 
of final details of the public and private realm works relating to that phase shall be 
submitted to and approved in writing by the City Council as Local Planning Authority. 
The programme shall include submission and implementation timeframes for the 
following details: 

(i) Details of the proposed hard landscape materials; 

(ii) Details of the materials, including natural stone or other high quality materials to 
be used for the reinstatement of the pavements and for the areas between the 
pavement and the line of the proposed building; 

(iii) Details of the proposed soft landscape including proposed size, species and 
planting specification including tree pits and design; 

(iv) Details of measures to create potential opportunities to enhance and create new 
biodiversity within the development to include bat boxes and bricks, bird boxes and 
appropriate planting, including the biodiversity enhancement measures set out in 
Section 5 of the Bat Activity Survey at Building 1 (Gaddum House) Ref: 2022-117c 
dated September 2023 by ERAP; 

(v) Details of children's play space provision; 

(vi) Details of boundary treatments, which shall ensure adequate visibility for child 
pedestrians where adjacent to the adopted highway; 

(vii) Details of the proposed street furniture including seating, bins and lighting; and 

(viii) Details of any external steps and handrails. 

b. The above details shall then be submitted to and approved in writing by the City 
Council as Local Planning Authority and fully implemented in accordance with the 
approved programme. 

If within a period of 5 years from the date of the planting of any tree or shrub, that tree 
or shrub or any tree or shrub planted in replacement for it, is removed, uprooted or 
destroyed or dies, or becomes, in the reasonable opinion of the local planning authority, 
seriously damaged or defective, another tree or shrub of the same species and size as 
that originally planted shall be planted at the same place. 



Reason - To ensure that a satisfactory landscaping scheme for the development is 
carried out that respects the character and visual amenities of the area, in accordance 
with policies SP1, DM1, EN1, EN9 and EN15 of the Core Strategy and Section 15 of the 
NPPF. 

141) Prior to the first occupation of Phase 4 of the development, a detailed landscape 
management plan for that phase shall be submitted to and approved in writing by the 
City Council as local planning authority. This shall include details of how the public 
realm and hard and soft landscaping areas will be maintained including maintenance 
schedules and repairs. The management plan shall then be implemented as part of the 
development of Phase 4 and remain in place for as long as that Phase of the 
development remains in use. 

Reason - To ensure that the satisfactory landscaping scheme for the development is 
maintained in the interest of the character and visual amenities of the area, in 
accordance with policies SP1, EN9 and DM1 of the Core Strategy. 

142) a. Prior to the commencement of development within Phase 4, final details of the 
measures required for wind mitigation relating to that phase shall be submitted to and 
approved in writing by the City Council as Local Planning Authority. 

b. The approved details shall then be fully implemented prior to first occupation of that 
Phase of the development. 

Reason - To ensure that the environs in and around the site are suitable for their 
intended uses, in the interests of amenity and safety, pursuant to policy DM1 of the 
Core Strategy. 

143) Prior to the commencement of development within Phase 4, details of surface 
water drainage works in accordance with Non-Statutory Technical Standards for 
Sustainable Drainage Systems (March 2015), or any subsequent replacement national 
standards, shall be submitted to and approved in writing by the City Council as local 
planning authority. The details shall include the following information: 

a) A finalised drainage layout showing all components, outfalls, levels (including 
proposed ground and finished floor levels in AOD) and connectivity. 

b) Details of Finished Floor Levels (FFLs) set in accordance with Standing Advice, a 
minimum of 300mm above the estimated flood level for the 1% AEP + Climate Change 
allowance event. Where FFLs cannot be raised, property flood resilience (PFR) 
measures can be proposed. PFR measures must protect to a minimum of 600mm 
above the estimated flood level. 

c) Progression through the drainage hierarchy must be evidence based and supported 
by site investigation including assessments of ground conditions and infiltration testing 
in accordance with BRE365. Proposals of attenuation should achieve half drain time 
within 24 hours. 

d) Where surface water is connected to the public sewer, agreement in principle from 
United Utilities is required that there is adequate spare capacity in the existing system 
taking future development requirements into account. An email of acceptance of 
proposed flows and/or new connection will suffice. 

I 



e) Maximised integration of green SuDS components (utilising infiltration or attenuation) 
if practicable. 

f) Details of surface water attenuation to align with the Manchester, Trafford and 
Safford Strategic Flood Risk Assessment. For brownfield sites a minimum of 50% 
betterment is required for reduction in runoff rate compared to the existing rates with the 
aim of reducing to the Greenfield runoff rates. 

g) An existing and proposed impermeable areas drawing to accompany all discharge 
rate calculations. 

h) Hydraulic calculations of the proposed drainage system, including all design 
parameters. Calculations must Include Critical Storm Events for the 1 in 2, 1 in 30 and 1 
in 100 + 45% Climate Change. Results must demonstrate no surcharge for the 1 in 2, 
no flooding in the 1 in 30 and no flooding of buildings for the 1 in 100 + 45% Climate 
Change. 

i) A blockage risk assessment must be undertaken as part of the drainage strategy to 
support proposed flows less than 5 I/s. 

j) An assessment of surface water pollution risk in-line with CIRIA C753 and, where 
required, evidence of pollution control measures (preferably through SuDS) to treat 
surface water prior to discharge. 

k) A plan indicating surface water overland flow routes for extreme events to ensure 
flows are diverted away from existing and proposed buildings (including basements). 

I) Construction details of flow control and SuDS elements. 

m) A plan indicating easements. SuDS features (including attenuation tanks) should be 
appropriately positioned, including a 2.5m easement from the attenuation tanks to the 
existing highway and a 5m easement from any dwellings, guaranteeing accessibility for 
future maintenance and contingency for asset failure. This practice is in accordance 
with SuDS Manual (C753). Where minimum easements cannot be met, evidence is 
required from the structural engineer that the building foundations are appropriately 
designed to protect the building and tank. Details of the provision of suitable access for 
future maintenance are also required. 

n) CCTV survey and routing plan of existing drainage system to understand condition, 
capacity, connectivity. 

o) Mitigation measures to manage the risk of sewer surcharge where applicable; 

p) Where an application is part of a larger site which already has planning permission it 
is essential that the new proposal does not compromise the drainage scheme already 
approved. 

The approved details for Phase 4 shall be implemented in full before first occupation of 
Phase 4. 

Reason - To promote sustainable development, secure proper drainage and to manage 
the risk of flooding and pollution, pursuant to national policies within the NPPF and local 
policies EN8 and EN14 of the Core Strategy. 



144) No development within Phase 4 shall be occupied until details of the 
implementation, maintenance and management of the sustainable drainage scheme 
have been submitted to and approved in writing by the City Council as local planning 
authority. The approved details shall be implemented before first occupation of Phase 4 
and thereafter managed and maintained in accordance with the approved details. Those 
details shall include: 

a. A verification report providing photographic evidence of constructed flow control and 
SuDS components as per approved design drawings; 

b. As-built construction drawings or confirmation that they align with the original design 
construction drawings; 

c. Management and maintenance plan for the lifetime of the development which shall 
include the arrangements for adoption by any public body or statutory undertaker, or 
any other arrangements to secure the operation of the sustainable drainage scheme 
throughout its lifetime. 

Reason - To manage flooding and pollution and to ensure that a managing body is in 
place for the sustainable drainage system and there is funding and maintenance 
mechanism for the lifetime of the development pursuant to national policies within the 
NPPF and NPPG and Manchester Core Strategy policies EN8 and EN14. 

145) No construction within Phase 4 of the development shall commence on site until a 
Radar Mitigation Scheme (RMS)(1), (including a timetable for its implementation during 
construction), that has been agreed with the Operator(2) has been submitted to and 
approved in writing by the Local Planning Authority. 

(1)'Radar Mitigation Scheme' or 'Scheme' means a detailed scheme agreed with the 
Operator which sets out the measures to be taken to avoid at all times the impact of the 
development on the M10 Primary and Secondary Surveillance radar and air traffic 
management operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 
7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aircraft safety and the operations of NATS En-route PLC, 
pursuant to Policy DM2 of the Core Strategy for the City of Manchester. 

146) No development in Phase 4 shall be carried out above 30 metres above ground 
level unless and until the Radar Mitigation Scheme (RMS)(1) approved by the 
Operator(2) has been fully implemented and the development shall thereafter be 
operated fully in accordance with the approved details. 

(1)'Radar Mitigation Scheme' or 'Scheme' means a detailed scheme agreed with the 
Operator which sets out the measures to be taken to avoid at all times the impact of the 
development on the M10 Primary and Secondary Surveillance radar and air traffic 
management operations of the Operator. 

(2)'Operator' means NATS (En Route) plc, incorporated under the Companies Act 
(4129273) whose registered office is 4000 Parkway, Whiteley, Fareham, Hants PO15 



7FL or such other organisation licensed from time to time under sections 5 and 6 of the 
Transport Act 2000 to provide air traffic services to the relevant managed area (within 
the meaning of section 40 of that Act). 

Reason - In the interests of aviation safety, pursuant to policy DM2 of the Core Strategy 
for the City of Manchester. 

147) No development shall take place within Phase 4 unless and an updated 
aeronautical assessment including an Instrument Flight Procedure Surfaces (IFP) 
assessment has been undertaken to analyse the impact upon operations for 
Manchester Airport and aircraft operating around Manchester Airport. The assessment 
shall be submitted to and approved in writing by the City Council as Local Planning 
Authority before the development of Phase 4 commences. 

Reason - In the interests of flight safety to ensure the development does not endanger 
the safe and efficient movement of aircraft or the operation of Manchester Airport 
through infringement of IFP. 

148) Prior to the commencement of development within Phase 4, studies with regard to 
television reception in the area containing the site shall be submitted to and approved in 
writing by the City Council as local planning authority. The studies shall: 

a) Measure the existing television signal reception within the potential impact areas 
identified in the Television Desk-Based Report by Pager Power dated March 2023 
before development commences. The work shall be undertaken either by an aerial 
installer registered with the Confederation of Aerial Industries or by a body approved by 
the Office of Communications, and shall include an assessment of the survey results 
obtained. 

b) Assess the impact of Phase 4 of the development on television signal reception 
within the potential impact area identified in paragraph (a) of this condition above within 
one month of the practical completion of the development or before the development is 
first occupied, whichever is the sooner, and at any other time during the construction of 
the development if requested in writing by the City Council as Local Planning Authority 
in response to identified television signal reception problems within the potential impact 
area. The study shall identify such measures necessary to maintain at least the pre-
existing level and quality of signal reception identified in the survey carried out in 
paragraph (a) of this condition above. The measures identified must be carried out 
either before Phase 4 is first occupied or within one month of the study being submitted 
to the City Council as local planning authority, whichever is the earlier. 

Reason - To provide an indication of the area of television signal reception likely to be 
affected by the development to provide a basis on which to assess the extent to which 
the development during construction and once built, will affect television reception and 
to ensure that the development at least maintains the existing level and quality of 
television signal reception, pursuant to Policy DM1 of the Core Strategy for the City of 
Manchester and Section 10 of the National Planning Policy Framework. 

149) Prior to the commencement of above ground works within Phase 4 of the 
development hereby approved a detailed strategy for the provision of accessible and 
adaptable dwellings (in line with M4(2)) shall be submitted to and approved in writing by 
the City Council as local planning authority. The approved details shall be implemented 
as part of the development and retained thereafter. 



Reason - To ensure and appropriate level of accessible new homes within the 
development pursuant to policy DM1 of the Manchester Core Strategy (2012) and 
Places for Everyone Policy JP-H3. 

150) a) The non-residential premises hereby approved within Phase 4 shall be 
acoustically insulated and treated to limit the break out of noise in accordance with a 
noise study of the premises and a scheme of acoustic treatment that has been 
submitted to and approved in writing by the City Council as local planning authority. The 
scheme shall be implemented in full before the use commences. 

Where entertainment noise is proposed the LAeq (entertainment noise) shall be 
controlled to 5dB below the LA90 (without entertainment noise) in each octave band at 
the facade of the nearest noise sensitive location, and internal noise levels at 
structurally adjoined residential properties in the 63HZ and 125Hz octave frequency 
bands shall be controlled so as not to exceed (in habitable rooms) 47dB and 41dB 
(Leq,5min), respectively. 

b) Prior to the first use/occupation of the non-residential premises within Phase 4 of the 
development, a CompletionNerification Report shall be submitted to and approved in 
writing by the Local Planning Authority to validate that the work undertaken conforms to 
the recommendations and requirements of the approved acoustic consultant's report. 

c) In the event of any non-conformity with the approved acoustic consultant's report, 
then any further measures that are required to achieve the required noise criteria shall 
be carried out. Any required measures and validation shall continue until conformity has 
been achieved and agreed in writing by the Local Planning Authority, prior to first 
use/occupation of the non-residential premises within Phase 4 of the development. 

Reason - To safeguard the amenities of the occupiers of the building and occupiers of 
nearby properties, pursuant to policies SP1 and DM1 of the Core Strategy and saved 
policy DC26 of the Unitary Development Plan for the City of Manchester. 

151) a. Prior to the commencement of development within Phase 4 (excluding 
demolition and site clearance), a scheme for acoustically insulating the proposed 
residential accommodation against external and internal noise sources, together with 
details of the performance of any glazing, shall be submitted to and approved in writing 
by the Local Planning Authority. 

The noise insulation and ventilation scheme shall take the potential for overheating into 
account. Noise survey data shall include measurements taken during a rush-hour period 
and night time to determine the appropriate sound insulation measures necessary. The 
following noise criteria shall be achieved when providing adequate ventilation as defined 
by Approved Document F of the Building Regulations (whole dwelling ventilation): 

Bedrooms (night time - 23.00 - 07.00) 30 dB LAeq (individual noise events 
shall not exceed 45 dB LAmax,F by more than 15 times) 

Living Rooms (daytime - 07.00 - 23.00) 35 dB LAeq 

Gardens and terraces (daytime) 55 dB LAeq 

The development shall then be carried out in accordance with the approved noise 
insulation and ventilation scheme. 



b) Prior to the first use/occupation of the development within Phase 4, a 
CompletionNerification Report shall be submitted to and approved in writing by the 
Local Planning Authority to validate that the work undertaken conforms to the 
recommendations and requirements of the approved noise insulation and ventilation 
scheme. 

c) In the event of any non-conformity with the approved noise insulation and ventilation 
scheme, then any further measures that are required to achieve the required noise 
criteria shall be carried out. Any required measures and validation shall continue until 
conformity has been achieved and agreed in writing by the Local Planning Authority, 
prior to first use/occupation of Phase 4 of the development. 

Reason - To secure a reduction in noise from external sources and in order to protect 
future residents from noise disturbance pursuant to policies SP1, H1 and DM1 of the 
Core Strategy and saved policy DC26 of the Unitary Development Plan for the City of 
Manchester. 

152) a) Prior to any above ground works within Phase 4 (excluding demolition and site 
clearance), either a scheme that demonstrates that any plant equipment will achieve a 
rating level of 5dB (LAeq) below the typical background (LA90) level in each octave 
band at the nearest noise sensitive location, or a scheme showing a method to 
acoustically treat/insulate any plant equipment so as to achieve a rating level of 5dB 
(LAeq) below the typical background (LA90) level in each octave band at the nearest 
noise sensitive location, shall be submitted to and approved in writing by the Local 
Planning Authority. The development shall then be carried out in accordance with the 
approved details. 

b) Prior to first occupation of Phase 4, a verification report, which will include post-
completion testing, shall be submitted to and approved in writing by the Local Planning 
Authority to validate that the plant equipment achieves a rating level of 5dB (LAeq) 
below the typical background (LA90) level in each octave band at the nearest noise 
sensitive location. 

c) In the event of non-conformity with a rating level of 5dB (LAeq) below the typical 
background (LA90) level in each octave band, then any measures/changes required to 
achieve conformity shall be carried out. Any required measures/changes and 
verification shall continue until conformity has been achieved and agreed in writing by 
the Local Planning Authority, before the uses within Phase 4 can commence. 

Reason - To minimise the impact of the development and to prevent a general increase 
in pre-existing background noise levels around the site, pursuant to policies SP1 and 
DM1 of the Core Strategy and saved policy DC26 of the UDP. 

153) The testing of the emergency plant hereby approved within Phase 4 of the 
development shall be restricted to the following hours and to total no more than 6 hours 
a year: 

Monday to Friday 09:00 to 18:00 
Saturday, Sunday and Bank Holiday - No testing to be undertaken. 

Testing shall be undertaken no more than once every two months for no more than 30 
minutes at a time. 



Reason - In the interests of residential amenity pursuant to policies SP1 and DM1 of the 
Core Strategy. 

154) Prior to the first use of external areas to within Phase 4, a schedule of days and 
hours of operation shall submitted to and approved in writing by the City Council as 
Local Planning Authority. The approved details shall be implemented as part of the 
development. 

No amplified sound or any music shall be produced or played in any part of the site 
outside the building. 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

155) No external areas within Phase 4 of the development hereby approved shall be 
used in association with any of the commercial uses, other than in accordance with an 
Operating Schedule to be submitted to and approved in writing by the City Council as 
Local Planning Authority. The Operating Schedule shall contain the following details: 

a. A scaled layout plan showing the proposed seating area, including layout of 
furniture and demarcation of the area; 

b. Full details of the measures proposed to ensure that the proposed seating area is 
fully accessible by disabled people; 

c. Details of the proposed furniture, including any barriers; 

d. A detailed management strategy that includes information on how the proposed 
external seating area would be managed in terms of potential noise disturbance, 
additional movement and activity, litter and storage of furniture at night; 

Reason - To safeguard the amenities of the occupiers of nearby properties, pursuant to 
policies SP1 and DM1 of the Core Strategy. 

156) a) Prior to commencement of Phase 4 of the development hereby approved, an air 
quality impact and exposure assessment together with any mitigation measures to 
safeguard local air quality shall be submitted to and approved in writing by the City 
Council as local planning authority. 

b) Prior to occupation of Phase 4 the development, the mitigation measures approved 
in part a) of this condition shall be fully implemented and verified as such in writing by 
the City Council as Local Planning Authority and shall remain in situ whilst Phase 1 of 
the development is in operation. 

Reason - To secure a reduction in air pollution from traffic or other sources and to 
protect existing and future residents from air pollution, pursuant to Core Strategy 
Policies EN16 and DM1. 

157) a) Prior to the commencement of any above ground works within Phase 4 of the 
development, details of the storage and disposal of refuse for the residential uses within 
Phase 4 shall be submitted to and approved in writing by the City Council as local 
planning authority. 



b) The details approved in part a) of this condition above shall be implemented in full as 
part of Phase 4 of the development and shall remain in situ whilst the use or 
development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

158) a) Before use of each commercial unit within Phase 4 of the development 
commences, a scheme for the storage and disposal of refuse for that unit shall be 
submitted to and approved in writing by the City Council as local planning authority. ' 

b) The details of the scheme approved in part a) above shall be implemented as part of 
the development and shall remain in situ whilst the use or development is in operation. 

Reason - In the interests of amenity and public health, pursuant to policies EN19 and 
DM1 of the Core Strategy for the City of Manchester. 

159) During the operational phase of Phase 4 of the development, no loading or 
unloading shall be carried out on the site outside the hours of: 

07:30 to 20:00, Monday to Saturday, 
10:00 to 18:00, Sunday/Bank Holiday. 

Reason - In order to protect the amenity of local residents and in accordance with 
policies SP1 and DM1 of the Core Strategy. 

160) The commercial units within Phase 4 of the development hereby approved shall 
not be occupied unless and until the opening hours of the proposed use(s) have been 
agreed in writing by the City Council as local planning authority. That use(s) thereafter 
shall not operate outside the approved opening hours. 

Reason - In the interests of residential amenity in accordance with saved policy DC 26 
of the Unitary Development Plan for the City of Manchester and policies SP1 and DM1 
of the Core Strategy. 

161) Prior to first use of any commercial uses hereby approved within Phase 4 of the 
development that involve the preparation of hot food a scheme for the extraction of any 
fumes, vapours and odours from the premises shall be submitted to and approved in 
writing by the Local Planning Authority. The approved scheme shall be implemented 
before the use commences and shall remain operational thereafter. 

Reason - In order to ensure the efficient dispersal of cooking odours from the premises 
in the interests of the amenity of neighbouring occupiers and to ensure that any 
ventilation flues/ducting can be accommodated without detriment to the character and 
appearance of the host building and the surrounding area in accordance with policies 
SP1 and DM1 of the Core Strategy and the National Planning Policy Framework. 

162) a. External lighting within Phase 4 of the development hereby approved shall be 
designed and installed so as to control glare and overspill onto nearby residential 
properties in accordance with a scheme to be submitted to and approved in writing by 
the City Council as Local Planning Authority prior to installation of the lighting. 

b. Prior to occupation of Phase 4 of the development hereby approved a verification 
report to validate that the work undertaken throughout Phase 4 of the development 



conforms to the recommendations and requirements in the scheme approved in part (a) 
of this condition shall be submitted to and approved in writing by the City Council as 
local planning authority. The report shall include post completion testing to confirm that 
acceptable criteria have been met. Any instances of non-conformity with the 
recommendations in the report shall be detailed along with any measures required to 
ensure compliance with the criteria and proposed timescales for implementation. The 
measures to ensure compliance shall be carried out in accordance with the approved 
timescales. 

Reason - In order to minimise the impact of the illumination of the lights on the 
occupiers of nearby residential accommodation, pursuant to policies SP1 and DM1 of 
the Core Strategy. 

163) Development within Phase 4 hereby approved shall be carried out only in 
accordance with the recommendations of the Crime Impact Statement Version B: 
03/04/23 Reference: 2023/0042/CIS/02 by Greater Manchester Police, as relevant to 
that Phase 4. No building within Phase 2 shall be occupied or used until the City 
Council as Local Planning Authority has acknowledged in writing that it has received 
written confirmation of a Secured by Design accreditation relating to that phase. 

Reason - To reduce the risk of crime pursuant to Policy DM1 of the Adopted Core 
Strategy for the City of Manchester. 

164) No part of Phase 4 of the development shall be occupied unless and until space 
and facilities for bicycle parking have been provided in accordance with the approved 
details. The approved spaces and facilities shall then be retained and permanently 
reserved for bicycle parking. 

Reason - To ensure that adequate provision is made for bicycle parking so that persons 
occupying or visiting the development have a range of options in relation to transport 
mode, pursuant to policy T1 of the City of Manchester Core Strategy. 

165) No part of Phase 4 of the development shall be occupied unless and until car 
parking spaces suitable for use by disabled persons have been provided in accordance 
with the approved drawings and documents. These parking spaces shall be retained 
and permanently reserved for use by disabled persons. 

Reason - To ensure that adequate provision is made for parking for disabled persons, 
pursuant to policies CC10 and DM1 of the City of Manchester Core Strategy. 

166) a) Before first occupation of Phase 4 of the development hereby approved, a 
Travel Plan, including details of how the plan will be funded, implemented and 
monitored for effectiveness, shall be submitted to and approved in writing by the City 
Council as local planning authority. The strategy shall outline procedures and policies 
that the applicant and occupants of the site will adopt to secure the objectives of the 
overall site's Framework Travel Plan. Additionally, the strategy shall outline the 
monitoring procedures and review mechanisms that are to be put in place to ensure that 
the strategy and its implementation remain effective. 

b) Within six months of first occupation of Phase 4 of the development hereby 
approved, the results of the monitoring and review processes shall be submitted in 
writing to the Local Planning Authority and any measures that are identified that can 
improve the effectiveness of the Framework Travel Plan shall be adopted and 
implemented. 



The Travel Plan approved above shall be fully implemented, prior to first occupation of 
the development, and shall be kept in operation at all times thereafter. 

Reason - In accordance with the provisions contained within planning policy guidance 
and in order to promote a choice of means of transport, pursuant to policies T2 and 
EN16 of the Core Strategy. 

167) Prior to the first occupation of the residential dwelling within Phase 4 of the 
development hereby approved, an electric vehicle car parking strategy for the provision 
of electric car charging to the car parking spaces to be provide for Phase 4 of the 
development shall be submitted for approval in writing by the City Council, as Local 
Planning Authority for that Phase. The strategy shall include the following details: 

(a) Layout and location of electric vehicle charging points; 

(b) Provision for 20% of the spaces to be fitted with a 7kw fast charging point; 

(c) Provision that the remaining car parking spaces would be fitted with appropriate 
infrastructure to be adapted at a future date should demand be shown as part of the 
travel plan review required by this permission. Any additional charging points identified 
as part of that review shall be implemented within two months of approval of the annual 
review. 

The electric vehicle car parking strategy shall be implemented prior to the first 
occupation of Phase 2 and retained and maintained in situ for as long as the 
development remains in use. 

Reason - In the interest of minimise the impact on local air quality conditions pursuant to 
policy EN16 of the Core Strategy (2012) for the City of Manchester. 

168) Prior to the commencement of any above ground works within Phase 4 of the 
development hereby approved, the following relating to that Phase shall be submitted to 
and approved in writing by the City Council as Local Planning Authority: 

a. A Stage 1 and 2 Road Safety Audit (RSA); 

b. A scheme of highway works based on the above RSA, which shall include the 
following: 

i) Proposed extension of Melbourne Street and reconfiguration of Owen Street including 
any Traffic Regulation Orders; 
ii) Proposed loading bay 
iii) Proposed street tree planting; 
iv) Details of the materials, including natural stone or other high quality materials to be 
used for the reinstatement of the pavements adjacent to the site and for the areas 
between the pavement and the line of the proposed buildings; 
v) Reinstatement of redundant access points as continuous footway 
vi) Provision of tactile paving and dropped kerbs at junctions serving the site; 
vii) Physical delineation of the extent of the adopted highway within the site (for 
example, through the use of brass studs within the ground). 



c) The highway works approved under part b) of this condition above shall be 
implemented in full in accordance with the approved details prior to any part of Phase 4 
of the development first being occupied and shall be retained thereafter. 

d) Prior to any part of Phase 4 of the development first being occupied, a 
CompletionNerification Report, which shall include photographic evidence and highway 
approval/completion notices (where relevant) shall be submitted to and approved in 
writing by the Local Planning Authority. 

e) In the event of non-conformity, where the highway works have not been carried out 
and/or have not been carried out to relevant standards, then any measures/changes 
required to achieve conformity shall be carried out. Any required measures/changes 
and verification shall continue until conformity has been achieved and agreed in writing 
by the Local Planning Authority, before first occupation of Phase 4 of the development. 

Reason -To ensure provision of an adequate pedestrian and vehicular environment in 
the vicinity of the application site in the interests of pedestrian and highway safety 
pursuant to policies SP1 and DM1 of the Manchester Core Strategy (2012). 

169) Prior to the first occupation of the residential dwellings within Phase 4 of the 
development hereby approved, a management strategy for the delivery of food, parcels 
and other goods to the residential accommodation shall be submitted to and agreed in 
writing by the City Council as local planning authority. The strategy shall include full 
details of any highway works (including any traffic regulation orders or other traffic 
measures) required. The approved strategy shall be implemented in full prior to first 
occupation of the residential dwellings within Phase 4. 

Reason - In the interests of public and highway safety and the protection of residential 
amenity, pursuant to policy DM1 of the Core Strategy for the City of Manchester. 

170) a) Phase 4 of the development hereby approved shall be carried out in accordance 
with the Environmental Standards Statement by Element Sustainability dated May 2024 
and the Element Sustainability Technical Note - Energy & Low Carbon Proforma dated 
22.08.2025. 

b) A post construction review certificate/statement shall be submitted for approval in 
writing by the City Council, as Local Planning Authority, within 3 months of first 
occupation of Phase 4 of the development hereby approved. 

Reason - In order to minimise the environmental impact of the development pursuant to 
policies SP1, EN4, EN6 and DM1 of the Core Strategy, Places for Everyone policies 
JP-S2 (Carbon and Energy) and JP-S3 (Heat and Energy Networks), the principles 
contained within The Guide to Development in Manchester SPD (2007) and the 
National Planning Policy Framework. 

171) No externally mounted telecommunications equipment shall be mounted on any 
part of the development within Phase 4 of the development hereby approved, including 
the roofs. 

Reason - In the interest of visual amenity pursuant to policy DM1 of the Core Strategy. 

Informatives 

Building Regulations 2010 



This permission does not grant approval under Building Regulations. 

Street Naming & Numbering Requirements 
Manchester City Council is responsible for allocating street naming and numbering 
within Manchester for new developments or property conversions. Individuals or 
businesses are not permitted to allocate their own property numbers, building or street 
names. 

If your development includes the creation of new dwellings (either new build or 
conversion of existing buildings), creation of new commercial properties or the 
subdivision of existing properties you must ensure that you request new or changes to 
addresses through us so they can be officially allocated and registered in accordance 
with the Public Health Act 1925 Sections 17-19 & Greater Manchester Act 1981 Section 
22. 

Failure to do this may result in difficulties for the developer/occupier when requiring 
services such as connections to utilities, phone lines and postal services and may delay 
your development. 

You can apply online at the following address: 
http://www.manchester.gov.uk/info/100011/roads parking and transport/1988/naminq 
and numbering of houses buildings streets and roads/2 

Mining Information 
The proposed development lies within an area which could be subject to current coal 
mining or hazards resulting from past coal mining. Please read the Standing Advice 
from the Coal Authority in Appendix A. 

Culvert 

MCC records highlight that the underground culvert (Medlock Tunnel) is located within 
close proximity to the site (approximately 0.85m to the north-east of the site). Whilst our 
records are frequently updated to ensure the highest level of accuracy, the records 
cannot guarantee 100% accuracy for all MCC underground assets. Therefore, we would 
request that the applicant informs the onsite contractor to remain observant and to take 
the appropriate safety precautions during excavation works. If any major unknown 
drainage assets are found beneath the site, then further investigation works should take 
place to identify the asset and MCC should be contacted immediately. 

Bats 

Whilst the building to be demolished has been assessed as very low risk for bats, the 
applicant is reminded that under Conservation of Habitats and Species (Amendment) 
(EU Exit) Regulations 2019 it is an offence to disturb, harm or kill bats. If a bat is found 
all work should cease immediately and a suitably licensed bat worker employed to 
assess how best to safeguard the bat(s). Natural England should also be informed. 

Cranes and Airspace 

The applicant's attention is drawn to the procedures for crane and tall equipment 
notifications, please see: 
https://www.caa.co.uk/Commercial-industry/Airspace/Event-and-obstacle-
notification/Crane-notification 



Obstacle Lighting 

The applicant's attention is drawn to the advice on the potential need to provide 
obstacle lighting on tall buildings. Further advice can be found here: 
https://www.caa.co.uk/commercial-industry/airspace/event-and-obstacle-
notification/lighting-and-marking-of-obstacles/ 

Materials 

Any materials approved for planning purposes should be discussed in full with Building 
Control. This is to ensure they meet the guidance contained in the Building Regulations 
for fire safety. Should it be necessary to change the external facade treatment due to 
conflicts with the Building Regulations you should discuss these with the Planning
Service as soon as possible as this could materially affect your permission. 

Construction Working Hours 
( 

To safeguard the amenities of the occupiers of nearby residential and commercial 
properties during the construction/demolition phases, construction/demolition works 
shall be confined to the following hours unless otherwise agreed in writing by 
Manchester City Council Environmental Health: 
o Monday - Friday: 07:30 to 18:00; 
o Saturday: 08:30 - 14:00; 
o Sunday / Bank holidays: No work. 

The applicant should refer to: 
https://secure.manchester.gov.uldinfo/100006/environmental problems/2956/noise/9 

and 

IAQM/EPUK Construction Guidance at: 
http://iaqm.co.uk/guidance/ 

S278 Agreement 

All works to the highway, including any Traffic Regulation Orders (TROs), shall be 
undertaken via a Section 278 Agreement under the Highways Act with MCC Highways. 
This should be progressed prior to any works beginning, with the full costs of the 
Agreement being funded by the applicant. The applicant is advised to follow the link 
below, in order to commence the process: 

https://wvvw.manchester.gov.uk/directory_record/287709/permission_to_work_on_the_h 
ighways_-_section_278_agreements/category/355/highways_and_pavements 

The minimum standard S278 technical approval timescale is between 4-6months and, if 
Traffic Regulation Orders (TROs) are included, up to 12 months. Works on the highway 
must not start until technical approval has been given by the S278 Engineer and the 
relevant highways permits granted. 

Off-site Highways Works Condition Discharge 

Applications for off-site highways works condition discharge may only be submitted 
following securement of cash bond or surety provision of the total costs of the 



associated highways works as provided by the statutory approvals team. Evidence of 
this should be provided with the condition discharge documents. The process for 
permission to work on the highway can be found using the following link: 
Licensing - Permission to work on the highways - Section 278 agreements I Manchester 
City Council 

Network Resilience 

The applicant is advised that any requirements for licensing, hoarding, scaffolding or 
any associated temporary traffic management arrangements will need discussion and 
agreement with Manchester City Council's Highways Applications and Network 
Resilience teams via Contact Manchester (Tel. 0161 234 5004). 

Property Flood Resilience & Resistance Measures 

If floor levels cannot be raised in line with Standing Advice, details of flood resistance 
and resilience measures to be implemented in accordance with Standing Advice. These 
must be compliant with the Standing Advice for Minor Extensions. Government-
recognised resistance and resilience measures are detailed in the section: Extra 
Resistance and Resilience Measures. 

DRAFT DECISION 
Date: 



Notes 
1. This permission refers only to that required under the Town and Country Planning Act 
1990 does not include any consent or approval under any other enactment, byelaw, 
order or regulation. 

2 If the applicant is aggrieved by the decision of the local planning authority to refuse 
permission or approval for the proposed development, or to grant permission or 
approval subject to conditions, they may appeal to the Secretary of State in accordance 
with Section 78(1) of the Town and Country Planning Act 1990 within six months of the 
date of the notice of the decision. 

The Planning Inspectorate have introduced an online appeals service that can be used 
to make appeals online. This service is available through the gov.uk website —
www.00v.uk/appeal-planning-decision  The Inspectorate will publish details of your 
appeal on the internet. Alternatively If you are unable to access the online appeal form, 
please contact the Planning Inspectorate to obtain a paper copy of the appeal form on 
tel: 0303 444 5000. 

The Secretary of State has power to allow a longer period for the giving of a notice of 
appeal but they will not normally be prepared to exercise this power unless there are 
special circumstances that excuse the delay in giving notice of appeal. 

If you intend to submit an appeal that you would like examined by inquiry then you must 
notify the City Council (planninci(a manchester.aov.uk) and the Planning Inspectorate 
(inouirvappeals planninqinspectorate.qov.uk) at least 10 days before submitting the 
appeal. Further details are on GOV.UK.

3. The statutory requirements are those set out in Section 79(6) of the Town and 
Country Planning Act 1990, namely Sections 70(1) and 72(1) of the Act. 

4. If either the local planning authority of the Secretary of State refuses permission to 
develop land or grants it subject to conditions, the owner may claim that they can 
neither put the land to a reasonably beneficial use in its existing state nor render the 
land capable of a reasonably beneficial use by the carrying out of any development 
which has been or would be permitted. 

In these circumstances, the owner may serve a purchase notice on the Council in 
whose area the land is situated. This notice will require the Council to purchase his 
interest in the land in accordance with the provisions of Part VI of the Town and Country 
Planning Act 1990 

5. In certain circumstances, a claim may be made against the local planning authority 
for compensation, where permission is refused or granted subject to conditions by the 
Secretary of State on appeal or on a reference of the application to them. The 
circumstances in which such compensation is payable are set out in Section 114 of the 
Town and Country Planning Act 1990. 

Right of challenge on planning application decision 
A third party does not have a right of appeal against a decision on a planning 
application. Instead there is a right of challenge (a Judicial Review) which is limited to 
lawfulness of the procedure that we have taken in coming to that decision. 

Any challenge must be based on the following and not the merit of the decision: 



• Procedural irregularity 
• Irrationality 
• Illegality 

Any application for permission to bring such a challenge (which is through the High 
Court) must be made within 6 weeks of the date of the decision being issued. 

Appendix A 

The Coal 
Authority 

STANDING ADVICE - DEVELOPMENT LOW RISK AREA 

The proposed development lies within a coal mining area which may contain unrecorded coal 
mining related hazards. If any coal mining feature is encountered during development, this 
should be reported immediately to the Coal Authority on 0345 762 6848. 

Further information is also available on the Coal Authority website at: 
www.00v.uk/oovernment/ordanisations/the-coal-authority 

Standing Advice valid from 1st January 2023 until 31st December 2024 



SCHEDULE 3 

OWNERS GENERAL COVENANTS 

1. The Owners hereby covenant with the Council as follows: 

1.1 To notify the Council in writing within five (5) Working Days of Commencement 

of Development that development has Commenced. 

1.2 To pay to the Council the index Linked Biodiversity Net Gain Contribution on or 

prior to the Commencement of Development. 

1.3 To pay to the Council the Holcroft Moss Contribution on or prior to 

Commencement of Development of each Phase in the following proportions: 

1.3.1 £16,687 (sixteen thousand six hundred and eighty seven pounds) in 

respect of Phase 1 

1.3.2 £16,687 (sixteen thousand six hundred and eighty seven pounds) in 

respect of Phase 2 

1.3.3 £15,614 (fifteen thousand six hundred and fourteen pounds) in respect of 

Phase 3, and 

1.3.4 £15,614 (fifteen thousand six hundred and fourteen pounds) in respect of 

Phase 4. 

1.4 To obtain valid certificates of Completion of Construction immediately upon 

Completion of 75% of the Dwellings (to the nearest Dwelling) Completed in a 

Phase and to forward copies of the certificates to the Council as soon as 

reasonably practicable following the issuing of the certificates. 

1.5 To obtain valid certificates of Completion of Construction immediately upon 

Completion of each Phase and to forward copies of the certificates to the 

Council as soon as reasonably practicable following the issue of the certificates. 

1.6 To notify the Council in writing within five (5) Working Days of: 

1.6.1 the date of Completion of Construction of 75% of the Dwellings (to 

the nearest Dwelling) Completed in a Phase; 

1.6.2 the date of the Completion of Piling Work for each Phase. 
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VIABILITY REVIEW AT THE CALCULATION DATES AND VIABILITY PAYMENTS 

2 

2.1 Within ten (10) Working Days of each of the Calculation Dates: 

2.1.1 to confirm the Method of Disposal and the relevant Permitted Profit Level 

to the Council in writing for the relevant Phase; and 

2.1.2 to provide a copy of a Viability Appraisal in order that the Council may 

instruct a Chartered Surveyor to review the Viability Appraisal and advise 

the Council on its contents and conclusion and to provide evidence of 

the date of Commencement of the relevant Phase occurred and 

evidence of the date any contract relating to a Pre-Sale of that Phase 

was signed and dated; 

Provided that where a Phase is to be undertaken as Build to Rent via a Forward 

Fund then the steps at Paragraph 2.1 to Paragraph 2.2 (inclusive) can be 

undertaken by the relevant Owner at any time prior to and up to the Calculation 

Date where a contract for sale has been entered into in respect of the building 

to be constructed on that Phase and a contract for construction of the building 

has also been entered into. 

2.2 

2.2.1 The Viability Appraisal for Phase 1 will solely appraise the viability of 

Phase 1. 

2.2.2 The Viability Appraisal for Phase 2 shall appraise the viability of Phase 

2 taking into account any Deficit or Surplus from Phase 1 in accordance 

with the Viability Calculation. 

2.2.3 The Viability Appraisal for Phase 3 shall appraise the viability of Phase 

3 taking into account any Deficit or Surplus from Phase 1 and Phase 2 

in accordance with the Viability Calculation. 

2.2.4 The Viability Appraisal for Phase 4 shall appraise the viability of Phase 

4 taking into account any Deficit or Surplus from Phase 1 Phase 2 and 

Phase 3 in accordance with the Viability Calculation. 
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2.3 For the avoidance of doubt following a Viability Appraisal any Surplus that has 

been paid to or is due to the Council in the form of a Viability Payment is not 

refundable to the Owners should a Deficit arise in any of the subsequent 

Viability Appraisals. 

3. Within forty (40) Working Days of its receipt of each Viability Appraisal the 

Council shall give written notice to the relevant Owner either:-

3.1 stating that it accepts the Viability Appraisal; or 

3.2 correcting or challenging any of the amounts or conclusions included in the 

Viability Appraisal and giving details of the disputed amounts or conclusions. 

4. In the event that the Council shall have served a notice on the relevant Owner 

pursuant to paragraph 3.2 of this Schedule 3 the relevant Owner and the 

Council shall use Best Endeavours to reach agreement in respect of the 

Viability Appraisal but if the relevant Owner and the Council shall have failed to 

agree the Viability Appraisal within twenty-eight (28) Working Days of the notice 

served by the Council pursuant to paragraph 3.2 of this Schedule 3, then the 

matter in dispute shall be referred to the Chartered Surveyor, in accordance 

with the provisions of Clause 7 with the Chartered Surveyor being requested 

that he/she should as soon as practicable issue a written determination as to 

the matter in dispute and a written determination of the correct Viability 

Appraisal, which both Parties agree will be final and binding upon them (save 

in respect of manifest error). 

5. Each Viability Appraisal not by way of limitation shall include and confirm: 

5.1 the GDV and NDV as applicable; 

5.2 the Costs; 

5.3 the Gross Margin; and 

5.4 the Viability Payment, if any, 

in respect of the relevant Phase 

6. Viability Payment 
30 

#15657368v25 



6.1 In the event that the Viability Appraisal is agreed by the Council or determined 

pursuant to Paragraph 4 of this Schedule 3 and the information contained 

therein shows that in accordance with the provisions of this Agreement a 

Viability Payment is due then on or before the Viability Payment Deadline to 

pay to the Council the Viability Payment (if any) PROVIDED ALWAYS that the 

Viability Payment and the aggregate of any Clawback and any earlier Viability 

Payment received by the Council shall be capped so that they do not exceed 

the Maximum Contribution. 

6.2 In the event that the information contained in a Viability Appraisal (as agreed 

by the Council or determined pursuant to paragraph 4 of this Schedule 3) shows 

that a Viability Payment is not due then it is agreed by the Council that a Viability 

Payment shall not be payable in respect of the related Viability Appraisal 

although the Viability Assessment Fee shall still be due. 

6.3 If a Viability Payment is due then from the Viability Payment Deadline to cease 

further Occupation nor permit or allow further Occupation of the Dwellings in 

the Phase in respect of which a Viability Payment is due until payment of the 

Viability Payment in respect of that Phase has been received by the Council. 

6.4 Following the exercise of the obligations at Paragraph 6 above and upon 

payment of any Viability Payment due for a Phase that Phase shall be 

simultaneously released from the obligations contained in Paragraph 2, 

Paragraph 3, Paragraph 4, Paragraph 5 and Paragraph 6 of this Schedule 3. 

RETENTION AS BUILD TO RENT 

7. 

7.1 • Where the Method of Disposal is Build to Rent the relevant Owner covenants 

that they shall deliver the relevant Build to Rent Dwellings comprising the 

residential part of the Development for the private rental market as a Build to 

Rent scheme and the residential part of the Development shall be retained as 

Build to Rent Dwellings for the Clawback Period Provided that if any part of the 

residential part of the Development is then Disposed Of as Open Market Sales 
31 

#15657368v25 



during the Clawback Period this will trigger the clawback provisions set out in 

clause 19 of this Agreement and the relevant Owner further covenants to 

comply with all the provisions of that clause 19 and upon payment of the 

Clawback to the Council (or determination that no Clawback is due) this 

covenant will no longer apply to the relevant Dwellings Disposed of in breach 

of this covenant. 

7.2 For the avoidance of doubt, any payment of Clawback agreed by the Council 

and the relevant Owner or determined to be due in accordance with the 

provisions of clause 19 will when received by the Council in respect of any 

Dwelling to which the payment of Clawback relates remedy the breach of the 

obligation to retain the Dwelling as a Build to Rent Dwelling contained in this 

paragraph, as well as releasing the Dwelling from that obligation thereafter. 

7.3 For the further avoidance of doubt this provision does not prevent the relevant 

Owner of the Site as at the date of this Agreement or any successors in title 

from transferring the Site during the Clawback Period to successors in title all 

of whom will be bound by the covenants contained in this Paragraph 7. 

RETENTION OF ARCHITECT 

8. 

8.1 The Owners shall use Best Endeavours to continue to employ the Architect as 

the lead architect throughout the Construction Period and until Practical 

Completion of the Development PROVIDED THAT the Architect remains willing 

and able to fulfil such role in relation to the Development and that such 

employment is capable of being secured on reasonable commercial terms. 

8.2 Should the Architect not be appointed or continue to be appointed in 

accordance with paragraph 8.1 above the Owners shall immediately notify the 

Council of this fact and shall use Best Endeavours to appoint a replacement 

Architect of a similar calibre and reputation as soon as reasonably practicable 

and shall thereafter notify the Council of the identity of the replacement architect 

immediately thereafter. 
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SCHEDULE 4 

COUNCIL'S COVENANTS 

The Council hereby covenants with the Owners as follows: 

1. To use the Biodiversity Net Gain Contribution for the purpose for which it was 

paid and not otherwise. 

2. To use any Viability Payment if applicable towards the provision of Affordable 

Housing within the Administrative Boundaries of Manchester and for no other 

purpose. 

3. At the written request of any of the Owners to provide: 

3.1 written confirmation of the discharge of the obligations contained in this 

Agreement when satisfied that such obligations have been performed within 

twenty (20) Working Days of receipt of the request; and 

3.2 details of the quantum of payments received by the Council in respect of 

any Clawback and/or Viability Payment. 

4. The Council shall provide written details of any expenditure incurred by the 

Council using the Biodiversity Net Gain Contribution or any Viability Payment 

within 20 Working Days of a written request to do so from the party/person who 

made the payment to the Council. 

5. To repay to the paying party such sum or sums remaining from the Biodiversity 

Net Gain Contribution and Viability Payment as have not been expended in 

accordance with the terms of this Agreement (excluding any such sums in 

respect of which though not yet expended the Council has contractually 

committed to expend) within ten (10) years of the date of receipt by the Council. 

6. To issue the Planning Permission within two (2) Working Days of the date hereof. 
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SCHEDULE 5 

VIABILITY TEMPLATE 

Land known as part of Plot C and Plot E, Great Jackson Street, Manchester 

Gross Development Value (GDV) £ 

Net Development Value (NDV) £ 

Permitted Profit Level for a Forward Fund agreed before the 

Completion of Piling Work based upon 12% of total Costs E[] 

Permitted Profit Level for a Forward Fund agreed after the 

Completion of Piling Work 15% of total Costs £ [] 

Permitted Profit Level for a Forward Sale agreed before the 

Completion of Piling Work 15% of GDV £ [] 

Permitted Profit Level for a Forward Sale agreed after the 

Completion of Piling Work 18% of GDV £ [] 

Permitted Profit Level for a Build to Rent scheme retained by 

the Owners 12% of total Costs 

Permitted Profit Level for Open Market Sales 20% and all other 

cases of GDV £ [ ] 

Costs £ 

Schedule of abnormals TBA £ 

Contingency on build costs and abnormals TBA £ 

Professional fees on build costs and abnormals TBA £ 

Sales and Marketing Costs TBA £ 

Section 106 payments TBA £ 

Finance cost of TBA £ 

Interest cost on Deposits - TBA £ 

Tax Relief - TBA £ 
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Benchmark Land Value: 

Phase 1: £1,966,602.85 Index Linked 

Phase 2: £1,631,901.58 Index Linked 

Phase 3: £1,767,893.38 Index Linked 

Phase 4: £2,621,102.19 Index Linked 

£ 

Agreed Stamp Duty - TBA 

Agreed Site Legal and Agents Fees of Agreed Land Value 

Commercial letting agent and Legal Fees 

Investment Sales Agent & Legal Fees 

TOTAL COSTS (Costs) 

Gross Margin equals GDV - Costs including Benchmark Land 
Value or in a Build to Rent scenario equals NDV - Costs 
including Benchmark Land Value 

Gross Margin minus Permitted Profit Level 

VIABILITY PAYMENT — equating to 50% of Gross Margin 
minus Permitted Profit Level 

. NB: Viability Payment Cannot Exceed £80,997,779 Index Linked (the Maximum 
Contribution) 

The Headings in the Viability Template are not exhaustive 
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01 -1f n9^ 

THE COMMON SEAL of THE COUNCIL OF THE 

CITY OF MANCHESTER was hereunto affixed in 

pursuance of an Order of the Council of the said City: 

AUTHORISED SIGNATORY 

Executed as a Deed by DQ INVESTMENTS LIMITED 

acting by .....  tcPrif(k- it  , a director in the 

presence of: 

Director 

Witness signature 

Name (Capitals) "3-4stYvc: _C C3 12:a S l0 

Address 

Occupation 

f3

e_loeOA e--nt owe_ ct--o 
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Executed as a Deed by NEW JACKSON (OWEN ST) INVESTMENTS 1 LIMITED 

acting by  116011-el-- Lerr"May YE  , a director in the 

presence of: 

Director 

Witness signature 

Name (Capitals)  \-t• SVC) LoW 

Address 

Occupation 

Osz—NI c,p 
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Executed as a Deed by NEW JACKSON (OWEN ST) INVESTMENTS 2 LIMITED 

acting by  oiluOitePv L aPrk(c F -  , a director in the 

presence of: 

Director 

Witness signature 

Name (Capitals) ‘ ‘o 

Address 

Occupation 

0 2--ve--x‘z=f0A-re--11-1v wv___ 

THE COMMON SEAL of GREATER 
MANCHESTER COMBINED 
AUTHORITY was hereunto affixed in 
pursuance of an Order of the Authority: 
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Appendix 1 

Worked Example 1 

Phase Gross Margin 
against Permitted 
Profit Level for 
Phase 

Surplus / Deficit 
(£million) 

Viability Payment 
to Council 
(£million) 

Calculation of 
Viability Payment 

Phase 1 £10m Surplus £5m £5m 

(50% of Phase I 
Surplus) 

Phase 2 £5m Deficit £0m £5m Deficit for 
Phase 2 

plus Phase 1 
£10m Surplus 

= £5m Surplus 
('Phase 2 Gross 
Surplus') 

less Phase 1 
£10m Surplus 

= £5m Deficit 
('Phase 2 Net 
Deficit') 

(so no Viability 
Payment to 
Council for Phase 
2) 

Phase 3 £10m Surplus £2.5m £10m Surplus for 
Phase 3 

Plus Phase 1 
Surplus of £10m 
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Less Phase 2 
Deficit of £5m 

= £15m Surplus 
(Phase 3 Gross 
Surplus') 

Less Phase 1 
Surplus £10m 

= £5m Surplus 
(Phase 3 Net 
Surplus') 

(so £2.5m Viability 
Payment to the 
Council being 50% 
of the Phase 3 Net 
Surplus) 

Phase 4 £20m Surplus £1 Om £20m Surplus for 
Phase 4 

Plus Phase 1 
Surplus of £1 Om 

Less Phase 2 
Deficit of £5m 

Plus £10m Surplus 
for Phase 3 

= £35m Surplus 
(Phase 4 Gross 
Surplus') 

Less Phase 1 
Surplus of £10m 

Less Phase 3 Net 
Surplus of £5m 

= Surplus of £20m 
(Phase 4 Net 
Surplus') 
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(so £10m Viability 
Payment to the 
Council being 50% 
of the Phase 4 Net 
Surplus) 
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Worked Example 2 

Phase Gross Margin 
against Permitted 
Profit Level for 
Phase 

Surplus / Deficit 
(£million) 

Viability Payment 
to Council 
(£million) 

Calculation of 
Viability Payment 

Phase 1 £5m Surplus £2.5m £5M Surplus 

(so £2.5m viability 
payment being 
50% of Phase I 
Surplus) 

Phase 2 £7m Deficit £0m £7m Deficit for 
Phase 2 

plus Phase 1 £5m 
Surplus 

= £2m Deficit 
(Phase 2 Gross 
Deficit') 

less Phase 1 £5m 
Surplus 

= £7m Deficit 
(Phase 2 Net 
Deficit') 

(so no Viability 
Payment to 
Council for Phase 
2) 

Phase 3 £10m Surplus £1.5m £10m Surplus for 
Phase 3 

Plus Phase 1 
Surplus of £5m 
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Less Phase 2 
Deficit of £7m 

= £8m Surplus 
(Phase 3 Gross 
Surplus') 

Less Phase 1 
Surplus £5M 

= £3m Surplus 
(`Phase 3 Net 
Surplus') 

(so £1.5m Viability 
Payment to the 
Council being 50% 
of the Phase 3 Net 
Surplus) 

Phase 4 £5m Surplus £2.5m £5m Surplus for 
Phase 4 

Plus Phase 1 
Surplus of £5m 

Less Phase 2 
Deficit of £7m 

Plus £10m Surplus 
for Phase 3 

= £13m Surplus 
('Phase 4 Gross 
Surplus') 

Less Phase 1 
Surplus of £5m 

Less Phase 3 Net 
Surplus of £3m 

= Surplus of £5m 
('Phase 4 Net 
Surplus') 
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(so £2.5m Viability 
Payment to the 
Council being 50% 
of the Phase 4 Net 
Surplus) 

( 
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Worked Example 3 

Phase Gross Margin 
against Permitted 
Profit Level for 
Phase 

Surplus / Deficit 
(£million) 

Viability Payment 
to Council 
(£million) 

Calculation of 
Viability Payment 

Phase 1 £10m Deficit £0m £10m Deficit 

(So £0m viability 
payment as no 
Phase 1 Surplus) 

Phase 2 £7m Deficit £0m £7m Deficit for 
Phase 2 

minus Phase 1 
£10m Deficit 

=£17m Deficit 
(`Phase 2 Gross 
Deficit') 

= £17m Deficit 
(Phase 2 Net 
Deficit') 

(so no Viability 
Payment to 
Council for Phase 
2) 

Phase 3 £10m Surplus £0 £10m Surplus for 
Phase 3 

Less Phase 1 
Deficit of £1 Om 

Less Phase 2 
Deficit of £7m 
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, 

( 

( 

( 

( 

( 

( 

( 

f 

( 

( 

( 

= £7m Deficit 
('Phase 3 Gross 
Deficit') 

= £7m Deficit 
('Phase 3 Net 
Deficit') 

(so no Viability 
Payment for 
Phase 3) 

Phase 4 £10m Surplus £1.5m £10m Surplus for 
Phase 4 

less Phase 1 
Deficit of £10m 

Less Phase 2 
Deficit of £7m 

Plus £10m Surplus 
for Phase 3 

= £3m Surplus 
(`Phase 4 Gross 
Surplus') 

= Surplus of £3m 
(`Phase 4 Net 
Surplus') 

(so £1.5m Viability 
Payment to the 
Council being 50% 
of the Phase 4 Net 
Surplus) 
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Worked Example 4 

Phase Gross Margin 
against Permitted 
Profit Level for 
Phase 

Surplus / Deficit 
(£mMion) 

Viability Payment 
to Council 
(£million) 

Calculation of 
Viability Payment 

Phase 1 £10m Surplus £5m £10m Surplus 

(so £5m viability 
payment being 
50% of the Phase 
1 Surplus) 

Phase 2 El Om Surplus £5m £10m Surplus for 
Phase 2 

Plus Phase 1 
£10m Surplus 

= £20m Surplus 
(`Phase 2 Gross 
Surplus') 

Less Phase 1 
Surplus of £10m 

= £10m Surplus 
('Phase 2 Net 
Surplus') 

(so £5m viability 
payment being 
50% of the Phase 
2 Net Surplus) 

Phase 3 £5m Deficit £0 £5m Deficit for 
Phase 3 

Plus Phase 1 
Surplus of £10m 

Plus Phase 2 
Surplus of £10m 
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= £15m Surplus 
('Phase 3 Gross 
Surplus') 

Less Phase 1 
Surplus £10m 

Less Phase 2 
Surplus £10m 

= £5m Deficit 
(Phase 3 Net 
Deficit') 

(so no Viability 
Payment for 
Phase 3) 

Phase 4 £2m Surplus £0 £2m Surplus for 
Phase 4 

Plus Phase 1 
Surplus of £10m 

Plus Phase 2 
Surplus of £10m 

Minus £5m Deficit 
for Phase 3 

= £17m Surplus 
('Phase 4 Gross 
Surplus') 

Minus Phase 1 
Surplus of £10m 

Minus Phase 2 
Surplus of £1Om 

= Deficit of £3m 
('Phase 4 Net 
Deficit') 

(so no Viability 
Payment to the 

48 

#15657368v25 



Council for Phase 
4) 
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Appendix 2 

Phasing Plan 

50 

#15657368v25 



rti . 

• 

\\•\•., 

-\\•\ 
• 

• ,•..•\ s • 
•\\\ 

• N . . • ..., 
N' , ...N

\ • • ‘• 
• • \ • 

\\\\. N N N. N,.. . .. 

\,•`,. . NN,N. .\„,, \NN, • -.... --... 
• 

N. ' \ 4N N N

• 

•4 
‘..• • 

•N• 
• N• • • - X. 

• 
4 • N ‘• • N, 

. 4.. \ 

s'':,..'.. N 4,,  
N

s•• N4 
N N N • 

• • 

• • 

'4...7........N • . N 

'N Z.'  
• N.,,, 

N N. • • , ... • N  • ., • 

.NN • 
'N. N,,, ,

N• •. N,• • • 
• '`....,•NN,s_ N. N . 

• ' - , • -s..,..„  . N,.. N's • 
• ',, • • . ' N• ‘'N

•  N,' • 

N 

C=2) 

.....-.4 ... 4,.. ,:1 ,-.),.,•.* 

i --"ye•ptr•.---Xcl, It) 
.; .. --2"

.,0

&MD lIZIKED 
Ureteral Street trz)

7- 31g:',;11r: 

o7t 

Phase 3 
Crown Street Phase 3 
Plot C8 

0 

_ 1 a 

a 

rJ 

a. Li 01. a i-4 

Al 

•• 4 

=i240rN1 

'a l MN 

. IF-

a 

•-• tr. 1. 

Phase 4 
Crown Street Phase 3 
Plot C7 

VI I 

lirdil l.11110=1. 

• 

Melbourne Street 

•or  1111 - E 
g • ••• 

" • 
kig 

Nailaram". . 

1.14111.1 kb

61Oll 51111W 1100 

0 
• as 1 

Phase 2 
Crown Street Phase 3 
Plot El 

L a. i.e rie. el a 45. 

oalgriTIA. 

• 

r "„

r - . -  ewer.* —a —. 

ger—

IS • 

mans 
Phase 1 
Crown Street Phase 3 
Plot E2 

bAalbOUTTIO Street 

• 

y. • 

- • rt 

""‘, 

1 

r 
0 
a) 

rt3 

3 • 

to 

yU N 
z 
< 

/ 

•-• 

A 

This drawing is cOPYneat 
Tend 1 scale oft dmensions. 
All dimensions to be checked on Site g wecontrona cider. 
Canhaetor la sepal any dimensional es, anon 

cc onassiora pier to comrnendng on sea 

NOTE 
Basement abasing to be covered in sepanaa (Sassing,

NORTH 

0 

awe 0101. Ometdos. f•doco Tam 

Crown Street Phase 3 
Manchester . 

OMR. Wee 

Zone 1 
Crown Street Phase 3 

Plan

1024 20082On AIME. IMP 

er 
1:750 

7...S ollio nl.,A. P. .S0111.!fi xt.Ugh 

gy m"

. 11 0..P....4..... 

— ... . . . ...... ft

Ono 

Ptenning 

.......17;115ing

Z1-SHP-0100-PL-GRD-0.50813 IX 01 IX
— 



Appendix 3 

Site Plan 
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Appendix 4 

Holcroft Moss plan 
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Holcroft Moss within 
the Manchester 

Mosses Special Area 
of Conservation 

(SAC) 

Holcroft Moss 

THE COMMON SEAL of the GREATER 
MANCHESTER COMBINED AUTHORITY 
was hereunto affixed in pursuance of an Order 
of the said Authority: 


