
OTH-PUR-TH-ZZ-SCH-A-5804

Fit Out and Decorations Schedule

Revision: 20 - Rooms 05-C04, 06-003, 06-009, 06-0012, 06-C04b, 07-009 updated

Issue Date: 28/08/25 by: EW Checked by RS

Status: For Construction - Project Status: Stage 5

Number Name Level Paint 

Scheme 

Decorations 

scheme type

PUR_Fit-

Out Level

Area Perimeter PUR_Fit_Out_Ceiling PUR_Fit_Out_Cornice Finish PUR_Fit_Out_Beam Casing Finish PUR_Fit_Out_Wall Finish PUR_Fit_Out_Other Timber finishes PUR_Fit_Out_Skirting PUR_Blind_Box_Finish PUR_Perimeter_Box_Finish Notes: 

01-001 Conference Hall 01 VHS RES-01 189 m² 66354 n/a 

01-001a Lobby 01 VHS RES-01 7 m² 11821 n/a 

01-002 Ante Room 01 VHS RES-01 33 m² 23613 n/a 

01-003 Parlour 01 VHS RES-01 158 m² 52072 n/a 

01-004 Tower Room 01 VHS RES-01 94 m² 51824 n/a 

01-005 Reception Room 01 VHS RES-01 151 m² 54953 n/a 

01-006 Banqueting Room 01 VHS RES-01 224 m² 78256 n/a 

01-007 Finishing Kitchen 01 S1 CAT-01 24 m² 20408 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

Lincrusta wallpaper to be painted with new economical paint finish NBS M60 112A.

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-008 Still Room 01 S1 CAT-01 21 m² 18455 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-009 MCC/ Public 

Meeting Room

01 PS01 UPR2 OFF-01 54 m² 30531 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

01-009a Heritage WC 01 T1 WC-01 3 m² 6869 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-009b Heritage WC 01 T1 WC-01 3 m² 6761 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-010 Ante Room 01 UPR2 OFF-01 23 m² 19618 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-010a Heritage WC 01 T1 WC-01 3 m² 6368 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-010b Heritage WC 01 T1 WC-01 3 m² 7321 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-011 MCC/ Public 

Meeting Room

01 PS01 UPR2 OFF-01 32 m² 23299 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

01-012 Breakout Suites 01 S2 OFF-01 31 m² 23766 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-013 Breakout Suites 01 S2 OFF-01 26 m² 21009 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-014 Breakout Suites 01 S2 OFF-01 37 m² 26423 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-015 Male Washroom 01 T1 WC-02 20 m² 23973 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-015a Lobby 01 S1 WC-02 6 m² 10279 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-015b Accessible WC - Left 01 T1 WC-02 6 m² 9440 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-016 Female Washroom 01 T1 WC-02 22 m² 29299 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-017 Public Waiting Room 01 PS01 S2 OFF-01 46 m² 28182 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-018 Public Waiting Room 01 PS01 S2 OFF-01 36 m² 25946 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-019 Registrar Ceremony 

Room

01 UPR1 UPR-01 153 m² 58315 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish. Refer to OTH-PUR-TH-

ZZ-RPT-A-0116 for colours.  M60-111A.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-019a Bridal Room 01 UPR1 UPR-01 11 m² 14446 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

01-020 MCC/Public Meeting 

Room

01 PS01 S2 OFF-01 33 m² 23252 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

Ceiling colour to extend to picture rail

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Ceiling colour to extend to picture rail

01-021 Catering Changing 

Rooms

01 S1 WC-02 36 m² 24891 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.4 Remove existing skirtings and replace with coved tiling to match floor 

finish. NBS M40 114

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-022 Catering Changing 

Rooms

01 S1 WC-02 33 m² 24448 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.4 Remove existing skirtings and replace with coved tiling to match floor 

finish. NBS M40 114

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-022a Catering Circulation 01 S1 CIR-04 10 m² 14031 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-022b 2no. M WCs +1no. 

Shower

01 T1 WC-02 8 m² 15919 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-022c 2no. F WCs +1no. 

Shower

01 T1 WC-02 8 m² 15835 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-023 Glassware Store 01 S1 CAT-02 39 m² 25832 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

For VHS rooms refer to Specialist Decorations Package 

For VHS rooms refer to Specialist Decorations Package 

For VHS rooms refer to Specialist Decorations Package 

For NBS specification M60 refer to document: OTH-PUR-TH-ZZ-SPE-A-5906. For decoration schemes refer to OTH-PUR-TH-ZZ-RPT-A-0116 decorations report. For locations of paints, refer to decorations scheme 

drawings OTH-PUR-TH-ZZ-DWG-A-2800-07.

For VHS rooms refer to Specialist Decorations Package 

For VHS rooms refer to Specialist Decorations Package 

For VHS rooms refer to Specialist Decorations Package 

For VHS rooms refer to Specialist Decorations Package 
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Fit Out and Decorations Schedule

Revision: 20 - Rooms 05-C04, 06-003, 06-009, 06-0012, 06-C04b, 07-009 updated
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01-024 Pot Wash 01 S1 CAT-01 33 m² 24046 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-025 China and Crockery 

Store

01 S1 CAT-02 26 m² 20527 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-026 Committee Room 1 01 Committee 

rooms - Refer to 

OTH-PUR-ZZ-RPT-

A-0116

UPR-01 72 m² 36532 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.9 Following repairs, plaster walls to recieve new economical paint finish NBS M60 

112B,  M60 112C,  M60 112D in specialist paint scheme. Allow 1no. basecoat and 2no. 

finishing coats for each colour. Refer to OTH-PUR-TH-ZZ-RPT-A-0116 decorations report 

for specialist paint scheme. Decorative Lincrusta. Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for 

colours

n/a 3.6.1 Following repairs, redecorate all timber skirting with new shellac finish 

NBS M60 162. 

New blind boxes to be painted according to NBS M60 

110A – Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for 

colours. Existing blind boxes to be painted in 

accordance with NBS M60 120A – Refer to OTH-PUR-

TH-ZZ-RPT-A-0116 for colours. 

n/a Decorative Lincrusta. Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours

M60 507* specification for paint 

removal and cleaning applies to this 

room and can be added to the 

decoration report
01-027 Committee Room 2 01 Committee 

rooms - Refer to 

OTH-PUR-ZZ-RPT-

A-0116

UPR-01 78 m² 36929 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.11 Following repairs, plaster walls to receive new economical paint finish NBS   M60 

112D in specialist paint scheme. Allow 1no. basecoat and 2no. finishing coats for each 

colour. Refer to OTH-PUR-TH-ZZ-RPT-A-0116 decorations report for specialist paint 

scheme

n/a 3.6.1 Following repairs, redecorate all timber skirting with new shellac finish 

NBS M60 162. 

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

01-028 Committee Room 3 01 Committee 

rooms - Refer to 

OTH-PUR-ZZ-RPT-

A-0116

UPR-01 62 m² 33992 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.12 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112C in specialist paint scheme. Allow 1no. basecoat and 2no. finishing coats for each 

colour. Refer to OTH-PUR-TH-ZZ-RPT-A-0116 decorations report for specialist paint 

scheme

n/a 3.6.1 Following repairs, redecorate all timber skirting with new shellac finish 

NBS M60 162. 

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a M60 507* specification for paint 

removal and cleaning applies to this 

room and can be added to the 

decoration report

01-028a FM/ Housekeeping/ 

Building Services 

Storage

01 S1 ACC-01 2 m² 5343 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-028b AV Rack Room & ICT 

Cabinet

01 S1 ACC-01 3 m² 8647 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-029 Furniture Store 01 S1 STO-03 51 m² 28480 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

01-030 AV Rack Room 01 S1 PLA-01 4 m² 9250 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-031 Unisex WC 01 T1 WC-02 8 m² 13633 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-032 1no. A WC 01 T1 WC-02 6 m² 9792 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-033 Great Hall 01 VHS RES-01 447 m² 112094 Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to Repair 

schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 

5449 and refer to Repair schedule OTH-PUR-TH-01-SCH-A-

5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 

5449 and refer to Repair schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to Repair 

schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 

and refer to Repair schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to 

Repair schedule OTH-PUR-TH-01-SCH-A-5915.

n/a 

01-033a Great Hall Stage 01 VHS RES-01 26 m² 24153 Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to Repair 

schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 

5449 and refer to Repair schedule OTH-PUR-TH-01-SCH-A-

5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 

5449 and refer to Repair schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to Repair 

schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 

and refer to Repair schedule OTH-PUR-TH-01-SCH-A-5915.

Refer to Architect drawings: OTH-PUR-TH-01-DWG-A-5441 - 5449 and refer to 

Repair schedule OTH-PUR-TH-01-SCH-A-5915.

n/a 

01-034 Cleaners Store 01 No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

01-035 Male Washroom 01 T1 WC-02 17 m² 19388 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-035a Cleaner 01 T1 WC-02 0 m² 0 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-035a Cleaner 01 T1 WC-02 2 m² 6523 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-036 Accessible WC - Left 01 T1 WC-02 6 m² 10204 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-037 Female Washroom 01 T1 WC-02 23 m² 21269 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-038 FM/ Housekeeping/ 

Building Services 

Storage

01 S1 STO-03 4 m² 16817 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-039 Catering Kitchen 01 S1 CAT-01 167 m² 86193 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-040 FM/ Housekeeping/ 

Building Services 

Storage

01 S1 STO-03 3 m² 6873 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-041 FM/ Housekeeping/ 

Building Services 

Storage

01 S1 ACC-01 4 m² 8174 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C01 Albert Square 

Corridor

01 No paint RES-02 335 m² 156563 No paint n/a No paint No paint n/a No paint n/a 

01-C01a Lobby 01 No paint RES-01 13 m² 14369 No paint n/a No paint No paint n/a No paint n/a 

01-C01b Lobby 01 C2 WC-02 7 m² 11195 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-C01c Lobby 01 UPR2 RES-01 4 m² 7985 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C01d Bees Landing 01 No paint RES-02 104 m² 44270 No paint n/a No paint No paint n/a No paint n/a 

01-C01e Albert Square Lift 

Lobby

01 S1 COR-02 16 m² 27311 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C01f Protected Cores 

Lobby

01 C1 COR-02 36 m² 31903 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

01-C01g ICT Cabinet 01 No paint ACC-01 2 m² 6015 No paint n/a No paint No paint n/a No paint n/a 

01-C01h AV Rack Room 01 No paint ACC-01 2 m² 5791 No paint n/a No paint No paint n/a No paint n/a 

01-C02 Princess Street 

Corridor

01 No paint RES-02 295 m² 169744 No paint n/a No paint No paint n/a No paint n/a 

01-C02b Lobby 01 C2 CAT-01 19 m² 24827 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-C02c Lobby 01 UPR2 OFF-01 13 m² 14911 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C02d Lobby 01 S2 OFF-01 10 m² 14717 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C02e Lobby 01 S1 WC-02 13 m² 15148 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C02h Circulation 01 No paint RES-02 26 m² 28247 No paint n/a No paint No paint n/a No paint n/a 
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01-C02i WC Lobby 01 T1 WC-02 5 m² 9254 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-C02j WC Lobby 01 T1 WC-02 5 m² 9934 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-C03 Lloyd Street Corridor 01 No paint RES-02 77 m² 59622 No paint n/a No paint No paint n/a No paint n/a 

01-C03b Protected Cores 

Smoke Lobby

01 S1 COR-02 10 m² 15169 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-C04 Lloyd Street Corridor 01 No paint RES-02 229 m² 149361 No paint n/a No paint No paint n/a No paint n/a 

01-C04a Goods Lift Lobby 01 C1 COR-02 19 m² 32526 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

01-C04b Lobby 01 T1 CIR-04 43 m² 39891 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

01-C04c Public Circulation 01 No paint RES-02 17 m² 21840 No paint n/a No paint No paint n/a No paint n/a 

01-C04d Circulation 01 No paint RES-02 2 m² 6162 No paint n/a No paint No paint n/a No paint n/a 

01-C04e Protected Cores 

Smoke Lobby

01 C1 COR-02 12 m² 20418 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

01-C04f Lobby 01 C1 COR-02 8 m² 14198 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

01-C04g Lobby 01 No paint CIR-04 43 m² 40590 No paint n/a No paint No paint n/a No paint n/a 

01-C05a Corridor 01 S1 CAT-01 3 m² 6955 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-C05b Corridor 01 S1 CAT-01 3 m² 7153 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

01-L01 Lloyd Street Lift 01 No paint ACC-01 10 m² 12384 No paint n/a No paint No paint n/a No paint n/a 

01-L03 Albert Square Lift 01 No paint ACC-01 9 m² 11910 No paint n/a No paint No paint n/a No paint n/a 

01-L04 Princess Lift 01 No paint ACC-01 5 m² 9020 No paint n/a No paint No paint n/a No paint n/a 

01-L05 Cooper Lift 01 No paint ACC-01 6 m² 10030 No paint n/a No paint No paint n/a No paint n/a 

01-L08 Stage Platform Lift 01 No paint ACC-01 2 m² 5118 No paint n/a No paint No paint n/a No paint n/a 

01-001 Conference Hall 

Gallery

01 VHS RES-01 69 m² 59439 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. n/a Conduct repairs only. No redecorations. n/a 

01-R01 Riser 01 No paint ACC-01 3 m² 6825 No paint n/a No paint No paint n/a No paint n/a 

01-R03 Riser 01 No paint ACC-01 3 m² 7178 No paint n/a No paint No paint n/a No paint n/a 

01-R04 Riser 01 No paint ACC-01 1 m² 5777 No paint n/a No paint No paint n/a No paint n/a 

01-R05 Riser 01 No paint ACC-01 1 m² 5125 No paint n/a No paint No paint n/a No paint n/a 

01-R07 Riser 01 No paint ACC-01 0 m² 9944 No paint n/a No paint No paint n/a No paint n/a 

01-R08 Riser 01 No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

01-R09 Riser 01 No paint ACC-01 1 m² 4930 No paint n/a No paint No paint n/a No paint n/a 

01-R10 Riser 01 No paint ACC-01 0 m² 1720 No paint n/a No paint No paint n/a No paint n/a 

01-R11 Riser 01 No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

01-R13 Riser 01 No paint ACC-01 3 m² 9983 No paint n/a No paint No paint n/a No paint n/a 

01-R14 Riser 01 No paint ACC-01 1 m² 3710 No paint n/a No paint No paint n/a No paint n/a 

01-R15 Riser 01 No paint ACC-01 1 m² 3609 No paint n/a No paint No paint n/a No paint n/a 

01-R16 Riser 01 No paint ACC-01 1 m² 4053 No paint n/a No paint No paint n/a No paint n/a 

01-R17 Riser 01 No paint ACC-01 2 m² 5820 No paint n/a No paint No paint n/a No paint n/a 

01-R18 Riser 01 No paint ACC-01 2 m² 8439 No paint n/a No paint No paint n/a No paint n/a 

01-R19 Riser 01 No paint ACC-01 1 m² 4914 No paint n/a No paint No paint n/a No paint n/a 

01-R19a Riser 01 No paint ACC-01 0 m² 1997 No paint n/a No paint No paint n/a No paint n/a 

01-R20 Riser 01 No paint ACC-01 9 m² 13734 No paint n/a No paint No paint n/a No paint n/a 

01-R21 Riser 01 No paint ACC-01 1 m² 4486 No paint n/a No paint No paint n/a No paint n/a 

01-R23 Riser 01 No paint ACC-01 3 m² 8234 No paint n/a No paint No paint n/a No paint n/a 

01-R26 Riser 01 No paint ACC-01 3 m² 8033 No paint n/a No paint No paint n/a No paint n/a 

01-R28 Riser 01 No paint ACC-01 1 m² 4100 No paint n/a No paint No paint n/a No paint n/a 

01-R29 Riser 01 No paint ACC-01 1 m² 5914 No paint n/a No paint No paint n/a No paint n/a 

01-R30 Riser 01 No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

01-S01 Staircase 01 01 No paint RES-02 30 m² 20597 No paint n/a No paint No paint n/a No paint n/a 

01-S02 Grand Staircase 01 No paint RES-01 43 m² 35652 No paint n/a No paint No paint n/a No paint n/a 

01-S03 Grand Staircase 01 No paint RES-01 46 m² 36354 No paint n/a No paint No paint n/a No paint n/a 

01-S04 Princess Street Spiral 

Staircase

01 No paint RES-02 30 m² 21101 No paint n/a No paint No paint n/a No paint n/a 

01-S05 Protected Cores 

Evacuation Staircase

01 C1 COR-01 38 m² 33631 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

01-S06 Protected Cores 

Evacuation Staircase

01 No paint COR-01 45 m² 31374 No paint n/a No paint No paint n/a No paint n/a 

01-S07 Staircase 07 01 No paint RES-02 40 m² 22838 No paint n/a No paint No paint n/a No paint n/a 

01-S08 Protected Cores 

Evacuation Staircase

01 C1 COR-02 28 m² 24628 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

01-S09 Staircase 09 01 No paint CIR-03 39 m² 28266 No paint n/a No paint No paint n/a No paint n/a 

01-S10 Protected Cores 

Evacuation Staircase

01 C1 COR-02 24 m² 20403 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

01-S11 Protected Cores 

Evacuation Staircase

01 S1P CIR-04 19 m² 21257 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 112B, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-001 Accessible WC - 

Right

02 T1 WC-02 5 m² 9198 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-002 Meeting Room 02 Lord Mayors 

rooms - Refer to 

OTH-PUR-OTH-

ZZ-RPT-A-0116

UPR-01 76 m² 40905 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.8 Following repairs, plaster walls to receive new wallpaper in NBS M60-680. Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 decorations report for specialist paint scheme

n/a 3.6.4 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell paint finish NBS M60 120A. Allow 

1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-003 Meeting Room 02 S2 UPR-01 85 m² 42562 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.10 Followng repairs, walls to receive wallpaper as per NBS M60-680. Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 3.6.4 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell paint finish NBS M60 120A. Allow 

1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report

n/a 

02-004 Meeting Room 02 PS02 S2 OFF-01 56 m² 32350 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-005 MCC Circulation 02 PS02 S2 OFF-01 19 m² 18907 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-005a MCC Meeting Room 02 PS02 S2 OFF-01 22 m² 19552 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-006 Support 02 S2 OFF-01 51 m² 30651 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-007 Office 02 PS02 S2 OFF-01 47 m² 30839 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-008 SMT Welfare 02 S2 WC-02 17 m² 17961 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 
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02-008a Accessible WC - 

Right

02 T1 WC-02 5 m² 9122 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-010 SMT Support 02 S2 OFF-01 85 m² 43248 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-011 Meeting Room 02 PS02 S2 OFF-01 36 m² 25701 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-012 SMT Office 02 PS02 S2 OFF-01 165 m² 57633 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-013 Meeting Room 02 PS02 S2 OFF-01 33 m² 23569 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-014 Office 02 PS02 S2 OFF-01 36 m² 29032 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-015 Support 02 S2 OFF-01 33 m² 24185 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-016 Accessible WC - 

Right

02 T1 WC-02 6 m² 10515 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

02-017 Office 02 PS02 S2 OFF-01 38 m² 25366 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-018 Meeting Room 02 PS02 S2 OFF-01 40 m² 26745 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-019 Welfare 02 S2 WC-02 35 m² 24956 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-020 Office 02 PS02 S2 OFF-01 70 m² 33686 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-021 Support 02 S2 OFF-01 78 m² 42196 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-022 Meeting Room 02 PS02 S2 OFF-01 69 m² 33551 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-023 Office 02 PS02 S2 OFF-01 51 m² 32242 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

02-024 Accessible WC - Left 02 T1 WC-02 6 m² 10283 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-025 MCC Storage 02 S1 ACC-01 1 m² 4707 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-026 Plant Room 02 No paint ACC-01 10 m² 14805 No paint n/a No paint No paint n/a No paint n/a 

02-026a Plant Room 02 No paint ACC-01 3 m² 8622 No paint n/a No paint No paint n/a No paint n/a 

02-027 Accessible WC - Left 02 T1 WC-01 5 m² 9266 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-028 Organ chamber 02 O1 ACC-01 27 m² 23833 1.1.5 Redecorate with new economical paint finish NBS M60 112B. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 1.1.6 Following repairs, Redecorate with new economical paint finish NBS M60 112B. 

Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

n/a No paint n/a 

02-029 Male Washroom - 

Heritage

02 T1 WC-01 33 m² 31451 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-029a Cleaners Store 02 No paint ACC-01 1 m² 5489 No paint n/a No paint No paint n/a No paint n/a 

02-030 Female Washroom - 

Heritage

02 T1 WC-01 41 m² 35488 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-031 MCC Storage 02 S1 ACC-01 3 m² 7179 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-032 Storage 02 S1 ACC-01 4 m² 7668 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-033 MCC Storage 02 S1 STO-03 10 m² 14593 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C01 Protected Cores Lift 

Lobby

02 C1 COR-02 32 m² 33246 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

02-C02 Princess Street 

Corridor

02 C2 CIR-02 198 m² 138299 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-C02a Circulation 02 C2 CIR-02 13 m² 14247 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C02b Circulation 02 S1 WC-02 9 m² 12173 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C03 MCC Circulation 02 C2 CIR-02 73 m² 43997 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-C03a Protected Cores 

Smoke Lobby

02 S2 COR-02 12 m² 17806 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 



OTH-PUR-TH-ZZ-SCH-A-5804

Fit Out and Decorations Schedule

Revision: 20 - Rooms 05-C04, 06-003, 06-009, 06-0012, 06-C04b, 07-009 updated

Issue Date: 28/08/25 by: EW Checked by RS

Status: For Construction - Project Status: Stage 5

02-C03b MCC Circulation 02 S1 WC-02 22 m² 29662 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C04 MCC Circulation 02 C2 CIR-02 177 m² 124581 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-C04a MCC Circulation 02 S2 CIR-04 36 m² 25635 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C04b Lobby 02 No paint CIR-03 7 m² 11978 No paint n/a No paint No paint n/a No paint n/a 

02-C04b Lloyd Street Link 

Bridge

02 S2 CIR-04 29 m² 36723 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C04c Circulation 02 C2 CIR-02 25 m² 22553 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-C04d Protected Cores 

Smoke Lobby

02 C1 COR-02 12 m² 18354 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

02-C04e Protected Cores 

Smoke Lobby

02 C1 COR-02 9 m² 14089 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

02-C04f Protected Cores 

Smoke Lobby

02 C1 COR-02 7 m² 12818 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

02-C04g Lloyd Street Link 

Bridge

02 C1 CIR-04 29 m² 37358 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-C05 Circulation 02 No paint CIR-02 32 m² 37308 No paint n/a No paint No paint n/a No paint n/a 

02-C05a Circulation 02 No paint ACC-01 10 m² 15150 No paint n/a No paint No paint n/a No paint n/a 

02-L01 Lloyd Street Lift 02 No paint ACC-01 10 m² 12385 No paint n/a No paint No paint n/a No paint n/a 

02-L04 Princess Lift 02 No paint ACC-01 6 m² 9624 No paint n/a No paint No paint n/a No paint n/a 

02-L05 Cooper Lift 02 No paint ACC-01 6 m² 10005 No paint n/a No paint No paint n/a No paint n/a 

02-R01 Riser 02 No paint ACC-01 3 m² 6770 No paint n/a No paint No paint n/a No paint n/a 

02-R03 Riser 02 No paint ACC-01 3 m² 7178 No paint n/a No paint No paint n/a No paint n/a 

02-R04 Riser 02 No paint ACC-01 1 m² 6987 No paint n/a No paint No paint n/a No paint n/a 

02-R05 Riser 02 No paint ACC-01 1 m² 5125 No paint n/a No paint No paint n/a No paint n/a 

02-R07 Riser 02 No paint ACC-01 0 m² 9962 No paint n/a No paint No paint n/a No paint n/a 

02-R08 Riser 02 No paint ACC-01 1 m² 5144 No paint n/a No paint No paint n/a No paint n/a 

02-R13 Riser 02 No paint ACC-01 5 m² 10368 No paint n/a No paint No paint n/a No paint n/a 

02-R14 Riser 02 No paint ACC-01 1 m² 3446 No paint n/a No paint No paint n/a No paint n/a 

02-R15 Riser 02 No paint ACC-01 1 m² 5398 No paint n/a No paint No paint n/a No paint n/a 

02-R16 Riser 02 No paint ACC-01 1 m² 4055 No paint n/a No paint No paint n/a No paint n/a 

02-R17 Riser 02 No paint ACC-01 2 m² 4930 No paint n/a No paint No paint n/a No paint n/a 

02-R18 Riser 02 No paint ACC-01 2 m² 6998 No paint n/a No paint No paint n/a No paint n/a 

02-R19 Riser 02 No paint ACC-01 2 m² 5802 No paint n/a No paint No paint n/a No paint n/a 

02-R19a Riser 02 No paint ACC-01 0 m² 2467 No paint n/a No paint No paint n/a No paint n/a 

02-R20 Riser 02 No paint ACC-01 1 m² 5341 No paint n/a No paint No paint n/a No paint n/a 

02-R21 Riser 02 No paint ACC-01 1 m² 3866 No paint n/a No paint No paint n/a No paint n/a 

02-R23 Riser 02 No paint ACC-01 2 m² 5349 No paint n/a No paint No paint n/a No paint n/a 

02-R26 Riser 02 No paint ACC-01 1 m² 4693 No paint n/a No paint No paint n/a No paint n/a 

02-R28 Riser 02 No paint ACC-01 1 m² 3957 No paint n/a No paint No paint n/a No paint n/a 

02-R29 Riser 02 No paint ACC-01 1 m² 5764 No paint n/a No paint No paint n/a No paint n/a 

02-R30 Riser 02 No paint ACC-01 1 m² 4701 No paint n/a No paint No paint n/a No paint n/a 

02-R30a Riser 02 No paint ACC-01 1 m² 3941 No paint n/a No paint No paint n/a No paint n/a 

02-R31 Riser 02 No paint WC-02 1 m² 5845 No paint n/a No paint No paint n/a No paint n/a 

02-S01 Lloyd Street Spiral 

Staircase

02 No paint RES-02 30 m² 20597 No paint n/a No paint No paint n/a No paint n/a 

02-S04 Princess Street Spiral 

Staircase

02 No paint RES-02 30 m² 21101 No paint n/a No paint No paint n/a No paint n/a 

02-S05 Protected Cores 

Evacuation Staircase

02 C1 COR-01 33 m² 25637 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

02-S06 Protected Cores 

Evacuation Staircase

02 n/a COR-01 47 m² 30125 Conduct repairs only. No redecorations. n/a n/a Cleaning & repairs to terracotta. Refer to Repair package n/a Cleaning & repairs to stonework. Refer to Repair package. n/a 

02-S07 Cooper Street Spiral 

Staircase

02 No paint RES-02 36 m² 22274 No paint n/a No paint No paint n/a No paint n/a 

02-S08 Protected Cores 

Evacuation Staircase

02 C1 COR-02 28 m² 29895 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

02-S09 Staircase 09 02 C2 CIR-03 37 m² 26836 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

02-S11 Protected Cores 

Evacuation Staircase

02 S1P CIR-03 19 m² 26457 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 112B, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-001 Coroners Court - 

Non-Jury

03 UPR3 UPR-01 111 m² 46969 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Historic decoration to be retained and 

left exposed

03-002 Waiting Room 03 C2 CIR-04 30 m² 23106 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-003 Accessible WC - 

Right

03 T1 WC-02 6 m² 9626 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-004 Accessible WC - Left 03 T1 WC-02 5 m² 16134 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-005 Accessible WC - 

Right

03 T1 WC-02 7 m² 11350 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-006 All Gender WC 03 T1 WC-02 5 m² 8699 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-007 Area Coroner's 

Office

03 PS03 S2 OFF-01 17 m² 17766 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

03-008 Coroner's Office 03 PS03 S2 OFF-01 20 m² 21777 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 
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03-010 Medical Examiner's 

Office

03 PS03 S2 OFF-01 16 m² 18943 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

03-011 First Officer's Office 03 PS03 S2 OFF-01 21 m² 20233 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted in accordance with NBS M60 120A – 

Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

03-012 Coroner's Staff 

Office Storage

03 S2 STO-03 43 m² 27359 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

New blind boxes to be painted according to NBS M60 

110A – Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for 

colours. Existing blind boxes to be painted in 

accordance with NBS M60 120A – Refer to OTH-PUR-

TH-ZZ-RPT-A-0116 for colours. 

n/a 

03-013 Coroner's Staff 

Office

03 PS03 S2 OFF-01 151 m² 58075 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

03-014 Office 03 PS03 S2 OFF-01 82 m² 48616 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-014a Office 03 PS03 S2 OFF-01 8 m² 17038 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-015 Silver Room 03 S2 UPR-01 43 m² 25541 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-016 Pantry 03 S1 STO-01 27 m² 19653 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

03-017 Business Hub 03 No paint STO-03 6 m² 11236 No paint n/a No paint No paint n/a No paint n/a 

03-018 Private Sitting Room 03 PS03 S2 OFF-01 27 m² 23600 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-019 Protocol Office with 

Meeting Room

03 PS03 S2 OFF-01 31 m² 25549 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-019a Storage 03 No paint OFF-01 7 m² 10840 No paint n/a No paint No paint n/a No paint n/a 

03-020 General Staff Office 

with Storage

03 PS03 S2 OFF-01 37 m² 25421 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

03-021 Lord Mayors room - 

Refer to OTH-PUT-TH-

RPT-A-0116

03 Lord Mayors RES-01 44 m² 27268 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.8 Following repairs, plaster walls to receive new wallpaper in NBS M60-680. Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 decorations report for specialist paint scheme

n/a 3.6.4 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell paint finish NBS M60 120A. Allow 

1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report

n/a 

03-022 Lord Mayors room - 

Refer to OTH-PUT-TH-

RPT-A-0116

03 Lord Mayors RES-01 36 m² 23981 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.8 Following repairs, plaster walls to receive new wallpaper in NBS M60-680. Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 decorations report for specialist paint scheme

n/a 3.6.4 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell paint finish NBS M60 120A. Allow 

1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report

n/a 

03-023 Banqueting/Recepti

on

03 No paint RES-01 42 m² 25772 No paint n/a No paint No paint n/a No paint n/a 

03-023a Store 03 No paint STO-03 8 m² 17961 No paint n/a No paint No paint n/a No paint n/a 

03-024 Office 03 S2 UPR-01 42 m² 25372 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-025 Private Bathroom 03 T1 WC-02 15 m² 18692 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-025a WC 03 T1 UPR-01 3 m² 6905 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-026 1no. A WC 03 T1 WC-02 5 m² 9287 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-027 Breakout Room 03 S1 WC-02 13 m² 15098 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-028 Forward Kitchen 03 S2 CAT-01 18 m² 18346 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01 Circulation 03 C2 CIR-04 151 m² 84172 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-C01a WC Lobby 03 S1 CIR-04 6 m² 11058 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01b Coroner's Welfare 03 S2 WC-02 19 m² 18546 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01c Corridor 03 C2 CIR-04 7 m² 10710 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

03-C01d MCC Circulation 03 S2 CIR-04 84 m² 50623 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01e Corridor 03 S2 CIR-04 41 m² 50736 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01f Corridor 03 C1 CIR-04 5 m² 9301 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

03-C01g Corridor 03 Lord Mayors 

rooms - Refer to 

OTH-PUR-OTH-

ZZ-RPT-A-0116

CIR-04 16 m² 18587 1.1.4 Redecorate with new economical paint NBS M60 113A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-C01h Protected Cores Lift 

Lobby

03 C1 COR-02 9 m² 15400 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

03-C04 Protected Cores 

Smoke Lobby

03 C1 COR-02 10 m² 14858 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

03-C04a Protected Cores 

Smoke Lobby

03 C1 COR-02 6 m² 12123 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

03-C04b Protected Cores 

Smoke Lobby

03 C1 COR-02 6 m² 9977 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

03-L04 Princess Lift 03 No paint ACC-01 5 m² 9018 No paint n/a No paint No paint n/a No paint n/a 
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03-R01 Riser 03 No paint 1 m² 4890 No paint n/a No paint No paint n/a No paint n/a 

03-R03 Riser 03 No paint ACC-01 3 m² 7411 No paint n/a No paint No paint n/a No paint n/a 

03-R05 Riser 03 No paint ACC-01 1 m² 5874 No paint n/a No paint No paint n/a No paint n/a 

03-R07 Riser 03 No paint ACC-01 2 m² 10845 No paint n/a No paint No paint n/a No paint n/a 

03-R08 Riser 03 No paint ACC-01 1 m² 5679 No paint n/a No paint No paint n/a No paint n/a 

03-R09 Riser 03 No paint ACC-01 2 m² 8031 No paint n/a No paint No paint n/a No paint n/a 

03-R30 Riser 03 No paint ACC-01 1 m² 4191 No paint n/a No paint No paint n/a No paint n/a 

03-R30a Riser 03 No paint ACC-01 1 m² 3733 No paint n/a No paint No paint n/a No paint n/a 

03-S01 Lloyd Street Spiral 

Staircase

03 No paint RES-02 30 m² 20695 No paint n/a No paint No paint n/a No paint n/a 

03-S04 Princess Street Spiral 

Staircase

03 No paint RES-02 30 m² 21029 No paint n/a No paint No paint n/a No paint n/a 

03-S05 Protected Cores 

Evacuation Staircase

03 C1 COR-01 32 m² 26012 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

03-S16 Evacuation Stair 03 No paint COR-02 3 m² 6252 No paint n/a No paint No paint n/a No paint n/a 

03-S17 Evacuation Stair 03 No paint COR-01 2 m² 5211 No paint n/a No paint No paint n/a No paint n/a 

04-001 Head Of Registrar's 

Service Office

04 PS04 S2 OFF-01 31 m² 25244 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-002 Registrar Office (1) 04 PS04 S2 OFF-01 12 m² 16308 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-002a Registrar Office (2) 04 PS04 S2 OFF-01 11 m² 20400 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-003 Registrar Office (3) 04 PS04 S2 OFF-01 15 m² 21885 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-003a Registrar Office (4) 04 PS04 S2 OFF-01 16 m² 16202 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-004 Registrar Office (5) 04 PS04 S2 OFF-01 11 m² 15847 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-004a Registrar Office (6) 04 PS04 S2 OFF-01 11 m² 14288 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-005 Archive 04 S1 UPR-01 52 m² 30271 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-006 Office 04 S1 UPR-01 30 m² 23448 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-006a Storage 04 No paint UPR-01 4 m² 8060 No paint n/a No paint No paint n/a No paint To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-007 Archive 04 S1 UPR-01 37 m² 25824 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-007a Strong Room 04 S1 UPR-01 9 m² 12452 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-008 Registrar Welfare 

Facilities

04 S2 WC-02 44 m² 28082 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-009 Female Washroom 04 T1 WC-02 11 m² 19119 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-009a MaleWashroom 04 T1 WC-02 6 m² 10479 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-009b Accessible WC - 

Right

04 T1 WC-02 5 m² 9754 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-009c Cleaners Store 04 No paint STO-03 1 m² 5388 No paint n/a No paint No paint n/a No paint n/a 

04-010 Registrar Office (7) 04 PS04 S2 OFF-01 13 m² 16344 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-010a Registrar Office (8) 04 PS04 S2 OFF-01 12 m² 14917 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-011 Registrar Office (9) 04 PS04 S2 OFF-01 16 m² 16324 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-011a Registrar Office (10) 04 PS04 S2 OFF-01 14 m² 16190 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-012 Registrar Office (11) 04 PS04 S2 OFF-01 12 m² 16654 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-012a Registrar Office (12) 04 PS04 S2 OFF-01 12 m² 14803 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-017b Registrar Public 

Waiting Room

04 PS04 S3 OFF-01 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

New blind boxes to be painted according to NBS M60 

110A – Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for 

colours. Existing blind boxes to be painted in 

accordance with NBS M60 120A – Refer to OTH-PUR-

TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-017a Registrar Public 

Waiting Room

04 PS04 S3 OFF-01 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-018 Meeting Room / 

Private Waiting Area

04 PS04 S2 OFF-01 33 m² 23733 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-019 Waiting Room 04 PS04 S2 OFF-01 36 m² 24131 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-019a Female Washroom 04 T1 WC-02 28 m² 25464 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-019b Accessible WC - 

Right

04 T1 WC-02 6 m² 9867 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 
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04-019c Male Washroom 04 T1 WC-02 15 m² 20692 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-019d Cleaners Store 04 No paint STO-03 2 m² 6452 No paint n/a No paint No paint n/a No paint n/a 

04-020 Legal Meeting Room 04 PS04 S2 OFF-01 38 m² 24931 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-021 Coroner's Court 

Waiting Room

04 PS04 S2 OFF-01 39 m² 26130 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-022 Coroner's Court 

Waiting Room

04 PS04 S2 OFF-01 39 m² 26387 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-023 Family Room 04 PS04 S2 OFF-01 28 m² 21605 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-024 Jury Court 04 UPR3 UPR-01 222 m² 66639 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

New blind boxes to be painted according to NBS M60 

110A – Refer to OTH-PUR-TH-ZZ-RPT-A-0116 for 

colours. Existing blind boxes to be painted in 

accordance with NBS M60 120A – Refer to OTH-PUR-

TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-025 Jury Room 04 S2 OFF-01 32 m² 24575 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-025a Accessible WC - 

Right

04 T1 WC-02 6 m² 9929 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-026a All Gender WC 04 T1 WC-02 3 m² 7925 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-026b All Gender WC 04 T1 WC-02 3 m² 7923 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-026c Accessible WC - 

Right

04 T1 WC-02 6 m² 10117 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-027 MCC Storage 04 S1 ACC-01 12 m² 16993 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

ACC-01 n/a To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-029 Cooling Plant Room 04 S1 ACC-01 63 m² 39322 n/a 1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-030 MCC Storage 04 S1 ACC-01 12 m² 15456 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-031 MCC Storage 04 S1 STO-03 5 m² 9360 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-032 MCC Storage 04 No paint ACC-01 1 m² 4815 No paint n/a No paint No paint n/a No paint n/a 

04-C02 MCC Circulation 04 C2 CIR-04 189 m² 133299 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-C02a Protected Cores 

Lobby

04 C2 CIR-04 25 m² 25749 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-C02b Circulation 04 S2 OFF-01 12 m² 15127 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02c Circulation 04 S2 OFF-01 16 m² 18625 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02d Circulation 04 S2 OFF-01 12 m² 15038 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02e Circulation 04 S1 CIR-04 5 m² 8957 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02f Circulation 04 S1P CIR-04 3 m² 7258 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 112B, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02g Circulation 04 S1 WC-02 9 m² 12364 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02h Circulation 04 S2 OFF-01 12 m² 14555 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02i Circulation 04 S2 OFF-01 15 m² 17104 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C02j Circulation 04 S2 OFF-01 13 m² 14895 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C03 MCC Circulation 04 C2 CIR-04 84 m² 50872 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-C03a MCC Circulation 04 No paint ACC-01 2 m² 13109 No paint n/a No paint No paint n/a No paint n/a 

04-C03b Protected Cores 

Smoke Lobby

04 S2 COR-02 11 m² 41978 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C03c Circulation 04 S2 CIR-04 8 m² 13904 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C04 MCC Circulation 04 C2 CIR-04 177 m² 125692 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-C04a Circulation 04 S2 OFF-01 7 m² 12985 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C04b Circulation 04 C2 CIR-04 25 m² 23347 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 
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04-C04c Protected Cores 

Smoke Lobby

04 C1 COR-02 19 m² 28712 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

04-C04d Lobby 04 S2 CIR-02 10 m² 13201 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-C05 MCC Circulation 04 C2 CIR-03 32 m² 34920 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-L01 Lloyd Street Lift 04 No paint ACC-01 10 m² 12477 No paint n/a No paint No paint n/a No paint n/a 

04-L05 Cooper Lift 04 No paint ACC-01 6 m² 10030 No paint n/a No paint No paint n/a No paint n/a 

04-R13 Riser 04 No paint ACC-01 2 m² 6249 No paint n/a No paint No paint n/a No paint n/a 

04-R14 Riser 04 No paint ACC-01 1 m² 3562 No paint n/a No paint No paint n/a No paint n/a 

04-R15 Riser 04 No paint ACC-01 2 m² 5732 No paint n/a No paint No paint n/a No paint n/a 

04-R16 Riser 04 No paint ACC-01 1 m² 4731 No paint n/a No paint No paint n/a No paint n/a 

04-R17 Riser 04 No paint ACC-01 1 m² 8463 No paint n/a No paint No paint n/a No paint n/a 

04-R18 Riser 04 No paint ACC-01 1 m² 6544 No paint n/a No paint No paint n/a No paint n/a 

04-R19 Riser 04 No paint ACC-01 1 m² 4622 No paint n/a No paint No paint n/a No paint n/a 

04-R20 Riser 04 No paint ACC-01 1 m² 5118 No paint n/a No paint No paint n/a No paint n/a 

04-R21 Riser 04 No paint ACC-01 1 m² 4456 No paint n/a No paint No paint n/a No paint n/a 

04-R21a Riser 04 No paint ACC-01 1 m² 4075 No paint n/a No paint No paint n/a No paint n/a 

04-R23 Riser 04 No paint ACC-01 1 m² 4699 No paint n/a No paint No paint n/a No paint n/a 

04-R26 Riser 04 No paint ACC-01 2 m² 5187 No paint n/a No paint No paint n/a No paint n/a 

04-R28 Riser 04 No paint ACC-01 1 m² 3823 No paint n/a No paint No paint n/a No paint n/a 

04-R29 Riser 04 No paint ACC-01 0 m² 3136 No paint n/a No paint No paint n/a No paint n/a 

04-R31 Riser 04 No paint ACC-01 1 m² 5989 No paint n/a No paint No paint n/a No paint n/a 

04-R32 Riser 04 No paint ACC-01 7 m² 10864 No paint n/a No paint No paint n/a No paint n/a 

04-R34 Riser 04 No paint ACC-01 8 m² 11191 No paint n/a No paint No paint n/a No paint n/a 

05-S01 Lloyd Street Spiral 

Staircase

05 C3 RES-02 28 m² 31327 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 112C. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.1 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

n/a 2.2.2 Following repairs, skirting band to receive new economical paint finish 

NBS M60 112B. Allow 1no. basecoat and 2no. finishing coats. Final colours 

as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

04-S04 Princess Street Spiral 

Staircase

04 No paint RES-02 31 m² 20099 No paint n/a No paint No paint n/a No paint n/a 

04-S06 Protected Cores 

Evacuation Staircase

04 No paint COR-01 45 m² 28637 No paint n/a No paint No paint n/a No paint n/a 

04-S07 Cooper Street Spiral 

Staircase

04 No paint RES-02 36 m² 22357 No paint n/a No paint No paint n/a No paint n/a 

04-S08 Protected Cores 

Evacuation Staircase

04 C1 COR-02 29 m² 24442 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

04-S09 Staircase 09 04 C2 CIR-03 38 m² 27010 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

04-S11 Protected Cores 

Evacuation Staircase

04 S1 CIR-04 9 m² 12099 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

04-S17 Staircase 04 S2 COR-02 5 m² 9341 No paint n/a No paint No paint n/a No paint n/a 

05-001 MCC Meeting Room 05 PS05 S3 OFF-02 109 m² 46595 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Trusses, beams, painted architraves and corbels to be in skirting colour. Panels 

and surrounds in white cotton.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

see notes 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Trusses, beams, painted architraves 

and corbels to be in skirting colour. 

Panels and surrounds in white cotton.

05-002 Commercial Welfare 

Facilities

05 S2 WC-02 10 m² 13241 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-002a Female Washroom 05 T1 WC-02 30 m² 23135 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

05-002b Cleaners Store 05 No paint WC-02 2 m² 6563 No paint n/a No paint No paint n/a No paint n/a 

05-002c Accessible WC - Left 05 T1 WC-02 5 m² 9257 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

05-003 Male Washroom 05 T1 WC-02 30 m² 34692 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

05-004 Commercial Office 05 PS05 S3 OFF-02 149 m² 58554 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

Bookshelves to be painted with skirting colour. Following 

repairs, Prepare (sanding existing painted finish) and redecorate 

all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Bookshelves to be painted with 

skirting colour. Following repairs, 

Prepare (sanding existing painted 

finish) and redecorate all skirting with 

new traditional flat oil eggshell 

painted finish NBS M60 111A, Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-

0116.
05-005 Commercial Office 05 PS05 S3 OFF-02 44 m² 26043 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

05-006 Commercial Office 05 PS05 S1 OFF-02 105 m² 45623 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116. Skirting 

colour to run to junction of door and wall 

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a Skirting colour to run to junction of 

door and wall 

05-007 Commercial Office 05 PS05 S3 OFF-02 45 m² 26083 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

05-008 Commercial Office 05 PS05 S3 OFF-02 131 m² 64936 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

05-008a Commercial Storage 05 S1 ACC-01 5 m² 9208 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

05-009 Commercial Meeting 

Room

05 PS05 S3 OFF-02 27 m² 18411 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Cornices white and timber trusses in skirting colour and specification NBS M60 

111A

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a Cornices white and timber trusses 

brown

05-010 Commercial Office 05 PS05 S3 OFF-02 75 m² 40076 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

05-011 Commercial Office 05 PS05 S2 OFF-02 55 m² 30762 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Picture rail and painted architraves to 

be in skirting colour

05-012 Commercial Meeting 

Room

05 PS05 S2 OFF-02 33 m² 25191 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

05-013 Access And 

Maintenance

05 S1 ACC-01 5 m² 10717 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-014 Store 05 S1 OFF-02 15 m² 15172 No paint n/a No paint No paint n/a No paint n/a 

05-C01 Commercial 

Circulation

05 C3 CIR-04 276 m² 143455 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 112C. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.1 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

n/a 2.2.2 Following repairs, skirting band to receive new economical paint finish 

NBS M60 112B. Allow 1no. basecoat and 2no. finishing coats. Final colours 

as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

05-C01a Corridor 05 C3 CIR-04 5 m² 8612 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 112C. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.1 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

n/a 2.2.2 Following repairs, skirting band to receive new economical paint finish 

NBS M60 112B. Allow 1no. basecoat and 2no. finishing coats. Final colours 

as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

05-C01c Commercial 

Circulation

05 S1 CIR-04 22 m² 26733 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a Remove boxing to trusses
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05-C01d Circulation 05 S1 CIR-04 19 m² 17984 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-C02a Protected Cores 

Lobby

05 C1 COR-02 19 m² 22128 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

05-C02b Lobby 05 S1 COR-02 3 m² 7668 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-C04 Protected Cores 

Smoke Lobby

05 S1 COR-02 45 m² 41865 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

05-C04b Protected Cores 

Smoke Lobby

05 S1 COR-02 15 m² 16152 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-L04 Princess Lift 05 No paint ACC-01 5 m² 9092 No paint n/a No paint No paint n/a No paint n/a 

05-L09 Lloyd St Split Lift 05 No paint ACC-01 4 m² 8300 No paint n/a No paint No paint n/a No paint n/a 

05-L10 Princess St Split Lift 05 No paint ACC-01 4 m² 8111 No paint n/a No paint No paint n/a No paint n/a 

05-R01 Riser 05 No paint ACC-01 4 m² 7725 No paint n/a No paint No paint n/a No paint n/a 

05-R03 Riser 05 No paint ACC-01 4 m² 8055 No paint n/a No paint No paint n/a No paint n/a 

05-R05 Riser 05 No paint ACC-01 1 m² 4311 No paint n/a No paint No paint n/a No paint n/a 

05-R07 Riser 05 No paint ACC-01 1 m² 5577 No paint n/a No paint No paint n/a No paint n/a 

05-R08 Riser 05 No paint ACC-01 1 m² 5999 No paint n/a No paint No paint n/a No paint n/a 

05-R09 Riser 05 No paint COR-02 1 m² 5299 No paint n/a No paint No paint n/a No paint n/a 

05-R30 Riser 05 No paint COR-02 1 m² 3906 No paint n/a No paint No paint n/a No paint n/a 

05-R30a Riser 05 No paint COR-02 1 m² 3896 No paint n/a No paint No paint n/a No paint n/a 

05-R30c Riser 05 No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

05-S01 Lloyd Street Spiral 

Staircase

05 No paint RES-02 3 m² 6612 No paint n/a No paint No paint n/a No paint n/a 

05-S04 Princess Street Spiral 

Staircase

05 No paint RES-02 31 m² 20908 No paint n/a No paint No paint n/a No paint n/a 

05-S11 Protected Cores 

Evacuation Staircase

05 S1 CIR-04 9 m² 12592 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

05-S16 Evacuation Stair 05 C1 COR-02 9 m² 15834 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

05-S18 Protected Cores 

Evacuation Staircase

05 No paint COR-02 9 m² 12155 No paint n/a No paint No paint n/a No paint n/a 

05-S20 Staircase 05 C1 COR-02 8 m² 13979 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

06-001 Commercial Office 06 PS06 S1 OFF-02 34 m² 27962 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-002 Commercial Office 06 PS06 S1 OFF-02 37 m² 26950 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-003 Commercial Meeting 

Room

06 PS06 S1 OFF-02 39 m² 27629 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

2.5.3 Following repairs, Prepare (sanding existing painted finish) 

and redecorate all timber panelling with new traditional flat oil 

eggshell painted finish NBS M60 110A, colours as per OTH-PUR-

TH-ZZ-RPT-A-0116.

3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-004 Commercial Office 06 PS06 S1 OFF-02 32 m² 25045 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

2.5.3 Following repairs, Prepare (sanding existing painted finish) 

and redecorate all timber panelling with new traditional flat oil 

eggshell painted finish NBS M60 110A, colours as per OTH-PUR-

TH-ZZ-RPT-A-0116.

3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-005 Commercial Office 06 PS06 S1 OFF-02 56 m² 31821 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-006 Commercial Office 06 PS06 S1 OFF-02 43 m² 28884 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-007 Commercial Office 06 PS06 S1 OFF-02 37 m² 25983 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-008 Female Washroom 06 T1 WC-02 25 m² 20223 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-008a Accessible WC - 

Right

06 T1 WC-02 6 m² 9762 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-009 Male Washroom 06 T1 WC-02 20 m² 20621 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-009a Cleaners Cupboard 06 No paint ACC-01 1 m² 3297 No paint n/a No paint No paint n/a No paint To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-010 Commercial Welfare 

Facilities

06 PS06 S2 OFF-02 34 m² 27714 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-011 Commercial Office 06 PS06 S1 OFF-02 43 m² 31382 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-012 Commercial Office 06 PS06 S1 OFF-02 34 m² 27152 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-013 Commercial Meeting 

Room

06 PS06 S1 OFF-02 29 m² 22122 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-014 Access And 

Maintenance

06 No paint ACC-01 35 m² 26582 No paint n/a No paint No paint n/a No paint n/a 

06-015 Commercial Meeting 

Room

06 PS06 S1 OFF-02 32 m² 27206 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

2.5.3 Following repairs, Prepare (sanding existing painted finish) 

and redecorate all timber panelling with new traditional flat oil 

eggshell painted finish NBS M60 110A, colours as per OTH-PUR-

TH-ZZ-RPT-A-0116.

3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-016 Male Washroom 06 T1 WC-02 11 m² 13556 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-016a Accessible WC 06 T1 WC-02 6 m² 13248 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-016b Female Washroom 06 T1 WC-02 12 m² 16141 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-016c Cleaners 06 No paint ACC-01 1 m² 4560 No paint n/a No paint No paint n/a No paint n/a 

06-017 Commercial Office 06 PS06 S1 OFF-02 34 m² 29506 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

2.5.3 Following repairs, Prepare (sanding existing painted finish) 

and redecorate all timber with new traditional flat oil eggshell 

painted finish NBS M60 110A, Final colours as per OTH-PUR-TH-

ZZ-RPT-A-0116.

3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-018 Commercial Office 06 PS06 S1 OFF-02 42 m² 28098 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 
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06-019 Commercial Office 06 PS06 S1 OFF-02 68 m² 43948 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-020 Commercial Office 06 PS06 S1 OFF-02 68 m² 38587 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-021 Commercial Office 06 PS06 S1 OFF-02 73 m² 54941 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-022 Commercial Meeting 

Room

06 PS06 S1 OFF-02 0 m² 0 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-023 Accessible WC - Left 06 T1 WC-02 6 m² 10267 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-C02a Landing / Circulation 06 S1 COR-02 9 m² 16557 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C02b Commercial 

Circulation

06 PS06 S1 OFF-02 10 m² 16565 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a Painted architraves along corridor to 

be painted in white cotton

06-C02c Commercial 

Circulation

06 S1 CIR-04 11 m² 21490 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C02d Commercial 

Circulation

06 S1 CIR-04 8 m² 13078 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C02e Commercial 

Circulation

06 PS06 S1 OFF-02 9 m² 13156 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C02j Lift Landing 06 C2 COR-02 4 m² 8904 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

06-C03 Circulation 06 S1 ACC-01 60 m² 36262 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C03a Protected Cores 

Smoke Lobby

06 C1 COR-02 7 m² 12573 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

06-C03b Corridor 06 S1 CIR-04 4 m² 9233 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C04 Commercial 

Circulation

06 S1 CIR-04 21 m² 29343 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C04a Commercial 

Circulation

06 PS06 S1 OFF-02 28 m² 23232 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-C04b Commercial 

Circulation

06 S2 WC-02 37 m² 35393 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

06-C04c Protected Cores 

Smoke Lobby

06 C1 COR-02 11 m² 17896 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

06-L01 Lloyd Street Lift 06 No paint ACC-01 10 m² 12381 No paint n/a No paint No paint n/a No paint n/a 

06-L05 Cooper Lift 06 No paint ACC-01 6 m² 10030 No paint n/a No paint No paint n/a No paint n/a 

06-L09 Lloyd St Split Lift 06 No paint ACC-01 4 m² 8300 No paint n/a No paint No paint n/a No paint n/a 

06-R13 Riser 06 No paint ACC-01 3 m² 10159 No paint n/a No paint No paint n/a No paint n/a 

06-R18 Riser 06 No paint WC-02 2 m² 8060 No paint n/a No paint No paint n/a No paint n/a 

06-R19 Riser 06 No paint ACC-01 1 m² 6113 No paint n/a No paint No paint n/a No paint n/a 

06-R20 Riser 06 No paint ACC-01 3 m² 11714 No paint n/a No paint No paint n/a No paint n/a 

06-R21 Riser 06 No paint ACC-01 2 m² 5502 No paint n/a No paint No paint n/a No paint n/a 

06-R30 Riser 06 No paint ACC-01 3 m² 8006 No paint n/a No paint No paint n/a No paint n/a 

06-S08 Protected Cores 

Evacuation Staircase

06 C1 COR-02 27 m² 41451 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

06-S16 Evacuation Stair 06 S1 COR-02 10 m² 14669 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-S18 Evacuation Stair 06 S1 COR-02 9 m² 12089 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-S19 Commercial 

Circulation

06 S1 CIR-04 11 m² 15100 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

06-S20 Evacuation Stair 06 C1 COR-02 7 m² 13442 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

07-001 No Functional Use 07 No paint ACC-01 114 m² 65299 No paint n/a No paint No paint n/a No paint n/a 

07-002 No Functional Use 07 No paint ACC-01 31 m² 34482 No paint n/a No paint No paint n/a No paint n/a 

07-003 No Functional Use 07 No paint ACC-01 26 m² 22461 No paint n/a No paint No paint n/a No paint n/a 

07-004 No Functional Use 07 No paint ACC-01 115 m² 85856 No paint n/a No paint No paint n/a No paint n/a 

07-005 No Functional Use 07 No paint ACC-01 54 m² 40412 No paint n/a No paint No paint n/a No paint n/a 

07-006 No Functional Use 07 No paint ACC-01 23 m² 19361 No paint n/a No paint No paint n/a No paint n/a 

07-007 No Functional Use 07 No paint ACC-01 58 m² 54754 No paint n/a No paint No paint n/a No paint n/a 

07-008 No Functional Use 07 No paint ACC-01 55 m² 38185 No paint n/a No paint No paint n/a No paint n/a 

07-009 No Functional Use 07 No paint ACC-01 102 m² 73463 No paint n/a No paint No paint n/a No paint To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

07-010 Access And 

Maintenance

07 No paint ACC-01 21 m² 29175 No paint n/a No paint No paint n/a No paint n/a 

07-011 Access And 

Maintenance

07 No paint ACC-01 12 m² 15761 No paint n/a No paint No paint n/a No paint n/a 

07-012 Access And 

Maintenance

07 No paint ACC-01 51 m² 29503 No paint n/a No paint No paint n/a No paint n/a 

07-013 Access And 

Maintenance

07 No paint ACC-01 23 m² 19542 No paint n/a No paint No paint n/a No paint n/a 

07-014 Access And 

Maintenance

07 No paint ACC-01 6 m² 11827 No paint n/a No paint No paint n/a No paint n/a 

07-015 Access And 

Maintenance

07 No paint ACC-01 29 m² 21396 No paint n/a No paint No paint n/a No paint n/a 

07-016 Access And 

Maintenance

07 No paint ACC-01 43 m² 27634 No paint n/a No paint No paint n/a No paint n/a 

07-C01 Protected Cores 

Smoke Lobby

07 No paint COR-02 7 m² 13010 No paint n/a No paint No paint n/a No paint n/a 

07-C02 Access And 

Maintenance

07 No paint ACC-01 8 m² 12387 No paint n/a No paint No paint n/a No paint n/a 

07-C02a Access And 

Maintenance

07 No paint ACC-01 9 m² 25722 No paint n/a No paint No paint n/a No paint n/a 

07-R17 Riser 06 No paint ACC-01 1 m² 4832 No paint n/a No paint No paint n/a No paint n/a 

07-R30 Riser 07 No paint ACC-01 3 m² 7867 No paint n/a No paint No paint n/a No paint n/a 

07-S16 Evacuation Stair 07 No paint ACC-01 23 m² 30244 No paint n/a No paint No paint n/a No paint n/a 

07-S18 Access Stair 07 No paint ACC-01 7 m² 10597 No paint n/a No paint No paint n/a No paint n/a 

07-S21 Protected Cores 

Evacuation Staircase

07 No paint COR-02 7 m² 16353 No paint n/a No paint No paint n/a No paint n/a 

GF-001 Staff/Pre-Arranged 

Visitors Reception

GF S2 OFF-01 60 m² 31560 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

Ceiling colour to extend to all of freize

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Ceiling colour to extend to all of freize



OTH-PUR-TH-ZZ-SCH-A-5804

Fit Out and Decorations Schedule

Revision: 20 - Rooms 05-C04, 06-003, 06-009, 06-0012, 06-C04b, 07-009 updated

Issue Date: 28/08/25 by: EW Checked by RS

Status: For Construction - Project Status: Stage 5

GF-002 MCC/Public Meeting 

Room

GF UPR2 UPR-01 61 m² 31581 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-003 Finishing Kitchen GF S1 CAT-01 27 m² 21817 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

GF-004 Sculpture Hall Cafe' GF No paint RES-02 135 m² 56491 No paint n/a No paint No paint n/a No paint n/a 

GF-005 Events Cloakroom GF S1 STO-03 9 m² 12271 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-006 Heater Room GF No paint STO-03 18 m² 17368 No paint n/a No paint No paint n/a No paint n/a 

GF-007 Retail Space GF S2 UPR-01 63 m² 34019 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-008 Reception/Events 

Space

GF UPR1 UPR-01 121 m² 56155 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

GF-008a AV Rack Room GF No paint STO-03 3 m² 6846 No paint n/a No paint No paint n/a No paint n/a 

GF-008b Store GF No paint STO-03 6 m² 9566 No paint n/a No paint No paint n/a No paint n/a 

GF-009 Reception/Events 

Space

GF UPR1 UPR-01 45 m² 29236 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-010 Reception/Events 

Space

GF UPR1a UPR-01 50 m² 28481 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

GF-010a WC GF T1 STO-03 5 m² 10311 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-012 Family Room GF S1 WC-02 15 m² 18731 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-013 Baby Change with 

Parent & Child WC

GF T1 WC-02 6 m² 10635 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-014 Main Female 

Washroom

GF T1 WC-02 35 m² 28065 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-015 Accessible WC - Left GF T1 WC-02 5 m² 9641 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-016 Cleaners Store GF T1 WC-02 2 m² 5998 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-017 Changing Places GF T1 WC-02 12 m² 14007 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-018 Accessible WC - 

Right

GF T1 WC-02 6 m² 10091 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-019 Main Male 

Washroom

GF T1 WC-02 33 m² 26979 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-020 Multi-Faith Room GF PS01 S2 OFF-01 58 m² 31097 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-020a ICT Cabinet GF S1 OFF-01 3 m² 7115 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-021 MCC/Public Meeting 

Room

GF PS01 S2 OFF-01 32 m² 24196 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-022 MCC/Public Meeting 

Room

GF PS01 S2 OFF-01 37 m² 25315 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-023 MCC/Public Meeting 

Room

GF PS01 S2 OFF-01 47 m² 30901 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-024 MCC/Catering 

Welfare Facilities

GF S2 WC-02 33 m² 26887 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-025 MCC/Public Meeting 

Room

GF PS01 S2 OFF-01 38 m² 26581 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-026 MCC/Public Meeting 

Room

GF PS01 S2 OFF-01 46 m² 28553 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-027 Scrutiny Room GF UPR2 UPR-01 38 m² 26253 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-027a Scrutiny Room GF UPR2 UPR-01 35 m² 32023 1.1.3 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-027b Scrutiny Room GF UPR2 UPR-01 111 m² 45588 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

Ceiling colour to extend to all of freize and under side of arch reveal

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

Ceiling colour to extend to all of freize 

and under side of arch reveal

GF-027c AV Rack Room & ICT 

Cabinet

GF S1 OFF-01 14 m² 18823 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 
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GF-028 Catering Office GF S1 OFF-01 32 m² 36615 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-029 Catering Office GF S1 OFF-01 41 m² 27118 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-029a Store GF S1 STO-03 7 m² 10482 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-030 Disposable Catering 

Storage

GF S1 CAT-02 38 m² 25081 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-030a 1no. A WC & Shower 

- RH

GF T1 WC-02 7 m² 18220 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

n/a n/a n/a To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-031 Finishing Kitchen GF S1 CAT-01 33 m² 24492 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

GF-032 Finishing Kitchen GF S1 CAT-01 13 m² 15280 Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. Conduct repairs only. No redecorations. 2.6.1 New 'box within  box' perimeter partitions to be lined on inside face with 2.5mm 

Altro Whiterock EU Grade Extruded PVC sheet in white satin  fixed with Altrofix panel 

adhesive. Altro bonded to 19mm marine plywood. All angles and corner bends to be 

thermoformed on site transition strip to coving required. NBS M50 160A

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

GF-033 Public 

Banqueting/Recepti

on

GF UPR1 UPR-01 225 m² 69490 1.2.4 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

GF-034 Plant Room GF S1 STO-03 16 m² 15822 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-035 2no. M WC + 1no. 

Urinals

GF T1 WC-02 8 m² 11476 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-036 Accessible WC - Left GF T1 WC-02 4 m² 8429 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-037 3no. F WCs GF T1 WC-02 9 m² 12211 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-038 Visitor Centre GF S2 VIS-01 47 m² 27862 4.4.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Refer to Mather & co information

3.6.2 traditional flat oil eggshell painted finish NBS M60 

111A, Refer to Mather & co information

GF-039 Visitor Centre GF V1 VIS-01 28 m² 21878 4.4.6 Redecorate with new economical paint finish NBS M60 112B. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

4.4.6 Redecorate with new economical paint finish NBS M60 112B. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 120A, Refer to Mather & co information

3.6.9  painted finish NBS M60 111A & 120A, Refer to 

Mather & co information

GF-040 Visitor Centre GF S2/V1 VIS-01 125 m² 53643 4.1.6 Redecorate with new economical paint finish NBS M60 112A& 112B. Allow 1no. 

basecoat and 2no. finishing coats. Refer to Matcher & co information

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Refer to Mather & Co information

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Refer to Mather & Co information

4.1.6 Redecorate with new economical paint finish NBS M60 112A& 112B. Allow 1no. 

basecoat and 2no. finishing coats. Refer to Matcher & co information

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A & 120A, Refer to Mather & co information

3.6.9  painted finish NBS M60 111A & 120A, Refer to 

Mather & co information

GF-040a Store GF S1 STO-03 6 m² 9958 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

Mather & Co information for colours.

GF-041 Visitor Centre GF S2 VIS-01 98 m² 50234 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Refer to Mather & co information

3.6.2 traditional flat oil eggshell painted finish NBS M60 

111A, Refer to Mather & co information

GF-041a AV Rack Room & ICT 

Cabinet

GF S1 STO-03 24 m² 21029 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

Mather & Co information for colours.

GF-042 Visitor Centre GF S2 VIS-01 27 m² 21198 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Refer to Mather & co information

3.6.2 traditional flat oil eggshell painted finish NBS M60 

111A, Refer to Mather & co information

GF-043 Visitor Centre GF S2 VIS-01 25 m² 20380 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Refer to Mather & co information

3.6.2 traditional flat oil eggshell painted finish NBS M60 

111A, Refer to Mather & co information

GF-044 Plant Room GF S1 STO-03 11 m² 14586 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-045 Female Washroom GF T1 WC-01 14 m² 15569 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-046 Male Washroom GF T1 WC-01 13 m² 16877 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-047 Accessible WC - 

Right

GF T1 WC-01 5 m² 9064 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-048 Short Term Event 

Storage

GF S1 STO-03 29 m² 22868 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-049 Multi Functional 

Event Support

GF S1 STO-03 31 m² 24025 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-049a Store GF S1 STO-03 4 m² 8693 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-050 Store GF S1 STO-03 11 m² 14116 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C01 Albert Square 

Corridor

GF No paint RES-02 312 m² 158536 No paint n/a No paint No paint n/a No paint n/a 

GF-C01a Lloyd Street 

Entrance Lobby

GF No paint RES-02 14 m² 15950 No paint n/a No paint No paint n/a No paint n/a 

GF-C01b Public Circulation GF S2 COR-02 38 m² 39109 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C01c Public Circulation GF C2 RES-02 8 m² 13425 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 
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GF-C01d Circulation GF S1 CIR-04 9 m² 15295 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C01e Platform Lift 

Circulation

GF No paint RES-02 26 m² 22233 No paint n/a No paint No paint n/a No paint n/a 

GF-C01f Circulation GF C1 RES-02 130 m² 63374 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

GF-C01g Albert Square 

Entrance Lobby

GF No paint RES-02 58 m² 30613 No paint n/a No paint No paint n/a No paint n/a 

GF-C01h Lift Lobby GF C1 COR-02 17 m² 19756 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-C01i Corridor GF UPR1a CIR-04 10 m² 17522 1.1.9 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. Strapwork to receive gold gilding as per NBS M60 190

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, prepare (sanding existing painted finish) and 

redecorate all skirting with new eggshell painted finish.  M60-111A. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

GF-C01j Public Circulation GF C2 CIR-04 10 m² 14463 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 113A. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.2 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112A, M60 112B, and M60 112C in . Allow 1no. basecoat and 2no. finishing coats. Final 

colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a n/a n/a 

GF-C01k Temporary Finishing 

Kitchen

GF S1 CAT-01 25 m² 19805 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C01l Public Circulation GF No paint CIR-04 36 m² 31902 No paint n/a No paint No paint n/a No paint n/a 

GF-C02 Public Circulation GF No paint RES-02 271 m² 183681 No paint n/a No paint No paint n/a No paint n/a 

GF-C02a Princess Street 

Entrance

GF No paint RES-02 21 m² 19355 No paint n/a No paint No paint n/a No paint n/a 

GF-C02b Princess Street 

Entrance

GF No paint RES-02 9 m² 11464 No paint n/a No paint No paint n/a No paint n/a 

GF-C02c Princess Street 

Entrance Circulation

GF No paint ACC-01 1 m² 4348 No paint n/a No paint No paint n/a No paint n/a 

GF-C02e Corridor GF S1 WC-02 9 m² 25017 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C02f Public Circulation GF S1 WC-02 15 m² 15739 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C02g Public Circulation GF No paint RES-02 13 m² 17997 No paint n/a No paint No paint n/a No paint n/a 

GF-C02h Corridor GF S1 WC-01 13 m² 15290 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C03 Public Circulation GF No paint RES-02 78 m² 46712 No paint n/a No paint No paint n/a No paint n/a 

GF-C03a Cooper Street 

Entrance Lobby

GF No paint RES-02 18 m² 21670 No paint n/a No paint No paint n/a No paint n/a 

GF-C03b Protected Cores 

Smoke Lobby

GF C3 CIR-03 10 m² 16697 1.2.2 Plaster ceiling panels between plaster cornices and beam casings to be painted in 

emulsion paint M60 112C. Any timber ceiling panels to be painted in Eggshell M60 

111A  Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.1 Following repairs, plaster walls to receive new economical paint finish NBS M60 

112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-

RPT-A-0116 decorations report.

n/a 2.2.2 Following repairs, skirting band to receive new economical paint finish 

NBS M60 112B. Allow 1no. basecoat and 2no. finishing coats. Final colours 

as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 

GF-C04 Public Circulation GF No paint RES-02 232 m² 149502 No paint n/a No paint No paint n/a No paint n/a 

GF-C04a Goods Lift Lobby GF C1 COR-02 18 m² 32627 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-C04b Catering Circulation GF S1 CIR-04 4 m² 8237 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C04c Protected Cores 

Smoke Lobby

GF C1 COR-02 13 m² 21946 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-C04d Lobby GF C1 COR-02 8 m² 14411 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-C04e Police Bridge GF No paint VIS-01 15 m² 18786 No paint n/a No paint No paint n/a No paint n/a 

GF-C04f Protected Cores 

Smoke Lobby

GF C1 COR-02 10 m² 13946 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a n/a 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-C04h Lobby GF S1 STO-03 8 m² 11728 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C05 Public Circulation GF S2 VIS-01 36 m² 34789 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C05a Public Circulation GF S2 VIS-01 4 m² 7810 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-C06 MCC Circulation GF No paint CIR-03 38 m² 30586 No paint n/a No paint No paint n/a No paint n/a 

GF-C06a MCC Circulation GF S1 CIR-03 7 m² 14247 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-L01 Lloyd Street Lift GF No paint ACC-01 10 m² 12366 No paint n/a No paint No paint n/a No paint n/a 

GF-L02 Albert Sq Platform 

Lift

GF No paint CIR-01 4 m² 7883 No paint n/a No paint No paint n/a No paint n/a 

GF-L03 Albert Square Lift GF No paint ACC-01 9 m² 11910 No paint n/a No paint No paint n/a No paint n/a 

GF-L04 Princess Lift GF No paint ACC-01 5 m² 8901 No paint n/a No paint No paint n/a No paint n/a 

GF-L05 Cooper Lift GF No paint ACC-01 6 m² 10030 No paint n/a No paint No paint n/a No paint n/a 

GF-L06 Goods Lift GF C1 ACC-01 14 m² 15671 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-L07 Goods Lift GF C1 ACC-01 14 m² 14885 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-R01 Riser GF No paint ACC-01 0 m² 3963 No paint n/a No paint No paint n/a No paint n/a 

GF-R02 Riser GF No paint ACC-01 1 m² 15047 No paint n/a No paint No paint n/a No paint n/a 

GF-R03 Riser GF No paint ACC-01 1 m² 4788 No paint n/a No paint No paint n/a No paint n/a 

GF-R04 Riser GF No paint ACC-01 1 m² 6541 No paint n/a No paint No paint n/a No paint n/a 

GF-R05 Riser GF No paint ACC-01 2 m² 6041 No paint n/a No paint No paint n/a No paint n/a 

GF-R06 Riser GF No paint ACC-01 0 m² 2142 No paint n/a No paint No paint n/a No paint n/a 

GF-R07 Riser GF No paint ACC-01 0 m² 2438 No paint n/a No paint No paint n/a No paint n/a 

GF-R08 Riser GF No paint ACC-01 2 m² 5103 No paint n/a No paint No paint n/a No paint n/a 

GF-R09 Riser GF No paint ACC-01 2 m² 6999 No paint n/a No paint No paint n/a No paint n/a 

GF-R10 Riser GF No paint ACC-01 0 m² 2166 No paint n/a No paint No paint n/a No paint n/a 

GF-R11 Riser GF No paint ACC-01 0 m² 690 No paint n/a No paint No paint n/a No paint n/a 

GF-R12 Riser GF No paint ACC-01 0 m² 2653 No paint n/a No paint No paint n/a No paint n/a 

GF-R13 Riser GF No paint ACC-01 3 m² 9394 No paint n/a No paint No paint n/a No paint n/a 

GF-R14 Riser GF No paint ACC-01 0 m² 2718 No paint n/a No paint No paint n/a No paint n/a 

GF-R16 Riser GF No paint ACC-01 1 m² 5697 No paint n/a No paint No paint n/a No paint n/a 

GF-R17 Riser GF No paint ACC-01 1 m² 4659 No paint n/a No paint No paint n/a No paint n/a 

GF-R18 Riser GF No paint ACC-01 1 m² 6946 No paint n/a No paint No paint n/a No paint n/a 

GF-R19 Riser GF No paint ACC-01 1 m² 4589 No paint n/a No paint No paint n/a No paint n/a 

GF-R20 Riser GF No paint PLA-01 10 m² 14215 No paint n/a No paint No paint n/a No paint n/a 

GF-R21 Riser GF No paint ACC-01 1 m² 2915 No paint n/a No paint No paint n/a No paint n/a 

GF-R22 Riser GF No paint ACC-01 0 m² 2132 No paint n/a No paint No paint n/a No paint n/a 

GF-R23 Riser GF No paint ACC-01 3 m² 7289 No paint n/a No paint No paint n/a No paint n/a 

GF-R24 Riser GF No paint ACC-01 3 m² 7421 No paint n/a No paint No paint n/a No paint n/a 
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GF-R25 Riser GF No paint ACC-01 4 m² 8501 No paint n/a No paint No paint n/a No paint n/a 

GF-R26 Riser GF No paint ACC-01 2 m² 6936 No paint n/a No paint No paint n/a No paint n/a 

GF-R27 Riser GF No paint ACC-01 0 m² 2720 No paint n/a No paint No paint n/a No paint n/a 

GF-R28 Riser GF No paint ACC-01 1 m² 3651 No paint n/a No paint No paint n/a No paint n/a 

GF-R29 Riser GF No paint ACC-01 1 m² 5812 No paint n/a No paint No paint n/a No paint n/a 

GF-S01 Lloyd Street Spiral 

Staircase

GF No paint RES-02 33 m² 20778 No paint n/a No paint No paint n/a No paint n/a 

GF-S02 Grand Staircase GF No paint RES-02 15 m² 16410 No paint n/a No paint No paint n/a No paint n/a 

GF-S03 Grand Staircase GF No paint RES-02 15 m² 15584 No paint n/a No paint No paint n/a No paint n/a 

GF-S04 Princess Street Spiral 

Staircase

GF No paint RES-02 30 m² 21094 No paint n/a No paint No paint n/a No paint n/a 

GF-S05 Protected Cores 

Evacuation Staircase

GF C1 COR-01 24 m² 40118 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-S06 Protected Cores 

Evacuation Staircase

GF No paint COR-01 33 m² 22944 No paint n/a No paint No paint n/a No paint n/a 

GF-S07 Cooper Street Spiral 

Staircase

GF No paint RES-02 38 m² 22579 No paint n/a No paint No paint n/a No paint n/a 

GF-S08 Protected Cores 

Evacuation Staircase

GF C1 COR-02 30 m² 42539 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a No paint 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-S09 MCC Circulation GF No paint CIR-03 31 m² 22589 No paint n/a No paint No paint n/a No paint n/a 

GF-S10 Protected Cores 

Evacuation Staircase

GF C1 COR-02 25 m² 23150 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a No paint 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

GF-S11 Protected Cores 

Evacuation Staircase

GF S1P CIR-04 19 m² 20358 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a n/a 1.4.2 Following plaster repairs, all walls to receive new matt emulsion paint finish NBS 

M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-PUR-

TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 112B, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-S12 Staircase GF No paint CIR-03 2 m² 7544 No paint n/a No paint No paint n/a No paint n/a 

GF-S13 Staircase GF S1 CIR-04 6 m² 9977 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-S14 MCC Circulation GF S1 CIR-03 10 m² 13082 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

GF-S15 Protected Cores 

Evacuation Staircase

GF No paint CIR-03 28 m² 28205 No paint n/a No paint No paint n/a No paint n/a 

LG-001 Heating Plant Room LG K1 PLA-01 118 m² 62425 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-004 MCC M Changing 

Rooms with 4no. 

Showers

LG T1 WC-02 32 m² 28655 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-004a WC LG T1 WC-02 3 m² 7139 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-004b 1no. A Shower LG T1 WC-02 8 m² 11105 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint n/a n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-005 MCC F Changing 

Rooms with 4no. 

Showers

LG T1 WC-02 26 m² 24369 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-005a WC LG T1 WC-02 3 m² 7416 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-006 MCC Furniture Store LG S1 STO-01 84 m² 39283 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a No paint n/a 

LG-006a Service Route LG No Paint STO-01 36 m² 40447 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a No paint n/a 

LG-006b Platform Lift 

Maintenance Access

LG K1 ACC-01 28 m² 31900 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-007 FM Store LG No Paint STO-02 56 m² 43207 No paint n/a No paint No paint n/a n/a n/a 

LG-008 MCC Heritage Store LG S1 STO-01 54 m² 30773 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-008a Service Route LG No Paint ACC-01 9 m² 17589 No paint n/a No paint No paint n/a No paint n/a 

LG-009 MCC Heritage 

Storage

LG S1 STO-01 52 m² 33403 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-009a Service Route LG No Paint ACC-01 22 m² 27871 No paint n/a No paint No paint n/a No paint n/a 

LG-009b MCC Heritage 

Storage

LG No Paint STO-01 5 m² 9438 No paint n/a No paint No paint n/a No paint n/a 

LG-009c MCC Heritage 

Storage

LG No Paint STO-01 3 m² 7602 No paint n/a No paint No paint n/a No paint n/a 

LG-010 MCC Heritage 

Storage

LG S1 STO-01 43 m² 27914 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-010a Service Route LG No Paint ACC-01 9 m² 17633 No paint n/a No paint No paint n/a No paint n/a 

LG-011 MCC Heritage 

Storage

LG S1 STO-01 41 m² 29256 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-011a Service Route LG No Paint ACC-01 16 m² 30527 No paint n/a No paint No paint n/a No paint n/a 

LG-012 Collection 

Management 

Workshop

LG S1 STO-01 55 m² 36435 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-012a Plant Room LG No Paint ACC-01 6 m² 12905 No paint n/a No paint No paint n/a No paint n/a 

LG-013 Accessible WC - Left LG T1 WC-02 5 m² 9162 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-014 Porticullis room LG No Paint ACC-01 14 m² 24762 No paint n/a No paint No paint n/a No paint n/a 

LG-015 Plant Area LG K2 PLA-01 35 m² 26416  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-016 FM Storage LG No Paint STO-02 34 m² 25776 No paint n/a No paint No paint n/a No paint n/a 

LG-017 Plant Area LG K2 PLA-01 30 m² 21984  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-017a Plant Room LG No Paint PLA-01 2 m² 5730 No paint n/a No paint No paint n/a No paint n/a 

LG-018 FM Storage LG No Paint STO-02 35 m² 30961 No paint n/a No paint No paint n/a No paint n/a 

LG-019 Plant Area LG K1 PLA-01 56 m² 33774 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-020 Plant Area LG K1 PLA-01 33 m² 25503 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-020a Plant Room LG No Paint PLA-01 10 m² 13999 No paint n/a No paint No paint n/a No paint n/a 

LG-021 Water Tank Room LG K1 PLA-01 38 m² 29768 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-021a Plant Room LG K1 PLA-01 12 m² 16268 No paint n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-024 MCC Storage LG No Paint STO-02 28 m² 22071 No paint n/a No paint No paint n/a No paint n/a 

LG-024a Incoming water and 

gas room

LG No Paint STO-02 22 m² 21196 No paint n/a No paint No paint n/a No paint n/a 
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LG-025 Ventilation Plant 

Room

LG No Paint PLA-01 39 m² 30468 No paint n/a No paint No paint n/a No paint n/a 

LG-026 LV Switchroom LG K2 PLA-01 22 m² 21161  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-026a Plant Room LG No Paint PLA-01 17 m² 27999 No paint n/a No paint No paint n/a No paint n/a 

LG-027 Plant Area LG No Paint PLA-01 32 m² 46728 No paint n/a No paint No paint n/a No paint n/a 

LG-027a Plant Area LG K2 PLA-01 15 m² 15449  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-027b Plant Area LG K2 PLA-01 12 m² 14071  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-027c Plant Area LG No Paint PLA-01 23 m² 19839 No paint n/a No paint No paint n/a No paint n/a 

LG-028 Plant Room LG No Paint PLA-01 63 m² 105146 No paint n/a No paint No paint n/a No paint n/a 

LG-028a LV Switchroom 1 LG K1 PLA-01 18 m² 18993 No paint n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-028b RMU Room 1 LG No Paint PLA-01 8 m² 11260 No paint n/a No paint No paint n/a No paint n/a 

LG-028c RMU Room 2 LG No Paint PLA-01 8 m² 11320 No paint n/a No paint No paint n/a No paint n/a 

LG-028d Plant Area LG K2 PLA-01 15 m² 15290  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-028e ENWL Substation 

(External Supplies)

LG No Paint PLA-01 25 m² 20319 No paint n/a No paint No paint n/a No paint n/a 

LG-028f Plant Area LG No Paint PLA-01 6 m² 10132 No paint n/a No paint No paint n/a No paint n/a 

LG-028g Plant Room LG No Paint PLA-01 5 m² 9752 No paint n/a No paint No paint n/a No paint n/a 

LG-030 Wine and Liquor 

Store

LG S1 CAT-02 30 m² 22086 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

LG-031 Plant Area LG No Paint ACC-01 31 m² 22843 No paint n/a No paint No paint n/a No paint n/a 

LG-032 Bin Store LG No Paint CAT-02 57 m² 36291 No paint n/a No paint No paint n/a No paint n/a 

LG-033 Deliveries/Holding 

Storage

LG No Paint CAT-02 41 m² 31219 No paint n/a No paint No paint n/a No paint n/a 

LG-034 Linen Store LG S1 CAT-02 41 m² 28137 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

LG-035 Dry/Ambient 

Catering Storage

LG S1 CIR-01 7 m² 10849 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-036 Catering Storage LG S1 CAT-02 71 m² 35408 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.5 New coved skirtings.  NBS M50 770A/770B n/a 

LG-036a Ventilation Plant 

Room

LG No paint PLA-01 27 m² 22595 No paint n/a No paint No paint n/a No paint n/a 

LG-037 FM Storage LG No paint STO-02 82 m² 42255 No paint n/a No paint No paint n/a No paint n/a 

LG-038 FM Storage LG No paint STO-02 94 m² 46406 No paint n/a No paint No paint n/a No paint n/a 

LG-038b Catering Storage LG No paint CIR-01 45 m² 38318 No paint n/a No paint No paint n/a No paint n/a 

LG-039 Plant Area LG No paint CIR-01 9 m² 12700 No paint n/a No paint No paint n/a No paint n/a 

LG-040 Heating Plant Room LG No paint PLA-01 20 m² 20879 No paint n/a No paint No paint n/a No paint n/a 

LG-042 Plant Area LG K1 PLA-01 17 m² 18118 No paint n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-043 Welfare Facilities LG K1 WC-02 20 m² 21842 2.2.5 Ceiing to be painted with new mineral paint finish NBS M60 118A. Allow 1no. 

basecoat and 2no. finishing coats. 

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-043a Lobby LG K1 CIR-01 5 m² 9988 No paint n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-043b Accessible WC - Left LG T1 WC-02 7 m² 11317 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-043c Office LG K1 UPR-01 99 m² 51882 No paint n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 

n/a 

LG-043d FM Storage LG S1 STO-02 42 m² 25076 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-044 Store LG No paint ACC-01 2 m² 8341 No paint n/a No paint No paint n/a No paint n/a 

LG-046 MCC Staff Activity 

Room Welfare

LG S1 WC-02 80 m² 39381 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 

LG-046a MCC Female 

Changing Rooms

LG T1 WC-02 9 m² 16312 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-046b MCC Male Changing 

Rooms

LG T1 WC-02 9 m² 16312 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-046c Cleaners Cupboard LG K2 WC-02 2 m² 5766  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-046d Staff Recovery/Rest LG S1 WC-02 8 m² 11385 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-046e Accessible Shower & 

WC - Right

LG T1 WC-02 7 m² 10880 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-047 Police Cells LG S1 VIS-02 11 m² 13497 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-048 Police Cells LG S1 VIS-02 11 m² 13520 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-049 Police Cells LG No paint VIS-02 11 m² 13602 No paint n/a No paint No paint n/a No paint n/a 

LG-050 Police Cells LG No paint VIS-02 11 m² 13412 No paint n/a No paint No paint n/a No paint n/a 

LG-051 Police Cells LG No paint VIS-02 11 m² 13822 No paint n/a No paint No paint n/a No paint n/a 

LG-052 Plant Room LG No paint PLA-01 10 m² 14543 No paint n/a No paint No paint n/a No paint n/a 

LG-053 Ventilation Plant 

Room

LG No paint PLA-01 61 m² 35970 No paint n/a No paint No paint n/a No paint n/a 

LG-054 Ventilation Plant 

Room

LG No paint PLA-01 61 m² 42001 No paint n/a No paint No paint n/a No paint n/a 

LG-056 Plant Area LG No paint PLA-01 4 m² 9218 No paint n/a No paint No paint n/a No paint n/a 

LG-057 Ventilation Plant 

Room

LG No paint PLA-01 48 m² 32645 No paint n/a No paint No paint n/a No paint n/a 

LG-057a Ventilation Plant 

Room

LG No paint PLA-01 16 m² 17095 No paint n/a No paint No paint n/a No paint n/a 

LG-057b Ventilation Plant 

Room

LG No paint PLA-01 21 m² 21731 No paint n/a No paint No paint n/a No paint n/a 

LG-058 MCC Circulation LG No paint ACC-01 3 m² 7850 No paint n/a No paint No paint n/a No paint n/a 

LG-059 Storage LG No paint ACC-01 4 m² 8954 No paint n/a No paint No paint n/a No paint n/a 

LG-C01 Albert Street 

Corridor

LG No paint CIR-01 270 m² 152928 No paint n/a No paint No paint n/a No paint n/a 

LG-C01c Plant Circulation LG No paint CIR-01 10 m² 12506 No paint n/a No paint No paint n/a No paint n/a 

LG-C01d Protected Cores Lift 

Lobby

LG No paint COR-01 24 m² 27026 No paint n/a No paint No paint n/a No paint n/a 

LG-C01e MCC Circulation LG S1 COR-01 69 m² 63938 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01g MCC Circulation LG No paint CIR-01 55 m² 49824 No paint n/a No paint No paint n/a No paint n/a 
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LG-C01h Circulation LG T1 WC-02 8 m² 11750 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01i Circulation LG S1 WC-02 5 m² 9235 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01j Lobby LG S1 CIR-01 8 m² 12332 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01k Porticullis room LG No paint CIR-01 12 m² 16381 No paint n/a No paint No paint n/a No paint n/a 

LG-C01l MCC Lift Lobby LG S1 COR-02 7 m² 11163 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01m Protected Cores Lift 

Lobby

LG S1 COR-01 17 m² 22500 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C01o Lift Lobby LG K2 COR-02 18 m² 32985  NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. n/a No paint Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 118A. 

Allow 1no. basecoat and 2no. finishing coats. New partitions to receive  NBS M60 112A. 

Allow 1no. basecoat and 2no. finishing coats. 

n/a No paint n/a 

LG-C01p Stair Lobby LG No paint CIR-01 5 m² 10139 No paint n/a No paint No paint n/a No paint n/a 

LG-C02 Plant Circulation LG No paint CIR-01 151 m² 119340 No paint n/a No paint No paint n/a No paint n/a 

LG-C02a Plant Circulation LG No paint CIR-01 14 m² 14152 No paint n/a No paint No paint n/a No paint n/a 

LG-C02b Plant Circulation LG No paint CIR-01 18 m² 20049 No paint n/a No paint No paint n/a No paint n/a 

LG-C02c Plant Circulation LG No paint PLA-01 9 m² 14392 No paint n/a No paint No paint n/a No paint n/a 

LG-C03 Protected Cores 

Lobby

LG No paint CIR-01 57 m² 46660 No paint n/a No paint No paint n/a No paint n/a 

LG-C03b MCC Circulation LG No paint CIR-01 4 m² 8993 No paint n/a No paint No paint n/a No paint n/a 

LG-C03c Protected Cores 

Smoke Lobby

LG No paint CIR-01 11 m² 16096 No paint n/a No paint No paint n/a No paint n/a 

LG-C03d Protected Cores Lift 

Lobby

LG C1 COR-02 20 m² 29642 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a No paint 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

LG-C03e Plant Circulation LG No paint CIR-01 5 m² 9815 No paint n/a No paint No paint n/a No paint n/a 

LG-C04 Circulation LG No paint CIR-01 88 m² 69210 No paint n/a No paint No paint n/a No paint n/a 

LG-C04b Goods Lift Lobby LG C1 CAT-02 22 m² 38111 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

LG-C05 MCC Circulation LG S1 CIR-01 19 m² 21960 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C05a Public Circulation LG S2 CIR-01 28 m² 40447 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C05c Public Circulation LG S2 CIR-01 11 m² 14607 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C05e Public Circulation LG S2 CIR-01 12 m² 16774 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C05g MCC Circulation LG S2 CIR-01 20 m² 22461 1.1.6 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C05h MCC Circulation LG T1 WC-02 7 m² 11883 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 110A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-C09o Stair Lobby LG S1 CIR-01 10 m² 14127 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-L01 Lloyd Street Lift LG No paint ACC-01 9 m² 12266 No paint n/a No paint No paint n/a No paint n/a 

LG-L02 Lloyd Street Lift LG No paint ACC-01 0 m² 0 No paint n/a No paint No paint n/a No paint n/a 

LG-L03 Albert Square Lift LG No paint ACC-01 9 m² 11910 No paint n/a No paint No paint n/a No paint n/a 

LG-L04 Princess Lift LG No paint ACC-01 5 m² 8887 No paint n/a No paint No paint n/a No paint n/a 

LG-L05 Cooper Lift LG No paint ACC-01 7 m² 11195 No paint n/a No paint No paint n/a No paint n/a 

LG-L06 Goods Lift LG C1 ACC-01 14 m² 14945 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

LG-R01 Riser LG No paint ACC-01 1 m² 5597 No paint n/a No paint No paint n/a No paint n/a 

LG-R02 Riser LG No paint ACC-01 0 m² 3083 No paint n/a No paint No paint n/a No paint n/a 

LG-R03 Riser LG No paint ACC-01 2 m² 6435 No paint n/a No paint No paint n/a No paint n/a 

LG-R04 Riser LG No paint COR-02 1 m² 6932 No paint n/a No paint No paint n/a No paint n/a 

LG-R05 Riser LG No paint ACC-01 1 m² 4599 No paint n/a No paint No paint n/a No paint n/a 

LG-R06 Riser LG No paint ACC-01 4 m² 10800 No paint n/a No paint No paint n/a No paint n/a 

LG-R07 Riser LG No paint ACC-01 1 m² 3315 No paint n/a No paint No paint n/a No paint n/a 

LG-R08 Riser LG No paint ACC-01 0 m² 2919 No paint n/a No paint No paint n/a No paint n/a 

LG-R09 Riser LG No paint PLA-01 2 m² 7496 No paint n/a No paint No paint n/a No paint n/a 

LG-R11 Riser LG No paint ACC-01 0 m² 908 No paint n/a No paint No paint n/a No paint n/a 

LG-R12 Riser LG No paint ACC-01 0 m² 2586 No paint n/a No paint No paint n/a No paint n/a 

LG-R13 Riser LG No paint PLA-01 3 m² 9175 No paint n/a No paint No paint n/a No paint n/a 

LG-R14 Riser LG No paint ACC-01 0 m² 3265 No paint n/a No paint No paint n/a No paint n/a 

LG-R17 Riser LG No paint ACC-01 1 m² 4569 No paint n/a No paint No paint n/a No paint n/a 

LG-R18 Riser LG No paint ACC-01 1 m² 4139 No paint n/a No paint No paint n/a No paint n/a 

LG-R19 Riser LG No paint ACC-01 1 m² 4316 No paint n/a No paint No paint n/a No paint n/a 

LG-R20 Riser LG No paint ACC-01 1 m² 4205 No paint n/a No paint No paint n/a No paint n/a 

LG-R21 Riser LG No paint ACC-01 1 m² 3589 No paint n/a No paint No paint n/a No paint n/a 

LG-R23 Riser -Chimney Stack LG No paint PLA-01 3 m² 6945 No paint n/a No paint No paint n/a No paint n/a 

LG-R26 Riser LG No paint ACC-01 2 m² 5981 No paint n/a No paint No paint n/a No paint n/a 

LG-R28 Riser LG No paint ACC-01 1 m² 3658 No paint n/a No paint No paint n/a No paint n/a 

LG-S01 Lloyd Street Spiral 

Staircase

LG No paint RES-02 20 m² 18005 No paint n/a No paint No paint n/a No paint n/a 

LG-S04 Princess Street Spiral 

Staircase

LG No paint RES-02 25 m² 31384 No paint n/a No paint No paint n/a No paint n/a 

LG-S05 Protected Cores 

Evacuation Staircase

LG C1 COR-01 26 m² 30737 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-S07 Cooper Street Spiral 

Staircase

LG No paint RES-02 38 m² 22067 No paint n/a No paint No paint n/a No paint n/a 

LG-S10 Protected Cores 

Evacuation Staircase

LG C1 COR-02 33 m² 25106 1.1.7 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.Any Exposed steelwork to receive new micaceous iron oxide painted finish NBS 

M60 195. Stair soffits and stubs to be painted with NBS M60 181A. allow three coats

n/a No paint 2.2.6 To new cores. Following repairs, plaster walls to receive new economical paint 

finish NBS M60 112C. Allow 1no. basecoat and 2no. finishing coats. Final colours as per 

OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 3.6.3 Wall ceramic tile design from floor to dado. Refer to tiling information. n/a 

LG-S12 MCC Circulation LG No paint CIR-01 5 m² 12902 No paint n/a No paint No paint n/a No paint n/a 

LG-S13 Staircase LG S1 CIR-01 4 m² 8264 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-S14 Public Circulation LG S1 CIR-01 11 m² 15751 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.3 Following plaster repairs, All wall surfaces to be painted with new economical 

paint finish NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-

PUR-TH-ZZ-DWG-A-2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

n/a 

LG-S15 Protected Cores 

Evacuation Staircase

LG No paint PLA-01 14 m² 16891 No paint n/a No paint No paint n/a No paint n/a 

ZZ-L07 Cooper St Platform 

Lift

GF No paint ACC-01 1 m² 4914 No paint n/a No paint No paint n/a No paint n/a 

LG-029 Cleaners Store LG K1 No paint 18993 3 m² No paint No paint n/a No paint No paint n/a No paint n/a 

LG-006c Service Route LG No paint 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

n/a No paint 2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats.

n/a No paint n/a 

LG-006d MCC furniture store LG S1 1.1.2 Redecorate with new economical paint finish NBS M60 113A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report.

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.5 Exposed brickwork surfaces to be painted with new mineral paint finish NBS M60 

118A. Allow 1no. basecoat and 2no. finishing coats. Refer to OTH-PUR-TH-ZZ-DWG-A-

2800 - 2807 and OTH-PUR-TH-ZZ-RPT-A-0116 for colours 

n/a No paint n/a 

LG-007a Porticullis room LG No Paint No paint n/a No paint No paint n/a n/a n/a 

04-017c Registrar Public 

Waiting Room

04 S3 1.1.8 Redecorate with new economical paint finish NBS M60 112A. Allow 1no. basecoat 

and 2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116 decorations 

report. 

1.4.1 Following plaster repairs, all Cornices to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

1.4.1 Following plaster repairs, all Beam Casings to receive new 

eggshell paint finish NBS M60 120A. Allow 1no. basecoat and 

2no. finishing coats. Final colours as per OTH-PUR-TH-ZZ-RPT-A-

0116 decorations report.

2.2.4 Following repairs, all wall surfaces to be painted with new economical paint finish 

NBS M60 112A. Allow 1no. basecoat and 2no. finishing coats. Final colours as per OTH-

PUR-TH-ZZ-RPT-A-0116 decorations report.

n/a 3.6.2 Following repairs, Prepare (sanding existing painted finish) and 

redecorate all skirting with new traditional flat oil eggshell painted finish 

NBS M60 111A, Final colours as per OTH-PUR-TH-ZZ-RPT-A-0116.

To be painted according to NBS M60 110A – Refer to 

OTH-PUR-TH-ZZ-RPT-A-0116 for colours. 
To be painted according to NBS M60 110A – Refer to OTH-

PUR-TH-ZZ-RPT-A-0116 for colours. 


